{1 Data item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Informatlon Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completad form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NQ. F. CONTRACTOR
E-6B (BLOCK I) N0O0012-03-R-0002

1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

A0D1 REVISION OF EX(STING GOVERNMENT DOCUMENTS SYSTEM SPECIFICATIONS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ADMN-80925 (SEE 16) Sowa21.1.2 AIR-4.1.1.3

7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |+2. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION

DD REQL:::?é ONE/R 2 months after PDR b. COPIES _
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Final

A N/A SEE 16 Reg | Repr
16. REMARKS PMAZ71-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.

VQ-7 GOR 1 i 0

Update existing ABNCP E-6B specifications as requlired to reflect the Block 1 Modification
design and integration into the E-6B aircraft for such as: NAMTRAGRUDET 1080 1 1 0
Block 1 Modification System Segment Performance Spacification.
Type A Specifications shall include but not limited to: SEE 18 0 110

Intercommunication System (ICS)

Cooling System 0 0] o0

Electrical {APU) System

Mission Avionics Processing System (MAPS) 0 0|0

UHF Command Controt Communication System/Link Monitor
SIL System Spacification : 0 |0
Verification Cross Reference Index
MAS Trainer System Specification, #SP94050838 0 0 0
Integrated Avionics Tralner Systems Specification, #61408002A
OFT Military Specification, #A004E DI-SOMP-80001A 0 00
NAV Station Trainer Functional Specification, #E-6TS-A001
AFT Lower Lobe Trainer Prime ltern Development Specification, #C1409005A 0 0 0
ECS Open Frame Trainer Prima Item Davelopment Specification, #C1400006A
SSPA Amplifier Coupler Modulator Set, Trainer Prime lfem Development Specification,
#DS-MTE-E6A-15
DTWA Antenna Training Set, Trainer Prime Item Developmant Specification #DS-MTE-
EGA-16
BLK 9: Distribution "D". See Attachment #4 for details.
BLK 13: Deliver draft specs 3 months after CDR.  Final submittal 8 months after COR.
Ravisions as required.
BLK 14: Contractor shall deliver electronic versions of all specifications and revisions in an
editable format such as Microsoft Word,

15, TOTAL ) 4 0
H. DATE l. APFROVED B J. DATE
{/o 5fos 7};@@@ Skarye 5/9/2003

Previous editions are olbsolete

Page ___ of ___ Pages




(1 Data ltern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to avarage 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Piease DO NOT RETURN your form to either of these addresses,
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:
ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK I}

E. CONTRACT/PR NO,
N00019-03-R-0002

F. CONTRACTOR

1. DATAITEM NO. (2. TITLE OF DATA ITEM
A0D2 ENGINEERING DRAWINGS AND ASSOCIATED LISTS

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
SEE 16

5. CONTRACT REFERENCE
SOW 321441

§. AEQUIRING OFFICE

AlR-4.1.1.3

7.DD 250 REQ |9. DIST STATEMENT

AEQUIRED
SEE 16

10. FREQUENCY
Db ONE/R

12. DATE OF FIRST SUBMISSION
SEE16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE
A N/A

13. DATE OF SUBSEQUENT SUBM,
SEE 16

8, ADDRESSEE

b. COPIES

Final

Draft

Reg | Repr

16. REMARKS

BLK 4: See DD Form 2554-1-6 Section J attached 18. Update existing alrcraft engineering
and MAST, OFT, NAV Station, IAT, ECS, SSPA/C, DTWA, Open Frame and Aft Lower
Lobe Trainer drawings and assoclated lists for design and integration of the Block 1
modificatlon into the E-6B. Engineering data file representations of engineering drawings
shall be delivered in the format of the software which developed drawing, and C4 Raster
Format (JEDMICS Compatible). Engineering drawings and associated lists prepared to
Level 3. Production shall provide engineering definition sufficiently complete to enable a
competent manufacturer to produce and maintain quality control of item to the degree that
physical and performance characteristics interchangeable with those of the original design
are obtained without resorting to additional preduct design effort, additional design date, or
recourse to the original design activity. These engineering drawings shall (a) reflact the
end-product, (b) provide the engineering data for the support of quantity production, and (c)
in conjunction with other related reprocurement data shall provide the necessary data to
permit compatitive procurement of itemns substantially identical to the original item(s).
Engineering drawings shall include details of unique processes, i.e., not published or
generally available to industry, when essential to design and manufacture; performance
ratings; dimenslonal and tolerance data; critical manufacturing assembly sequences; input
and output characteristics; diagrams; machanical and electrical connections; physical
charactesistics, including form and finish; details of material identification; inspection, test
and evaluation criteria; necessary calibration information; and quality control data.

BLK 9: Distribution "D*, See Attachment #4 for detalls.

BLK 12: Preliminary aircraft drawings due 90 days prior to aircraft installation and test,
Dratft trainer drawings due 30 days after completion of DT to VQ-7 COR &
NAMTRAGRUDET 1080, as appropriate.

BLK 13: Final aircraft drawings due at completion of CT/DT. Final trainer drawings due to
VvQ-7 COR & NAMTRAGRUDET 1080 at complstion of OT, Revisions as required.

BLK 14: A. 1 each, copy of digital data native format and JEDMICS Compatible C4 Raster,
shall be fumished to NADEP JAX Code 4.5.5,

B. 1 each, copy of digltal data, JEDMICS Compatible C4 Raster, for aircraft and
maintenance tralner, engineering drawings and associated lists shall be furnished to
NATEC, NAS North Island, PO Box 357031, Bldg. 90, CODE 3.3.a, San Diego, CA 92135-
7031 on a CD ROM with an index.

Digital data delivery shall be on CD-ROM sufficient to allow the govemment to
reproduce the drawings on a Microsoft 2000 computer. Associated fists shall be delivered
lin an editable format such as Microsoft Word.

PMA271-E6 LIBRARY

1

NADEP JAX 4.5.5

NATEC 3.3.A

vQ-7COR &
NAMTRAGRUDET 1080

ICBM SPC, 00-
LCAMBE  Hill AFB, UT

PMA-205.8.E

SEE 16

O] O] ©] O] ©] O =] O] O —
o] O O] o] O] O ©| O] o] O

C| O O] O] =] =] =

15. TOTAL

2 510

H. DATE

570503

I APPHOVEW)BY

Skare

J. DATE
5/9/2003

Previous editions are obbolete

Page ____ of __ _ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data |tem) OME No. 0704 - 01288

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the ¢ollection of
Information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Sulte 1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressas.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM €. CONTRACT/FR NO. F. CONTRACTOR
£-6B (BLOCK I} NO00O18-03-R-0002

1. DATAITEMNO, [2. TITLE OF DATA ITEM 3. SUBTITLE

A003 WEIGHT AND BALANCE REPORT FOR AIRCRAFT MASS PROPERTIES DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY {12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE 16 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final

- Draft

N/A N/A . SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.1 d, e, f
{vertical and Lateral), g, h, |, j, k, |, n, 0, pand 10.2.2 h and 10.2.3. Contractor format in  |MR-4.8.3JAX 1 1 0
MS Office Compatible files acceptable.

AlR-4.1.5 1 1 0
The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.2. The format of
the report shall be In both the standard fromat (DD-365 Series Forms) and In the iatest SEE 18 0 0|0
version of the Autormated Weight and Balance Systems (AWES) at the time of submittal. 5 9 0
BLK 9: Distribution "D". See Attachment #4 for details.
IBLK 12: Preliminary weight report due 30 days prior to CDR. Chart "A" due 45 days prior
‘to aircraft weighing.
IBLK 13: Final weight report submittal due 45 days after aircraft weighing. Submit change
pages as required. Chart "A* final due 45 days after aircraft weighing. Submit change
ipages as required.
BLK 14: Contractor shall deliver electronic versions of all reports.
15. TOTAL 3 3|0
H. DATE I. APPROVED BY J. DATE
LY / 0 P/ 03 W Skaryp 5/9/2003
Previous editions are obdolete T B Page of Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data item)

Form Approved
OMB No._ 0704 - 0188

information. Send commants regarding this burden estimate ar an
for reducing this burden, to Department of Defense, Washin

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the calilection of
y other aspect of this collection of information, including suggestions
gton Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Plsase DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

A. CONTRACT LINE ITEM NO,
0003

B. EXHIBIT

C. CATEGORY:
A ENGINEERING

D. SYSTEMATEM

E-6B (BLOCK I)

E. CONTRACT/PR NO.
NQQ019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
A004

2. TITLE OF DATA ITEM

SOFTWARE DESIGN DESCRIPTION (SDD)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81435A (SEE 16)

5. CONTRACT REFERENCE
S0W 321525

6. REQUIRING QFFICE

AlR-4.1.1.3

7. DD 250 REG

8. APP CODE
A

8. DIST STATEMENT
LT REQUIRED

SEE 16

10. FREQUENCY _

12. DATE OF FIRST SUBMISSION

SEE 16 SEE 16

14, DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEGQUENT SUBM.
SEE 16

SEE 16

a. ADDRESSEE

b. COPIES

Final
Reg

Draft
Repr

16. REMARKS

comments from the

G. P RED BY

PDR.

D: The SDD shall be updated as required.

BLK 4: Contractor format acceptable. DID is guidance only

BLK 9: Distribution “D". See Attachment #4 for detalls.

BLKS: 10— 13: The SDD shall be delivered as follows:

A: A preliminary draft SDD shall be provided NLT 30 days prior to PDR.

B: A final draft SDD shall be provided NLT 30 days prior to CDR, and shall include alt

C: Afinal SDD shall be provided NLT 30 days foliowing CDR and shall include all
comments frem the CDR for each Software Product Baseline

BLK 14: Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY

SEE 18

o O o O] O O o] o] o] =
O o] O] O O] O] o O] ©| =
O] O] ©] O] O] ©| o of o] ©

15. TOTAL

1 110

l}%’?/as

I Appg_v;_m' Skw

J. DATE
5/9/2003

D;/on:zm 90 T#”

Previous editlons are obdolete

Page__ of ___ Poges




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instryctions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information, Send comments regarding this burden estimate or any cther aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE [TEM NO. B, EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00G19-03-R-0002
1.DATAITEMNO. |2. TITLE OF DATA TEM 3. SUBTITLE

A005 PROGRAM-UNIQUE SPECIFICATION DOCUMENT CONFIGURATION ITEM PRODUCT SPEC
4. AUTHORITY (Data Acqulsition Document No.) 5. CONTRACT REFERENCE 6. HEQUIRING OFFICE
DI-SDMP-81493 (SEE 16) SOWs211.2 AIR-4.1.1.3
7.DD 250 REQ |9, DIST STATEMENT  [10. FREQUENCY |12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
T REQL::EE?b ONE/R SEE 14 b. COPIES
1
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oratt Final
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable, DID is guidance only,
SEE 16 0 0 0
BLK 8: Distribution "D". See Attachment #4 for details. 0 0 0
BLK 12. Preliminary due 30 days prior to PDR. 5 0 5
BLK 13: Final due 30 days prior to CDR. For each product baseline final dus 30 days
after CDR. Revisions as required. 0 0|0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
0 0|0
0 0|0
0 00
0 0| O
15. TOTAL 1 1 0
H. DATE . APPROVED BY J. DATE
[]’0 5;(;3 W Skary 5/9/2003

Previous edifions are obdolete

Page____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this callection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
Information. Send cormnments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headgquartars Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N0O0019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A006 SOFTWARE REQUIREMENTS SPEC
4. AUTHORITY (Dsate Acquisition Document No.) 5. CONTRACT REFERENGCE 6. REQUIRING OFFICE
DHIPSC-81433A (SEE 16) Sowaa1i1.2 AlR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
L7 ““”;'E‘:']’é ONE/R SEE 16 b. COPIES
i
8. APP CODE 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE S i
A N/A SEE16 Feg | Repr
18. REMARKS PMAZ271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable, DID is guidance only.
SEE 16 0 0 0
BLK 8: Distribution "D". See Attachment #4 for details. 0 5 0
BLK 12: Preliminary due 30 days prior to PDR. 5 5
0
BLK 13: Final due 30 days prior to CDR. For each software product bassline final due 30
days after CDR. Revisions as required. 0 0|0
BLK 14: Contractor shall deliver electronic versions of alt data. 0 0 0
0 010
0 0|0
0 0| O
0 610
15. TOTAL 1 1 0

J. DATE

H. DATE . APPROVED BY
57 /o’ 03 Wa@;@ Skasryp 5/9/2003

Previous editions are obsblete Page _ _ of ____ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved |
(1 Data ltem) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this coliaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferscn Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reducticn Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complated form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/FR NOC. F. CONTRACTOR
E-6B (BLOCK I) NO0019-03-R-0002
1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
A007 INTERFACE REQUIREMENTS SPEC
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81434A (SEE 16) SOW3.21.14 AIR-4.1.1.3
7.DD 250 REGQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
LT REQL:::?b ONE/R SEE 16 b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Final
A N/A _ SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable, DID is guidance only. —
SEE 16 0 0 0
BLK 9: Distribution "D". See Attachment #4 for details. 5 5 5
BLK 12: Preliminary dus 30 days pricr to PDR. 5 0 5
BLK 13: Final due 30 days prior to CDR. For each software product baseline final due 30
days after CDR. Revisions as required. 0 o 0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0|0
0 0|0
0 0| O
0 0| O
0 0]0
15. TOTAL 1 110

H. D J. DATE

. APPROVED BY
£7/0%/03 WS—‘(@&P 5/9/2003

Previous editions are obdolete Page of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OM8 No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
inforrmation. Send comments regarding this burden estimate or any other aspaect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses.
Send completed form te the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) NO0019-03-R-0002
1. DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
A008 SOFTWARE PRODUCT SPEC
4, AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81441A (SEE 16) Sowsat.1.2 AIR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT [10, FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
u neolg::t])b ONE/R SEE 16 b. COPIES
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oeatt L
A ' N/A SEE 16 Reg | Repr
18. REMARKS PMA27 4-E6 LIBRARY 1 1 0
IBLK 4. Contractor format acceptable, OID is guidance only. Software source code shall be
dellvered as part of the Software Product Spacification, SEE 16 0 0|0
BLK 9: Distribution "D*. See Attachment #4 for detalils. 0 010
BLK 12: Preliminary due 30 days prior to PDR. 0 0|0
BLK 13: Flnal due 30 days prior to CDR. For each software product basaline final dus 30 0 0 0
days after CDR. Revisions as required.
_ 0 0| O
BLK 14: Contractor shall deliver electronic versions of all data.
0 0| O
0 0|0
0 0|0
0 010
15. TOTAL 1 1 0
H. DAJE l. APPROYED,BY J. DATE
98/03 W Skary 5/9/2003

Previous ediltions are obsdlete Page ___ of ____ Poges




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - 0168

Public raporting burden for this collection of information is estimated to avarage 110 hours per responsa, including the time for reviawing
instructions, searching existing data sources, gathering and maintaining the data nesded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK [) N00Q19-03-R-0002
1. DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

AOOA INTERFACE DESIGN DESCRIPTION
4. AUTHORITY (Data Acqulsition Documaent No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFCE
Di-IPSC-81436A (SEE 16) Sow3a2114 AlR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “EQUS':ED ONE/R SEE 16 b. COPIES
E16
a. APP CODE 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft e
A N/A SEE 14 Reg { Repr
18. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable, DID is guidance only.
SEE 18 ) 0 0
BLK 9: Distribution "D*. See Attachment #4 for details. 5 0 5
BLK 12: Preliminary due 30 days prior to PDR. 5 5 5
BLK 13: Final due 30 days prior to CDR. For each software product baseline final due 30
days after CDR. Revisions as required. C 0|0
BLK 14: Contractor shall deliver slectronic versions of e_lll data. 0 0 0
0 ol 0
0 010
0 0|0
0 0| O
15. TOTAL 1 110
APPROVED BY J. DATE

Hﬂ:’;o} L

5/9/2003

G RN,

Previous edltions are obsblete

Page ____ of ___ Pages




(1 Data |tem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reponts, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Sand completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORAY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00018-03-R-0002

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3, SUBTITLE

Hﬁy';,é.z

biteth) Skaro

AD09 SYSTEM/SEGMENT INTERFACE CONTROL SPEC
4, AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-81314 (SEE 16) SOW321.14 AlR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT (10, FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT “E““S'::‘]’é ONE/R SEE 16 b. COPIES
8. APP CODE 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE N
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E8 LIBRARY 1 i 0
BLK 4: Contractor format acceplable, DID is guidance only. S :
SEE 18 0 0 0
BLK 9: Distribution "D". See Attachment #4 for details. 5 5 5
BLK 12: Preliminary due 30 days prior to PDR. 5 0
0
BLK 13: Final due 30 days prior to CDR. For each software product baseline final due 30
days after CDR. Revisions as required. 0 0 0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15. TOTAL 1 110
Il. APPROVED BY J. DATE

5/9/2003

Previous edifions are obsdlete

Page ____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem)} OMB Na. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operaticns and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Centract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-8B {BLOCK I} NQ0019-03-R-0002
1.DATA ITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE
A00B SOFTWARE USERS MANUAL
4. AUTHORITY (Data Acquisition Documsnt No.) 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-IPSC-81443A (SEE 16) SOW3.21.210 AIR-4.1.1.3
7.DD 250 REG |9, DIST STATEMENT |10, FREQUENCY |12 DATE OF FIRST SUBMISSION  [14. DISTRIBUTICN
T “E“‘g::r’ ONE/R SEE 16 b. COPIES
_— | 16 Final
8. APP CODE 11. AS OFDATE |13. DATE OF SUBSEQUENT SUSM. a. ADDRESSEE Draft na
A N/A SEE 14 Reg | Repr
16. REMARKS - PMAZ71-E6 LIBRARY 1 110
BLK 4: Contractor format acceptable, DID is guidance only. __
SEE 16 0 0 0
BLK 9: Distribution "D", See Attachment #4 for details. 0 5 5
BLK 12: 30 days prior to start of Software System Test. 0 5 5
BLK 13: Final 30 days pfior to the start of FOT&E. Revisions as required. 0 0 0
BLK 14: Contractor shall deliver slectronic versions of all data.
0 010
0 0160
0 0| O
0 0 0
0 0| o
15. TOTAL 1 1 0
G. PR ED BY Plali— _ H. DATE . APPROVED BY J. DATE
N d 05703 PWosdarh) Skarp 5/9/2003
DD7orm 3, JUN 90 Previous editions are obsélete Page__ of ____ Pages




CONTRACT DATA REQUIREMENTS LIST - | Form Approved

{1 Data ltem} OMB Ne. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR Ne. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT ’ C. CATEGORY:
0003 A ENGINEERING
D. SYSTEM/ITEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B (BLOCK I) N00018-03-R-0002
1. DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
A0OC TECHNICAL REPCRT - STUDY/SERVICE
4. AUTHORITY (Data Acqulsition Document No.) 5. CONTRACT REFERENGCE 6. REQUIRING OFFICE
DI-MISC-80508A (SEE 16) S0W 32113 AlR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14, DISTAIBUTION
ki REQUIRED ONE/R ASREQ b. COPIES
8. APP CODE SEETS 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. 4. ADDRESSEE Dratt Final
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.
¥ §§°' Hill ?B uT 1 1 0
CAM ill AFB,
BLK 9: Distribution “D". Sse Attachment #4 for details. L :
: SEE 18 0 0 0
BLK 13: Final draft to be submitted 30 days prior to COR. 0 5 5
BLK 14: Contractor shall daliver elactronic versions of data.
0 0 0
0 0| O
0 0110
0 0|0
0 010
0 0|0
15, TOTAL ) 2 |0

. APPROVED BY J. DATE

H'sfo a?/v} 7%»@_@ Skary 5/9/2003

Previous editions are obsdiete Page of ___ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggastions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Oparations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to aither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

AOOD SYSTEM TEST PLAN

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NQ0019-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document Ne.) 5. CONTRACT REFERENCE

SOW 321214,3.21.218,322,

&. REQUIRING OFFICE

DI-MGMT-80937 (SEE 16) 39211 5299 NAVAIR-5.5.1
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY ]12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT HEQLg::I:é ONE/R SEE14 b. COPIES
8 APP CODE | Fl
8. APP CODE 11.AS OF DATE |13 DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oraft hal
A N/A ASREQ) Reg | Repr
i1s. REMARKS _ PMA271-E8 LIBRARY 1 1 0
BLK 4: DID is for guidance only. The contractor will prepare a System Test Plan that
shows how the contractor shall verify/evaluate all requirements. Separata System Test ~ [SPMSFO. - OO 1 i 0
Plans shall be developed for SIL, A/C, Trainer and R&M/BIT testing, to include as a i
minimum, HALT, M/BIT demonstration, and R&R demonstration. System Test Plan shatl  |3EE 16 0 0|0
be compatible to NAVAIRINST 3960.4A. Provide in Microsoft Office or compatible format. 5 5 5
:BLK g: Distribution "D*. See Attachment #4 for details. 5 5 5
EBLK 12: Systern test plans are due 80 days prior to commencement of test. Revisions as
required 0 0|0
BLK 14: Contractor shall deliver electronic versions of all data. Provide in Microsoft 0 0 0
Office or compatible format,
0 0| O
0 0|0
0 0|0
15. TOTAL 2 n 0
H. DATE I. APPROVED BY J. DATE
_!7‘:;?/ e3 w@@ Skary 5/9/2003

Previous editions are obsdiete

Page __ of Pages




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188}, Washington DG 20503, Please DO NOT RETURN your form to aither of these addrasses.
Send completed form to the governmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK [} NG0Q19-03-R-0002
1. DATA ITEM NO. 2. TiTLE OF DATA ITEM 3. SUBTITLE
AOOE TEST PROCEDURES
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MISC-80508A (SEE 16) SOW3.21214,32213 NAVAIR-5.5.1
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
r “E°‘:::‘1’6 ONE/R SEE 16 b. COPIES
8. APP CODE 11.AS OFDATE  [13. DATE OF SUBSEQUENT SUBM. 1. ADDRESSEE oraft b
A SEE 16 SEE 16 Reg | Repr
16. AEMARKS PMA271-E6 LIERARY 1 1 0
BLK 4: DID is for guidance only. See DI-EMCS-81541 for EMI/EMC Test and Bonding
Test guidance. Test procedures shall be compatible to NAVAIRINST 3960.4A (Appendices [G2M SPO. 00-LC/LMBE, Hit | 1 110
to Test Plan: Test Matrix and Detailed Method of Test). Provide in Microsoft Office or .
compatible format. : SEE16 0 010
Contractor shall prepare SIL, A/C Ground, A/C Flight, and Trainer test procedures
which include, but not limited to the following: 0 0|0
Electrical Systems
EMIVEMC Test 0 0|0
Environmental Qualification Tests
Aircraft/ECS
Box Level
Mission Avionlcs System Tests:
Battle Staff / ISO Operator Stations
Intercommunications (ICS)
Mission Avionics Processing System (MAPS)
VLF Receive / Transmit
UHF C3/ Link Monitor
ALCS
MILSTAR / UHF SATCOM
HF System Test
Bonding
Reliability/Maintainability (as a minimum)
HALT
M/BIT Demonstration
R&R Demonstration
Trainer Fidelity & Fault Insertion
BLK g9: Distribution "D". See Attachmant #4 for details
BLKS 11 & 12: Drait due 60 days prior to each scheduled test. Final due no later than 30
days prior to sach test.
BLK 13: Revisions as required
BLK 14: Contractor shall deliver electronic versions of ali data. Provide in Microsoft Office
or compatible format.
15, TOTAL 2 2 0
H. TE |. APPROVEDBY J. DATE
5%?’/ 03 Wa@:@ Skary 5/9/2003

Previous editlons are obsdlete

Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data HGITI) OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collectlon of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reponts, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to aither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NOQ019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AOOF SUBSYSTEM DESIGN ANALYSIS REPORT STRUCTURAL ANALYSIS REPORT
4, AUTHORITY {Data Acquisition Documaent No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-GDRQ-80567A (SEE 16) _ SOW321.1.34 AIR-4.1.1.3
7.0D 250 REQ  |9. DIST STATEMENT  |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
(r REQUIRED ONE/R SEE 16 b, COPIES
8. APP CODE SEE16 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Deatt L)
A N/A SEE 14 Reg { Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4; Contractor format acceptable. DID is for guidance only.
AIR-4.3.3 PAX 1 1 0
BLK 9: Distribution *D*. See Attachment #4 for details,
AlR-4.3.3 JAX 1 1 0
BLK 12: 30 days prior to CDR.
SEE 18 0 0 O
BLK 13: NLT 60 days after identification of structural change or 20 days prior to
incorporation of change on test aircraft whichever is earlier. Revisions as requirad. 0 0|0
BLK 14: Contractor shall deliver electronic versions of all data.
15. TOTAL 3 3 0

J. DATE

H. TE . APPROVED BY
%&Ay 3 | Wm Skary 5/9/2003

Previous editions are obsblete Page ___ of ___ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions

for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK |} NQ0O019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A00G SUBSYSTEM DESIGN ANALYSIS REPORT ELECTRICAL LOADS ANALYSIS
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-GDRQ-80567A (SEE 16) SOW 3.2.1.1.3.1 AlR-4.1.1.3
7.0D 250 REQ |9, DIST STATEMENT |10, FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DRISTRIBUTION
LT REQURED ONE/R SEE 16 b. COPIES
8. APP CODE SEET6 11.AS OFDATE  [13. DATE OF SUBSEQUENT SUBM. ». ADDRESSEE Draft b
A N/A SEE 16 Reg | Repr

16. REMARKS PMAZ71-E6 LIBRARY ] 1 0

BLK 4; Contractor format acceptabla. DID is for guidance only. .
SEE 16 0 0 0

BLK 9: Distribution "D*. See Attachment #4 for details. 0 5 0

BLK 12: Preliminary 30 days prior to CDR. Final 60 da'ys prior to first flight, > 5 5

BLK 13: NLT 60 days after identification of structural change or 20 days prior to

incorporation of change on test aircraft whichever is earlier. Revisions as required. 0 0 0

BLK 14: Contractor shall deliver electronic versions of all data.
15. TOTAL 1 1|0

H.ﬂm\TE 1. APPROVED BY J. DATE
/05/02 it} t) Skary 5/9/2003

Previous edlitions are obsdlete

Page____ of ____ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the coltection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE {TEM NO. B.EXHIBT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I) NO0019-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA (TEM 3. SUBTITLE
AOOH SUBSYSTEM DESIGN ANALYSIS REPORT DATA, COOLING DESIGN AND ANALYSIS
4, AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-GDRQ-80567A (SEE 16) SOW32.1.1.32 AIR-4.1,1.3
7.0D 250 REQ |9. DIST STATEMENT |10. FREGUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
b AEQUIRED ONE/R SEE 16 b, COPIES
8 APP CODE SEE16 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final
. Draft
SEE 16 N/A SEE 16 Feg | Repr

16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4. Contractor format acceptable. DID is for guidance only.

SEE 16 0 0 0
BLK 8: Approval required for final only.

0 0 0
BLK 9: Distributlon "D". See Attachment #4 for details. 5 5 0
BLK 12: Preliminary 30 days prior to COR. Final 80 days prior to first flight, 5 0 0
BLK 13: Submit change pages NLT 60 days after identification of change.
BLK 14: Contractor shall deliver electronic versions of all data.
[
15. TOTAL 1 1 0
H. DATE . APPROVED BY J. DATE
vif3 | Marteth) Skare | 59003

Pravious editions are obsblete

Page ____ of ___ Pages




{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704 - 183

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of inforration, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

H. DATE
57}& 03

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR ND. F. CONTRACTOR
E-6B (BLOCK ) NOO019-03-R-0002
1.DATAITEMNO. |2, TITLE OF DATA ITEM 3. SUBTITLE
A0OJ ENGINEERING CHANGE PROPOSAL
4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 8. REQUIAING OFFICE
DI-CMAN-80639C (SEE 16) Sow 3214224 AlR-4.1.1.3
7.DD 250 REQ |9, DIST STATEMENT |10. FREGUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD “E°‘2::?6 ONE/R SEE 16 b. COPIES
8. APP CODE 11. ASOF DATE  [13. DATE OF SUBSEGUENT SUBM. a. ADDRESSEE Draft L
A N/R ' ASREQ) Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 1 1 0

BLK 4: Format in accordance with DD 1892. DID is for guidance only. o " 3 5

BLK @: Distribution "D*. See Attachment #4 {for details.

ICBM SPO, 00-LIC/LMBE, Hilk 1 1 0

BLK 12: Submit draft ECP 30 days after COR. Final ECP required 80 days after bl

completion of prototype Installation. SEE16 0 |0

BLK 14 : Contractor shall deliver elsctronic versions of data. 0 0 0
0 0|0
0 00
0 0|0
0 0|0
0 0|0

15. TOTAL 3 310
. APPROVED BY J. DATE

Catallld Skaryp 5/9/2003

Previous edlfions are obsdlete Page of ___ Pages



CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704 - 01168
Public raporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the coltection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Conitracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B (BLOCK i) N(0019-03-R-0002
1. DATA TEMNO. |2, TITLE OF DATA ITEM 3. SUBTITLE
AOOK HAZARDOUS MATERIAL MANAGEMENT PROG. REPORT
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-81397 (SEE 16) Sow321.28 AIR-4.1.13
7.DD 250 REQ |S. DIST STATEMENT  |10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
T REQUIRED 1 TIME SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Destt Final
A SEE 16 SEE 16 Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. DID is for gmdgnce only. T 5 0 0
BLK 9: Distribution *D". See Attachment #4 for details. 5 5 0
BLKS 11 & 12: 30 days prior to CDR.
0 0] 0
BLK 13: Revisions as changes occur.
0 0|0
BLK 14: Contractor shall deliver electronic versions of all reports.
15, TOTAL 0 1 0
H. DAJE . APPROVED BY J. DATE
$Tosfos | PYosddd Skkan o 5/9/2003

Previous editions are dosolete o Page ___ of Pages




{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No, 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructlons, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, inciuding suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Inforration Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reductlon Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00019-03-R-0002
1. DATAITEMNQ. |2. TITLE OF DATA ITEM 3. SUBTITLE

Previous editions are obsofete

AOOL E-6 SYSTEMS ENGINEERING PLANS
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MISC-80508A (SEE 18) SEE 16 AIR-4.1.1.3
7.0D 250 REG  |9. DIST STATEMENT |10. FREQUENCY }12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
T REQU;::?C) ONE/R SEE 14 b. COPIES
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE Draft Final
A N/A SEE 4 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY 1 1 0
BLKS 4 & 5: Contractor format acceptable. DID is for guidance only.
SEE 16 0 0 0
An Engineering Plan shall be Provided, which shall inciude as a minimum; 5 0 0
System Safety Program Pian, SOW 3.2.1.2.5
Human Engineering Program Plan, SOW 3.2.1.2.2 0 010
Tempest Control Plan {(DID-EMCS-80005A provided for guidance only}, SOW
32129 0 010
E3 Integration and Analysis Report (DID: DI-EMCS-81540), SOW 3.2.1.2.6
Reliability & Maintainability/BIT Program Plan, Demo & Validation Plan, SOW 0 0 0
3.2.1.21,3.21.211,321.2.1.2
Mass Property Control and Management Process Report (DID: DI-MGMT-81452), 0 0|0
S0wW3.21.1.3.3
Technology Refresh Plan, SOW 3.2.1.5.1.1 0 0 0
BLK 9: Distribution “D*. See attachment 4 for details. 5
0 0
BLK 12: Preliminary 30 DAC.
0 0|90
8LK 13: Final 30 days after Government comments. Revisions as required.
BLK 14: Contractor shall deliver electronic versions of all plans and revisions.
15. TOTAL 1 1] 0
H. DATE I. APPROVED BY J. DATE
5708 o3 b atdl) Skarp 5/9/2003

Page ___ of ___ Pages




(1 Data ltemn}

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - D188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Dirsctorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addrasses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO,
0003

B. EXHIBIT

A

C. CATEGORY:

ENGINEERING

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NO0019-03-R-0002
1. DATAITEMNO. |2. TITLE OF DATA ITEM _ 3. SUBTITLE
ACOM AIRCRAFT FLYING QUALITIES ANALYSIS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. AEQUIRING OFFICE
DI-MISC-80508A (SEE 186) SOW 321135 AlR-4.1.1.3
7.DD 250 REG |§. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “E“”S'::?é ONE/R SEE 16 b. COPIES
Final
8. APP CODE 11.ASOF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.
_ SEE 16 0 0 0
BLK 9: Distribution "D*. See Attachmant #4 for details. 3 5 5
BLK 12: Preliminary 30 days prior to CDR. 5 0 5
BLK 13: Submit change pages NLT 60 days after identification of change. Final 90 days
prior to first flight. 0 0|0
BLK 14: Contractor shall deliver electronic version of data. 0 0|0
0 0|0
0 0|0
0 00
0 0| O
15. TOTAL 1 1 0
H. DATE I. APPROVED BY J. DATE
$Tos/03 %@Q Skary 5/9/2003

Previous edltions are obsdlete

Page ___ of ____ Pages




CONTRACT DATA REQUIREMENTS LI
{1 Data ltern)

ST

Form Approved

OMB No. 0704 - 0188

Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. i

n Block E.

Public reporting burden for this collection of information is estimated to avarage 110 hours per response, incliuding the time for reviewing
Instructions, searching existing data sources, gathering and maintaining the data nesded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PA NO.
NO0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

AOON TECHNICAL REPORT - STUDY/SERVICE ENGINEERING TRADEQFF ANALYSIS REPORTS
4, AUTHORITY {Deata Acquisition Documant No.) 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-MISC-80508A (SEE 16) SOw3.21.1.3 AIR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT [10, FREQUENCY {12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQI::EEI:C) ONE/R SEE 16 b. COPIES
Final
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE Oratt na
A N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 - E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only. Engineering Trade —
Studies shall examine dasign altematives and result in preferred solution based on system |[SEE 18 0 0|0
performance metrics to inciude effectivenass, weight and space, lifecycle cost, and
reliability and maintainability, 0 0|0
BLK 9: Distribution "D". See Attachment #4 for details. 0 010
BLK 12: 3 months after Contract Award. Flirst submittal will identify analysis to date and 0 |0
subsequent trades to be performed. 5 5
0
BLK 13: 2 months prior to CDR - Preliminary trade-off analysis. Final submittal 3 months
after CDR. Revisions as required. 0 0|0
BLK 14 Contractor shall deliver electronic versions of the data. 0 00
0 010
0 0| O
15, TOTAL 1 1 0
H. DATE . APPROVED BY J. DATE
57’:;&%}3 '774.,@:@ Skaryp 5/9/2003

Previous editlons are obsdlete

Page____ of Paoges




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltern} OMB No. 0704 - 0188

Pubiic reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment lssuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N0O019-03-R-0002
1. DATAITEM NO, |2 TITLE OF DATA ITEM 3. SUBTITLE
ACOP RELIABILITY ALLOCATIONS AND PREDICTIONS
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-RELI-81497 (SEE 16) Sow 3.2.1.2.1.1 AlR-4.).1.3
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIH[E)D SEE 16 . SEE 16 b. COPIES
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Final
A SEE 16 SEE 16 Reg | Repr
18. REMARKS PMA271- E6 LIBRARY 1 1 0
BLK 4. Contractor format acceptable. DID is for guidance only.
SEE 16 0 0 0

Blocks 10,11,12, & 13: Preliminary due 30 days prior to PDR. Final due 30 days prior to

CDR. Updates as required. o |0
0 |0

BLK 14 Cantractor shall deliver electronic versions of the data.
0 0|0
0 0|0
0 0] 0
0 0|0
0 0|0
0 010

15. TOTAL ] 1 0

H. DATE l. APPROVED BY J. DATE
573:—/03 Ww%) Skary 5/9/2003

Previous editions are obsdiete Page of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintalning the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Pleass DO NOT RETURN your form to either of these addresses.
Send completed form to the govemmaent IssLing Contracting Officer for the Cantract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK [) N00019-03-R-0002
1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
A00Q MAINTAINABILITY/BIT ALLOCATIONS AND PREDICTIONS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MNTY-81602 (SEE 18) sows2t21.2 AR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT [10. FREGUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
u "E“”‘“;D SEE 16 SEE 16 b. COPIES
I
8. APP CODE 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUEM. a. ADDRESSEE Bratt e
A SEE 16 SEE16 FReg | Repr
16. REMARKS _ PMA271- E6 LIBRARY 1 1 0
BLK 4: Contractor farmat acceptable. DID is for guidance only.
SEE 16 0 0 0

Blocks 10,11,12, & 13: Preliminary due 30 days ptior to PDR. Final due 30 days prior {o

CDR. Updates as raquired. 0 0|0
0 0|0

BLK 14 Contractor shall deliver electronic versions of the data.
0 00
0 010
0 c |0
0 0|0
0 010
0 0]0

15. TOTAL 1 1 0

H. DATE l J. DATE

. APPROVED BY
$Toshz Ww@@ Skeryp 5/9/2003

Previous edltions are obsolete Page___ of ___ Pages




{1 Data ltem)

 CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 01

Public reporting burden for this collection of information is estimated to average 110 hours per response, inctuding the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Managsment and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0003

B. EXHIBIT

C. CATEGORY:
A ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PR NO.

NO0019-03-R-0002

F, CONTRACTOR

1. DATAITEM NO. (2. TITLE OF DATA ITEM
AOOR FAILURE MODES EFFECTS CRITICALITY ANALYSIS

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

8. REQUIRING OFFICE

DI-ILSS-81495 (SEE 16) SOw 321213 AR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT “E°”'“;° SEE 16 SEE 16 b, COPIES
Fi
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft nal
A SEE 14 SEE16 Reg | Repr
16. REMARKS PMAZ71- E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable, DID is guidance only.
SEE 16 0 0 0
[Blocks 10,11,12, & 13: Preliminary due 30 days prior to PDR. Final due 30 days prior to
CDR. Updates as required. 0 0 0
0 0|0
BLK 14 Contractor shall deliver slectronic varsions of the data.
o] 0| O
0 0 0
0 0 0
0 010
0 0| O
0 0| O
15. TOTAL 1 1o
H. DATE . APPROVED BY J. DATE
(/o‘y/o_? ﬁ ;kw 5/9/2003

Previous editions are obsdlete

Page__ of ___ Poges




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

| Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, inciuding the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, Including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses.
Send completed form to the governmant Issuing Contracting Officer for the Contract’PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0003

B. EXHIBIT C. CATEGORY:

A ENGINEERING

D. SYSTEM/TEM

E-68 (BLOCK 1)

E. CONTRACT/PR NO.
N00019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

A00S FRACAS SUMMARY REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-RELI-80255 Sow321.218 AlR-4.1.1.3
7.0D 250 REG {9, DIST STATEMENT {10, FREQUENCY |12, DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT “E"”'";" SEE 16 SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE  {13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE Draft Final
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271- E6 LIBRARY ) 1 0
Blocks 10,11,12, & 13: First submittal 30 days after first failure, Subsequent submittals
rmonthly, 0 0 Y
0 0 0
BLK 4: DID for guidance only. Contractor format acceptable,
0 0 0
0 0 0
BLK 14 Contractor shall deliver electronlc versions of the data. 0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15. TOTAL 0 1 0
H. DATE I. APPROVED BY J. DATE
0§/03 ideiirl) Skarp 5/9/2003

Previous editions are obsdlete

Page ____ of ___ Pages




‘ CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data nem) OMB No, 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Qperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B, EXHIBIT ' C. CATEGORY:
D003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I) NO0Q019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ACOT ENVIRONMENTAL ANALYSIS
4. AUTHORITY (Data Acquisition Document No,) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MISC-80508A (SEE 16) SOw3.21.137 AR4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT  [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED SEE16 SEE 16 b. COPIES
8. APP CODE P 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Final
A SEE6 SEE16 Reg | Repr
16. REMARKS PMA271- E6 LIBRARY | 1 0
BLK 4: Contractor format is acceptable. The Contractor shall provide an environmental
analysis for each added and/or modified WRA. The environmental analysis shall 0 0 0
determine the capability of these WRAS to meet the E-8B envircnmental spacifications. 5 5 5
BLKS 10, 12 & 13: First submittal due 30 days prior to PDR. Final due 30 days prior to
CDR. Final submittal shall include the method of verification for each WRA, either through 0 0 0
test, analysis, or similarity. Final shall also include the analysls data for those items
recommendad to be qualified by similarity or analysis. For those items to be qualified by 0 0|0
test, use "Tast Plan" and "Test Procedures” reports.
0 0]0
LBLK 14 Contractor shall deliver electronic versions of the data. 0 0 0
0 0|0
0 0] 0
0 0 0
15. TOTAL 1 1 0
G, P ED BY e H. DATE I. APPROVED BY J. DATE
nery #"‘ $/0% /o3 W Skasryp 5/9/2003
oD form 23, JUN 90 Previous editlons are obsofete " Page of ___ Pages



(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewlng the collaction of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE

ITEM NO. B. EXHIBIT

0003 A

C. CATEGORY:

ENGINEERING

D. SYSTEMATEM

E-6B (BLOCK )

E. CONTRACT/PR NO.
ND0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
AooU

2. TITLE OF DATA ITEM

ACCEPTANCE TEST PROCEDURE (WITH ESS)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

sS0w 3222

8. REQUIRING OFFICE

DI-MISC-80508A (SEE 18) NAVAIR-5.5.1
7.0D 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
T “E°“'“;° SEE 16 SEE 16 b. COPIES
8. APP CODE 11 ASOFDATE [13. DATE OF SUBSEQUENT SUaM. 8. ADDRESSEE | pran L
A SEE 16 SEE 16 Reg [ Repr
18. REMARKS PMA271- E8 LIBRARY 0 1 0
BLK 4. DID is for guldance only. System Test Plan shall be compatible to NAVAIRINST
3960.4A. Provide in Microsott Office or compatible format. 0 |0
Test procedures shall be provided for: 0 0! 0
a. A/C level 0 0] o0
b. Box level
o 0| O
Blocks 10,11,12, & 13: 90 Days before test. Updates with government comiments. 0 0|0
0 0|0
BLK 14 Contractor shall deliver electronic versions of the data. Provide in Microsoft 0 0|0
Office or compatible format.
0] 0| O
0 0|0
15. TOTAL 0 1 0
G. PAEPMRED BY — H. DATE . APPROVED BY J. DATE
pony #—-‘ (/oa% 3 ﬁm Skary 5/9/2003
DD form 123, JUN 90 Previous edltions are obsolete Page ___ of ___ Pages




Previous edltions are obsdlete

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704 - 0188
Public reporting burden for this collaction of information is estimated to average 110 hours per responsa, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of Information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquartars Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Artington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK i) NO0019-03-R-0002
1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
AOOV TEST REPORTS
4, AUTHORITY (Data Acqulsltion Document No.) 5. CONTRACT REFERENCE &. REQUIRING OFFICE
DI-MISC-80508A Sow 32218 NAVAIR-5.5.1
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE D 11.ASOF DATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oratt Final
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4. Contractor format acceptable. DID is for guidance only. '%E,'LMMSB’;O' —25— 5 3 0
L i 5
Contractor shall prepare SIL, A/C Ground, A/C Flight, and Trainer test reports '
which include, but not limited to the following: : SEE 16 0 0|0
Electrical Systems
EMI/EMC Test 0 0 0
Environmental Qualification Tests
Aircraft/ECS 0 0|0
Box Level
Mission Avionics Systems Tests: 0 010
Battle Staff / 1ISO Operator Stations
intercommunications {ICS) 0 0| O
Mission Avionhics Processing System (MAPS)
VLF Receive / Transmit 0 0 0
UHF C3/ Link Monitor
ALCS 0 0|0
MILSTAR / UHF SATCOM
HF System Test 0 0|0
Bonding :
Reliability/Maintainability {(as a minimum)
HALT
M/BIT Demonstration
R&R Demonstration
Trainer Fidelity & Fault Insertion
Thermal Analysis
BLK 9: Distribution "D". See Attachment #4 for details.
BLKS 11 & 12: 60 days after each scheduled test. Preliminary test reports will be in a
timely manner to facilitate sequential dependent tests,
BLK 13: Revisions as required.
BLK 14: Contractor shall deliver electronic versions of all data.
15. TOTAL 0 2 0
H. DATE I. APPROVED pY J. DATE
05 [o2 W Skw 5/9/2003

Page ____ of ____ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

" Form Approved

I OMB No. 0704 -

0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
Instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
informatlon. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Cperationg and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

€. CATEGORY:
ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PR NO.
N00019-03-R-0002

F. CONTRACTOR

1.DATA (TEM NO.  |2. TITLE OF DATA TEM
AOOW SAFETY ASSESSMENT REPORT

3. SUBTITLE
SAFETY COMPLIANCE ASSESSMENT REPORT

4. AUTHORITY (Data Acquisition Documant No.)
DI-SAFT-80102B (SEE 18)

5. CONTRACT REFERENCE
SOW 3.21.136,3.21.25

6. REQUIRING OFFICE

AIR-4.1.1.3

7.DD 250 REQ |9. DIST STATEMENT
LT REQUIRED

SEE 16

10. FREQUENCY
SEE 16

12. DATE OF FIRST SUBMISSION
SEEBLK 16

14. DISTRIBUTION

8, APP CODE 11. AS OF DATE
A N/A

13. DATE OF SUBSEQUENT SUBM,
SEEBLK 16

a. ADDRESSEE

b. COPIES

Final

Draft Fop

Repr

16. REMARKS

BLK 4: Contractor format acceptable provided DID information Is incorporated. Report
shall follow the outline of DID Section 10. Clarification of DID paragraphs is as follows:

-10.2.2.b. A general description of what changes will be made to the SPB when the
madifications under this contract are installed. Also, a general description of how these
changes will be installed.

- 10.2.2.d. The description shall include a summary of designed-in system and nuclear
safety teatures.

-10.2.3.b.(2) Indicate, by making a definitive statemant, whether the system complies
with all identified system and nuclear safety requirements.

- 10.2.5.c. This safety compliance assessment shall be disapproved if preparation
instructions in this paragraph cannot be complied with. {f the managing authority takes
rasponsibility for completing this paragraph, then the contractor shall document and deliver
written justification for not complying with this paragraph. This justification shall document
why the contractor does not believe all identified hazards and discrepancies have been
eliminated, or controlled, and that the system is not ready to test and operate.

BLK 9: Distribution “E*. See Attachment #4 for details. In addition, the following waming
shail be added:

WARNING: This document contains technical data whose export is restricted by the Arms
Export Control Act (Title 22, U.S.C., SEC 2751 ot seq.) or Executive Order 12470,
Violations of these export laws are subject fo severe criminal penalties. Disseminate in
accordance with provisions of DoD Directive 5230.25.

BLK 11& 12: Submit draft report NLT 30 calendar days prior to CDR. An updated report
lincorporating govemment commaents shall be submitted NLT 30 days following CODR. 00-
ALC approval/disapproval will be given NLT 21 calendar days following recsipt.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA-271 Library

—r
—r

0

ICBM SPO,
LCAMBE

00-
Hill AFB, UT

SEE 16

O] O] O] O] O] O O] O =
O Of O] O O] O] O] O] =

| O] O ©| O] O O] O] ©

15. TOTAL

2 2

H. DATE I

37 09/93

APPROVED BY

bimtl) Skare

J. DATE

5/9/2003

Previous editions are obsdlste

Page . of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorata for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressas.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:
ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK 1)

E. CONTRACT/PR NO.
N00019-03-R-0002

F. CONTRACTOR

1.DATATTEMNO. |2. TITLE OF DATAITEM
A00X SUBSYSTEM DESIGN ANALYSIS REPORT

3. SUBTITLE
LAUNCH ACTION STUDY {Page 1 of 2}

4. AUTHORTY (Daia Acquisition Document No.)
| DI-GDRQ-80567/T*

5. CONTRACT REFERENCE
SOW 3211486

8. REQUIRING OFFICE

AlR-4.1.1.3

7.DD 250 REQ |9, DIST STATEMENT
(T REQUIRED ONE/R

10. FREQUENCY |12, DATE OF FIRST SUBMISSION

SEEBLK 16

14. DISTRIBUTION

8. APP CODE See 16 11. AS OF DATE

A SEE16 SEEBLK 156

13. DATE OF SUBSEQUENT SUBM,

a. ADDRESSEE

b, COPIES

Final
Draft

Repr

]
2

16. REMARKS

BLK 4: Contracter format acceptable provided DID information is incorporated. Report
shalt follow the outline of DID Section 10. Clarification of DID paragraphs is as follows:
-10.2 First and second sentences: DELETE. Content to reflect analysis of equipment

contribution/prevention of Unauthorized Launch (UL) action in support of overall UL study.

Use AFR 122-6 as a guide for scope and content of study.

NOTE: Classify according to the weapon system classification guide. Maintain an access

list of those personnel who have had access to the study. Use AFR 122-6 as a guide for
control of and limiting access to study materials.

The Launch Action Study (LAS) will address each hardware and software component
separately. The LAS will contain the following sections:

DESCRIPTION. A conclse component description. Explain the component
purpose, functional use and physical {mechanical/electrical) operation.
Describe the inputs to the component and outputs. Identity and describe
the interface(s) carrying input/output Information or energy.

ANALYSIS DATA. Description of each postulated Launch Action
Threat (LAT) in detail, the purpose (goal) of each LAT, and the results
of successtul implementation. Document the following determinations:

- Agent preparations and attack procedures at each susceptible location.
- Tools/aquipment needed to carry out the lat.

- Methods to counter the LAT,

- Estimate of the time required to counter the attempt.

STEPS REQUIRED. The specific chronological steps required to implement
each identified LAT. :

TIME REQUIRED. An estimate of the time required to exacute the LAT.

WEAPON SYSTEM CONDITION. Description of any weapon system
configuration or condition unigue to successful implementation of
each identified LAT,

PMA-271 Library
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CONTRACT DATA REQUIREMENTS LIST

{1 Data ltern)

Form Approved |
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
Instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
Information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Deparstment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188}, Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issulng Contracting Officer far the Contract/PR No. in Block E.

A. CONTRACT LINE [TEM NO. B, EXHIBIT C. CATEGORY:
0003 A ENGINEERING

il:). SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

E-6B (BLOCK [) NQ0019-03-R-0002

1. DATATEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
LAUNCH ACTION STUDY (Page 2 of 2)

A00X SUBSYSTEM DESIGN ANALYSIS REPORT

4 AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE
| DI-GDRQ-80567/T* SOW 3.21.1.36

6. REQUIRING OFFICE
AlR-4.1.1.3

7.DD 250REQ |0, DIST STATEMENT |10, FREGUENCY |12, DATE OF FIRST SUBMISSION
(T REQUIRED ONE/R SEE BLK 16

14, DISTRIBUTION

SEE 16

‘8. APP CODE 11.AS OF DATE {13. DATE OF SUBSEQUENT SUBM.

A SEE 16 SEEBLK 16

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repr

16. REMARKS
E(Continued from page 1)

! DETECTABILITY. Provide the relative probability, ease and method of
detecting attempted implementation of each LAT. Provide an estimate
of the time required to detect the attempt.

. CONCLUSIONS AND RECOMMENDATIONS,
- Prioritize LATS in order most likely to occur considering factors such
as time required, ease, and availability of tools/equipment . . .
- Identify mast susceptible location(s) to successtul implemantation of the LAT,
- Rank the likelihood of success {low/medium/high) for each LAT.
- Recommend counter measures for each LAT.

BLK 8: Distribution "E*. See Attachment #4 for details. In addition, the following waming
shall be added:

WARNING: This document contains technical data whose export is restricted by the Arms
Export Control Act (Title 22, U.S.C., SEC 2751 et seq.) or Executive Order 12470.
Violations of these export laws are subgect to severe criminal penalties. Disséminate in
accordance with provisions of DoD Directive 5230.25.

BLK 11& 12: Submit preliminary report NLT 90 calendar days prior to CDR. Submita
DRAFT NLT 30 days prior to COR. An updated raport incorporating government
comments shall be submitted NLT 30 days following CDR.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA-271 Library
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(1 Data Item)

" CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorata for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0003

B. EXHIBIT
A

C. CATEGORY:
ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK )

E. CONTRACT/PR NO.
NO0018-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
AO0OY

2, TITLE OF DATA ITEM
REGUEST FOR WAIVER/DEVIATION

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE
80W 3214222

6. REQUIRING OFFICE

Tl

PYosiZatl) Skanry

SEE 16 AIR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT {10. FREQUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
LT REQUIRED ASREQ SEE 16 b. COPIES
8. APP CODE SEETS 11.AS OF DATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Finai
: ' Drait
A N/A SEE 16 Reg [ Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

|BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A

(WAV) for guidance. SEE 16 0 0|0

BLK 9: Distribution "E". See attachment 4 for details. 0 0 0

BLKS 12 & 13: Submit 30 days after need for Waiver or Deviation Is identified. if required, 0 0|0

submit final 30 days after receipt of Government commants. 5
0 0

BLK 14: Contractor shall deliver electronic versions of all data.
0 0| O
0 010
0 0|0
0 0|0
0 010

15. TOTAL 0 1 0
. APPROVED BY J. DATE

5/9/2003

Previous editions are obsblete

Paoge ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public raporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
Instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of

information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwerk Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 8. EXHIBIT €. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002
1. DATAITEM NO.  |2. TI'TLE OF DATA ITEM 3. SUBTITLE

A00Z REQUEST FOR NOMENCLATURE

5. CONTRACT REFERENCE
S.OW.PARA. 3.214.21

4. AUTHORITY {Data Acquisition Document No.)

6. REQUIRING OFFICE

DID DI-CMAN-81254A (SEE 18) AlR-41.1.3
7.DD 250 REQ  |9. DIST STATEMENT |10. FREQUENCY {12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REGUIRED AS REQ. SEE 16 b. COPIES
8. APP CODE D 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE Braft
A SEE16 REVISIONS AS REQUIRED Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
Block 4: Contractor use DI-CMAN-81254A and MIL-STD-198E for guidance only,
disregard mention of paper copy format. The process has been converted o a web-based |SEF 16 0 oDl o
process. For access and submission of electronic DD Form &1, contractor utilize the Type
Designation Automated System Manufacturing Contractor User's Guide available on 0 0 0
website hitps:/tdas8.monmouth.army.mil/. Submit for a NAVAIR (Navy) account.
Forward all submittals via “Submittal Review Point” - Robert H. Zook, NAWCAD and 0 0 0
“Department Control Point” - Raymond Santee, NAWC Lakehurst, 5 0 5
BLK 9: Distribution "D*, See Attachment #4, Section J. 0 0 0
Blocks 10 — 12: NLT 120 days prior to need for use in specifications, LMI, drawings,
technical manuals, and equipment identification plates. 0 0|0
Blocks 14: Submit lstter o PMA-271 E-6 Library identifying equipment submitted for 0 0 0
Request for Nomenclature, Contractor shall deliver electronic versions of all data.
0 0 (0
0 010
15. TOTAL 0 1 0
a P ED BY - P H. DATE I. APPROVED BY J. DATE
o7 5 | T | T Skang |
DD/orm 3, JUN 90 Previous editions are obsblote B T Page__ __ of ___ Pages




{1 Data ltem}

CONTRACT DATA REQUIREMENTS LIST ' Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information s estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of thig collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NC. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS

E-6B (BLOCK I) N00019-03-R-0002

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

A010 SOFTWARE DEVELOPMENT PLAN (SOP)

1.DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE

4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-IPSC-81427A (SEE 186) SOW 3.21.625,321210

6. REQUIRING OFFICE
AlR-4.1.1.3

7.0D 250 REQ |9. DIST STATEMENT 10. FREQLIEENCY 12. DATE OF FIRST SUBMISSION
L1 REQUIRED SEE 16 SEE 16

14. DISTRIBUTION

8. APP CODE See 16 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM.

A SEE16 SEE 16

b. COPIES

Final
2. ADDRESSEE | pran e

Reg | Repr

16. REMARKS

Block 4: DID Provided for guidance. Contractor format acceptable.

The Software Development Plan {SDP) shall include, but not be limited to:

A: The SDP shall describe the developer’s plans for conducting a software development
effort. The term "software development® in this DID is meant to include new development,
modification, rause, reengineering, maintenance, and all other activities resulting In
software products.

B: The SDP will provide the Government insight into, and a tool for monitoring, the
processes to ba followed for software development, the methods 1o be used, the approach
to be followed for each activity, and project schedules, organization, and resourcas.

C: The SDP shall address all E-6B software/firnware developed, maintained or modified,
inctuding trainer software, diagnostic software or special toclsets.

BLK 9. Distribution Statement "E". See attachment 4 for details.
Blocks 10,11,12, & 13; The SDP shall be dslivered as follows:
A: A preliminary draft SDP shall be provided NLT 30 days prior to PDR.

B: A final draft SDP shall be provided NLT 30 days prior to CDR, and shall include
all comments from the PDR.

C: A final SDP shall be provided NLT 30 days following CDR and shall include all
comments from the CDR for sach Software Product Baseline.

D: The SDP shall be updated as required to reflact any changaes in the developet's
process.

BLK 14: Contractor shall deliver electronic versions of all data in Microsoft Word.
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{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - D138

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E,

A011 SOFTWARE VERSION DESCRIPTION (SVD)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
Q03 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N0O0Q19-03-R-0002
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81442A (SEE 16)

5. CONTRACT REFERENCE
S0W 3.21.425,321525

8. REQUIRING OFFICE

AlR-4.1.1.3

7. DD 250 REQ [B. DIST STATEMENT
LT REGUIRED

D

10. FREQUENCY
SEE 16

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE
A SEE 16

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final

Draft

Rag | Repr

16. REMARKS
Block 4: DID provided for guidance. Contractor format acceptable,

The Software Version Dascription {SVD) shall include, but not be limited to:

A; The Software Version Description (SVD) shall provide a summary of the features and
contents for the software build. It shall identify and describe the version of the software Cl
being delivared, Including all changes to the software Cl since the last SVD was issued.
Every unique retease of the software (including the initial release) shall be described by a
SVD. if multiple forms of the software Cl are released at approximately the same time
(such as, to differant sites) each must have a unique version number and a SVD.

8: The SVD is part of the software product baseline. The SVD, when distributed, should
be sent with a cover memo that summarizes, on a single page, the significant changes that
are included in the release. This will serve as an executive summary for the details found

in the attached SVD. The summary should be titied, on the cover memo, as Summary of
Changes.

C: The SVD shall address all E-6B software/firmware developed, maintained or modified,
fincluding trainer software, diagnostic software or special toolsets.

Blocks 10, 11, 12 & 13: The SVD shall be dellverad as follows:
A: A praliminary draft SVD shall be provided NLT 30 days prior to PDR.

B: A final draft SVD shall be provided NLT 30 days prior to CDR, and shall includs all
comments from the PDR.

C: A final 8VD shall be provided NLT 30 days following CDR and shall include all
comments from the CDR for each Software Product Baseline

D: The SVD shall be updated as raquired to reflact any changes in the developer's
process.

BLK 14: Contractor shall deliver electronic version of data in Microsoft Word.
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(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST |

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, Including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data nesded, and compieting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, incﬁ,uding suggestions
for reducing this burden, to Department of Defensa, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Projact (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to elther of these addrasses.
Send completed form to the government kssuing Contracting Otficer for the Contract/PR No. in Bleck E.

A012 TRAINING MATERIAL

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A TRAINING
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00Q18-03-R-0002
1. DATA ITEM NO.  |2. TITLE GF DATA ITEM 3. SUBTITLE

CT/DT & CT TRAINING

4. AUTHORITY (Data Acquisition Document No.)
DI-ILSS-81104 & DI-IL8S-81523

§, CONTRACT REFERENCE
SCW 3.23,32333

&. REQUIRING OFFICE

PMA-205

7.DD 250 REG |9, DIST STATEMENT
LT REGUIRED

SEE 16

10. FREQUENCY
R/ASR

12. DATE OF FIRST SUBMISSION
SEE 16

1a. DISTRIBUTION.

8. APP CODE
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM,
SEE 16

a. ADDRESSEE

b.COPIES . |

L]

Final |
Y

raft
D Reg

Rep:|

16. REMARKS
TRAINING AND TRAINING MATERIALS

BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT
training materials shall be in the format to be provided for cadre training.

BLK 9: Distribution "D". See Attachment #4 for details.

BLK 12, 13 & 14 Two weeks priof to scheduled event,provide student handouts (Trainee
Guidas) 1o all trainees in format to be provided for cadre training at the start of CT, DT and
OT training. Provide critique shests on complstion to DT/OT students, Incorporate salisnt
commants from DT critque sheets into Trainee Guides as necessary to update matsrial for
cadre training. N

TRAINEE AND TRAINING COURSE COMPLETION REPORT

BLK 4: Contractor format accaptable. DID DI-ILSS-81104 is for guidance only.

BLK 9: Distribution "D". See Attachment #4 for detalls,

BLK 12, 13 & 14: Duse 30 days after completion of each contractor conducted training

course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET
1080 as applies and PMA-271.

PMA271-E6 LIBRARY

1
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CONTRACT DATA REQUIREMENTS LIST | Form Approved
{1 Data ltern) | OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
Instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the governmaent Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO, B. EXHIBIT €. CATEGORY;
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK I} NO0019-03-R-0002
1.DATA TEMNO. |2 TITLE OF DATA ITEM 3. SUBTITLE
A013 TEST SUPPORT PLAN DT/FOTE SUPPORT PLAN
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7.DD 250 REG |8. DIST STATEMENT (10, FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE 16 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE oratt ™
A N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 - E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. DT/OT Testing Support Plan shall Define the
contractors purposed affort to support Navy Development and Operational testing. SEE 16 0 0| O
BLK 9: Distribution “D". See Attachment #4 for details. 0 0 0
BLK 12: 6 months prior to first test. 0 0|0
BLK 13: Update 1 months prior to first Test. 0 040
BLK 14 Contractor shall deliver alectronic versions of the data. 0 0 0
0 0|0
0 0|0
0 0| O
0 010
B 15. TOTAL 0 110
/-a’. W % H. DA I. APPROVED BY J. DATE
¢ A fic (/5%\3 PYorZmil) Skanp | 5200
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CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions

for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managemant and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the governmant Issuing Contracting Officer for the Contract/PR Ne. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003

C. CATEGORY:
A LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO.

E-68 (BLOCK I)

N00018-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A014 CONSUMABLES AND BULK ITEMS LIST

3. SUBTITLE

4. AUTHORITY {Data Acquisition Documant No.)
DM-ILS8-80871 SEE 16

5, CONTRACT REFERENCE
SOW 321523

6. REQUIRING OFFICE

AlR-3.1.2N

7.DD 250 REQ |9, DIST STATEMENT  |10. FREQUENCY

AEQUIRED
SEE 16

LT

12. DATE OF FIRST SUBMISSION
ONE/R SEE 16

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE

A N/A R/ASR

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b. COPIES

Draft

Final

Reg | Repr

16. REMARKS

BLK 4: Provide in Microsoft Excel (or compatible) data file format. Contractor format

accaptable. Use DI-ILSS-80871 for guidance anly. This listing shall include at a minimum:

system, CAGE code, part numbsr, national stock number (if applicable), item name,
recommeanded procurement quantity end estimated cost.

BLK 9: Distribution "D". See Attachment #4, Section J.

BLK 12: First submission 30 days after CDR. Government allowed 60 days to review.

Final delivery due 30 days after receipt of Government comments.

BLK 13: Revisions as changes occur.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY
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(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No, 0704 - 0188

Public reperting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
infermation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your forrn to either of these addresses.
Send completed form fo the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A015 SUPPORTABILITY ANALYSIS SUMMARY

A. CONTRACT LINE ITEM NO. B. EXHIBIT €. CATEGORY:
0003 A LOGISTICS
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK () NO0319-03-R-0002
1. DATA ITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

Deletad, Relocated, Altered ftems

4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE

SOW3.21.23

8. REQUIRING OFFICE

\ISA)572 3

DI-ALSS-81530 SEE 16 AlR-3,1.2N
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “EQ‘::E‘:b SEE 16 SEE 16 b. COPIES
- E |
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUEM. a. ADDRESSEE oraft L™
A SEE 14 R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Provide in Microsoft Word {or compatible) data file format. Contractor format
acceptable. This summary shall identify alf deleted, relacated, and altered items. For each {SEE 18 0 0| O
item include (as applicable) old and new Cage code, old and new raeference number, item
name, type dasignation, reference designation, and work unit code. The summary shall 0 0|0
also identify the item as a deleted, relocated, or altered item, 5 5 5
BLK @: Distribution "D". See Attachment #4, Section J. 5 0
0
BLKS 10— 13: The summary shall be delivered as follows:
1. Praliminary: 30 days prior to CDR. 0 |0
2. Final: 30 days after receipt of government comments.
3. Revisions: as design changes impact the previous submittal. 0 01]0
4, For each delivery, the govemment shall respond with recommended comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days. 0 0 0
BLK 14: Contractor shall deliver electronic versions of all data, 0 o 0
0 0 0
15. TOTAL 0 1 0
H. DATE I. APPROVED BY J. DATE

5/9/2003

Previous edltions are obsdiete

Page ___ of ___ Pages



{1 Data |tem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data nesded, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressas.
Send completed farm to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:
LOGISTICS

D. SYSTEM/TEM
E-6B (BLOCK i)

E. CONTRACT/PR NO.
NO0018-03-R-0002

F. CONTRACTOR

1.DATAITEM NO.  [2. TITLE OF DATA ITEM
AO16 INTEGRATED SUPPORT PLAN (ISP}

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-IL$S-80395 (SEE 186)

§. CONTRACT REFERENCE
8SOW 3.2.15,321523

6. REQUIRING OFFICE

AlR-3.1.2N

7.00 250 REQ |9. DIST STATEMENT
T REQUIRED

SEE 16

10. FREQUENCY
SEE 16

12, DATE OF FIRST SUBMISSION
SEE 4

14, DISTRIBUTION

8. APP CODE 11. AS OF DATE
A SEE 16

R/ASR

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b, COPIES

Final

Draft Reg | Repr

16. REMARKS

Block 4: Provide in Microsoft Word compatible format.  Contractor format acceptable.
Use DI-ILSS-80395 for guidance only. Required data is identified below. The ISP shall
clearly identify the contractor's plan to accomplish the projected INTEGRATED Logistics
Support {ILS) efforts and will include the following and any additional data that the
contractor's believes to be pertinent to the (SP:

1. A brief description of each major system and subsystem.

2. A recommended maintenance concept.

3. A statement of the impact that the operational requirements and maintenance concept
have on the ILS program development effort.

4. A task & skills analysis that would idnetify significant rating or manpower changes
necessitated by enginsering approach chosen.

5. A description of the measures employed by the contractor to control the trade-off
process between design and logistics support aspects of proposed designs and between
responsible functional elernents of the contractor's organization.

6. A statement of the contractor's policy for meeting ILS program objectives employing
PBL concepts.

7. A description of the contractor's organizational structure responsible for satistying ILS
program requirements, presented in sufficient detail to indicate names, relative position,
functions, responsibilities and authority.

8. A program schedule in sufficient detail to identify start and stop dates for each ILS
element.

9. A description of how the contractor integrates all logistics elements to provide ILS.

10. A description of how logistics data Is used by the contractor's organizatior:.

11. The contractor's plan for sub-contractor and vendor participation in the ILS program.
12, Government recommended changes and/or additions, if applicable, and the
contractor’s position on each recommended change and/or addition.

BLK 9: Distribution "D". See Attachment #4, Saction J.

Blocks 10 — 13: The ISP shall be delivered as follows:

1. Preliminary: NLT 30 days prior to PDR.

2. Updates: 30 days after receipt of government comments,

3. Final: 30 days prior to CDR.

4. Revisions: whenever the content is no longer valid or current,

5. For each delivery, the government shall respond with recommended comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days.

shall dellver slectronic versions of all data,

PMA271-E6 LIBRARY

0

SEE 16

Q] O O O] O] Of O| O] O] ©
©C| O O O] O O O O O —=
ol O] O O] O] O O O] ©

15. TOTAL

0 1 0

. APPROVED BY

s de/s

biZomth) Skare

J. DATE
5/9/2003

Previous editions are obsblete

Page _._ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704 - 0168
Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the callgction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to aither of these addrasses.
Send completed form to the gavernment Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {(BLOCK I} N0O0019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AD17 LOGISTICS MANAGEMENT INFORMATION (LM} DATA PRODUCT ELEMENTS
4. AUTHORITY (Data Acqulsition Document No.) 5. CONTRACT REFERENCE 8. AEQUIRING OFFICE
DI-ALSS-81529 (SEE 16) SOW 321522 AIR-3.1.2N
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
u REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE 16 11.ASOFDATE [13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE oratt !
A N/A R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Required Data Products are identified in Attachment 16, Section J. Data delivery
shall be via a Government provided Microsoft Access database. Data Product definitions  [SEE 16 0 0|0
and format are dictated by MIL-PRF-49506 and Data Product Definitions Not Included In
The LMI, Attachment # 20, Section J. 0 0|0
BLK 9: Distribution "D". See Attachment #4, Section J. 0 0|0
BLK 12: 0 0 0
1. Prellminary: 30 days prior to PDR.
2. Updates: 30 days after receipt of Government comments, 30 days prior to CDR; 15 0 0|0
days prior to each LMI review meeting.
3. Final 30 days aftar PCA. 0 0|0
BLK 14: Contractor shall deliver electronic version of all data. 0 0 0
0 0| O
0 010
15. TOTAL 0 1 0
G. P H. ? . APPROVED BY J. DATE
\ 2 SH5/435|  PYardidl) Skare | 5o
Previous edifions are obsdlete "~ Page of ___ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reparting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Cffice of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIY C. CATEGORY:
0003 A LOGISTICS
O. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N30019-03-R-0002

1. DATA ITEM NO.
A018

2. TITLE OF DATA ITEM
LOGISTICS MANAGEMENT iINFORMATION PLAN (LMIP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
SEE 16

5. CONTRACT REFERENCE
S0wWaz21s522

6. REQUIRING OFFICE

AIR-3.1.2N

7.DD 250 REG |9. DIST STATEMENT
LT REQUIRED SEE 16

10. FREQUENCY [12. DATE OF FIRST SUBMISSION

SEE 16

14. DISTRIBUTION

9. APP CODE SEE10 11. AS OF DATE
A SEE 16

13. DATE OF SUBSEQUENT SUBM,
R/ASR

a. ADDRESSEE

b, COPIES

Final

Draft

Reg | Repr

16. REMARKS

lBh:>ck 4: Provide in Microsoft Word compatible format. Contractor format acceptable. The
LMIP shall identify how the ¢ontractor LMI program will be conducted and will include the
following and any additional data that the contractor's believes to be pertinent to the LMIP:
1. A description of the interactions and responsibilities of the LMI manager and analysts
with members of the engineering disciplines and members of other logistic support
elements (pubs, training, supply support, support equipment, etc.).

2. A description of the methods of employing the data obtained from analyses such as
Leval of Repalr, Fallure Mode Analysis, Reliability Centered Maintenance, and Buift-in-test
ambiguity resolution to identify supportability requirements.

3. A description of each supportability analysis (SA) that will be conducted,

4. A schedule in sufficlent detall to identify start and stop dates for each SA to be
performad.

5. A description of how data resulting from the performance of SA will be used in
identifying and developing support resources and in reducing logistic support costs.

6. A description of the contractors LMI Indentured Product Code (IPC) structure. The
preferred structure starts with 1222222221,

7. An IPC Candidate List identifying those items for which a detailad analysis will be
conducted and a description of the criteria that will be used to develop and to update the
list. The list shall include the IPC, name, and reference number for the item. In the event
that twe IPCs (functional and physical) are assigned to the same item, both IPCs shall be
listed.

8. Logistics ground rules and assumptions that will be used/assumed during the
development of LMI data.

9. Government recommended changes and/or additions, if applicable, and the contractor's
position on each recommended change and/or addition.

BLK 9: Distribution "D". See Attachment #4, Section J.

1B|ocks 10— 13: The LMIP shali be delivered as follows:

1. Pretiminary; 30 days prior to PDR.

2. Updates: 30 days after receipt of government comments;

3. Final: 30 days prior to COR.

4. Revisions: whenever the content is no longer valid or current,

5. For each delivery, the government shall respoend with recommended comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA271-E6 LIBRARY

o

0

SEE 18

O] O] O] O] O] O] O] ©] ©
O| o o O O o o o of —
o] O O] O] O O o o] o

15. TOTAL

0 Tt 10

. APPROVED BY

5 s

J. DATE
5/9/2003

Previous editlons are obsdlete

Paoge___ of ___ Pages




! CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Da‘a |tem) OMB Ng. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing date sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspact of this collection of informatlon, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY;
0003 A LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

E-6B (BLOCK I) NQQ019-03-R-0002

1.DATAITEMNO, |2. TITLE OF DATA ITEM 3. SUBTITLE

A019 COMPUTER RESOURCES LIFE CYCLE MANAGEMENT PLAN
(CRLCMP)

4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE 16 SOW 321525 AIR-3.1.9N

7.DD 250 REG 9. DIST STATEMENT [10. FREQUENCY ]12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

Ly REQUIRED SEE 16 SEE 16 b. COPIES

D Final
8. APP CODE 11. ASOFDATE  |13. DATE OF SUBSEQUENT SUBM. ». ADDRESSEE oratt

A SEE 16 R/ASR Reg | Repr
16. REMARKS PMAZ71-E6 LIBRARY

Block 4: Guidance may be found in, “Department of the Navy {DON) Section
(Discretionary) of Defense Acquisition Deskbook (Reference Library), Section Appendix XI
Acquisition Program Plans Formats.

o

SEE 16

The CRLCMP shall include, but not be limited to:

A: The CRLCMP shall focus on managing computer resources used in E-6 systems
throughout their Individual life cycles. The CRLCMP shall identify the resources,
responsible supporting organizations, and the overall strategy to ensure adequate life-cycle
support is available.

B: The CALCMP has a subordinate document that provides detailed support procedures.
This document, called the Computer Resources Integrated Support Document (CRISD),
describes in detail the organizational tasks and procedures for life-cycle support of the
computer resource.

C: The CRLCMP and CRISD shall address all E-6B software/firmware developed,
maintained or modified, including trainer softwars, diagnostic software or speciai toolsets.

|Blocks 10 — 13: The CRLCMP and CRISD shall be delivered as follows:

Of O] O Ol o O] O] O] ©
S ol O]l of o] o o O] ©] -
O] Of O O] O] O; O] O] o o

A: A preliminary draft CRLCMP and CRISD shall be provided 30 days prior to PDR.

B: A fina! draft CRLCMP and CRISD shall be provided 30 days prior to CDR, and shall
linclude ali comments from the PDR.

C: A final CRLCMP and CRISD shall be provided 30 days following CDR and shall include
all comments from the CDR.

D: The CRLCMP and CRISD shall be updated as required to reflact any changes in the
developer's process.

BLK 14: Contractor shall deliver slectronic versions of all data.

15. TOTAL ol 1o

L. APPROVED BY J. DATE

}Z;’/j Postott) Skarp 5/9/2003

Previous editions are obsoléte Page __ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT . CATEGORY:
0003 A LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002

1.DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
AD20 SUPPORTABILITY ANALYSIS SUMMARY MAINTENANCE PLANS

4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-ALSS-81530 SEE 16 SOwW 321622 AIR-3.1.2N

7.DD 250 REQ  |9. DIST STATEMENT  [10. FREQUENCY |[12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

LT REQUIRED SEE 16 SEE 16 b, COPIES

SEE 14 Final
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEGUENT SUBM. a. ADDRESSEE Draft na

A SEE 16 R/ASR Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0

BLK 4: Provide in Microsoft Access {or compatible) data file format.
Maintenance plans shall: SEE 15
1. Be broken out by system and subsystem.

2. [dentify all repairable and maintenance significant consumables.
3. Identify all tasks that are necessary to operate and maintain the system or subsystem,

and the support resources required for each task,
4. Consist of three separate parts as shown in Attachment 17, Section J.

5. Contain all data products identified in Attachment 18, Section J.
6. Data Product definitions and format are dictated by MIL-PRF-49508 and Data Product

Definitions Not Included In The LMI, Attachment # 20, Section J.

BLK 9: Distribution "D". See Attachment #4, Section J.

Blocks 10 — 13: The summary shall be delivered as follows:
1. Preliminary: 30 days prior to PDR.

2. Updataes: 30 days after receipt of government comments: 30 days prior to CDR.
3. Complete and accurate maintenance plans for all systems/subsystems shall be

O] O] O O] O o o O o] ©
O o] o o o] o] ©| o o] =
Ol O] O] O] O] O] | O] ©

delivered no later than 12 months prior to LRIP.
4. Revisions: as design changes impact previous submittal.

5. For each delivery, the government shall respond with recommended comments ar
changes, if applicable, within 45 days and the contractor shall respond within 30 days.

{BLK 14: Contractor shall deliver elsectronic versions of all data.

15. TOTAL 0 1| 0

J. DATE

}%ﬁ ll APPRWQ‘;‘%? gkm ¢ 5/9/2003

Previous editions are obsofete Page___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltam)

Form Apdeved ]

QOMB No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviowing
instructions, searching existing data sources, gathering and malntaining the data needed, and completing and raviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completad form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NQ. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {(BLOCK I} NO0019-03-R-0002
1.DATAITEM NO. [2. TITLE OF DATA ITEM 3. SUBTITLE
A021 PHASED SUPPORT PLAN
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ALSS-80037B (SEE 16) Sowa21622 AIR-3.1.2N
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
] “E°”S'::?6 SEE 16 SEE 16 b, COPIES
Final
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
A SEE 16 R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Provide in Microsoft Word {or compatible) data file format.
SEE 16 0 0 0
Blocks 10 — 13: The PSP shall be delivered as fofllows:
1. Preliminary due 30 days prior to CDR. 0 0] o0
2. Government allowed 60 to review. Final due 30 days after receipt of Government
commaents. 0 0 0
4. For each delivery, the government shall respond with recommended comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days. 0 0 0
BLK 8: Distribution "D". See Attachment #4, Section J. 0 0 4]
BLK 14: Contractor shall detiver slectronic versions of all data. 0 0 0
0 0]0
0 0| 0
0 0 0
O 15. TOTAL 0 1 0
. PR H. DA . APPROVED BY J. DATE
. 2 I8 /45 Moaritadh) Skarp 5/9/2003
A Form 1423, 4GA 90 \ Previous editions are obsdiete Page ___ of Pages



CONTRACT DATA REQUIREMENTS LI
{1 Data ltem)

ST

Form Approved

OMB No. 0704 - (188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
Instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Heports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Ptease DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. In Block E.

ks

aAZmt) Skare

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NC. F. CONTRACTOR
E-6B (BLOCK I} NQGC19-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AD22 SUPPORTABILITY ANALYSIS SUMMARY RELIABILITY CENTERED MAINTENANCE SUMMARY
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DIILSS-80111A (SEE 18) SOw321.522 AIR-3.1.2N
7.DD 250 REG |%. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
SE
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oraft Final
A SEE 16 R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
8LK 4: Provide in Micrasoft Word (or compatible) data file format. Disregard all references
to MIL-STD-2173. Use NAVAIR 00-25-403 for guidance SEE 16 0 0|0
BLK 9: Distribution "D*. See Attachment #4, Section J. 0 0| O
Blocks 10 = 13: The report shall be delivered as follows: 0 0 0
1. Preliminary: 30 days prior to PDR.
2. Final: 30 days prior to CDR. 0 0|0
3. Revisions: 30 days following identification of design change.
4, For each delivery, the government shall respond with recommended comments or 0 010
changes, if applicable, within 45 days and the contractor shall respond within 30 days. 5
00
BLK 14: Contractor shall daliver electronic versions of all data.
0 0|0
0 0|0
0 0|0
15. TOTAL 0 1 0
APPROVED BY J. DATE

5/9/2003

Previous editions are obsdlete

Page____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Itern) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching exigting data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden astimate or any other aspect of this callectlon of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Raports, 1215 Jefferson Davis Highway, Suite 1204, Anlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government lssuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. - |B8. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NO0019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A023 LOGISTICS MANAGEMENT INFORMATION SUMMARIES Suppert Equipment Recommendation Data
4. AUTHORITY (Data Acqulsition Document No.) 5. CONTRACT REFERENCE &, REQUIRING OFFICE
DI-ALSS-81529 (SEE 16) SOw 3215243 AIR-3.1.2N
7.DD 250 REQ |$. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE 16 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE Final
. Draft
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLOCK 4: Contractor SERD format is acceptable. SERD to be delivered in MS Word or
compatible format. SERD shall conform to 81/2°x11” margins in landscape orientation, NAWCLKE CODE 4.8.5.1 0 110
Submittals shall continue through end of contract per approved SECL. Data shall be
current and include validated non-proliferation check. As a minimum, SERD will contain | NVAWCLKE CODE 3.1.4.1 0 110
detailed functional analysis, item description and function, training requirements, basic
data Including cage/pn/nomenclature/cal req, physical data including weight, dimensions, |SEE 16 0 0| O
material composition, power requirements including source, applicable GFAE
requirements, articles requiring support (the alircraft component that the se is utilized on) 0 01]0
including system WUC, applicable equivalent Part number, quatitiy per and item,
maintenance level use. All these data requirerents are mandatory inputs for official SERD 0 0 0
approval.
0 0|0
Block 12/13: NLT 30 days prior to PDR. Revisions as required
0 01]0
BLK 9: Distribution *D". See Attachment #4, Section J.
0 010
BLK 14: Contractor shall deliver electronic versions of all data.
o 0| o
15. TOTAL 0 3]0
H. DAJE . APPROVED BY J. DATE
3| TR Skanp | srms

Previous edifions are obsélete : Poge _ _of ___ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data nesded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sithar of these addresses.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A024 SUPPORTABILITY ANALYSIS SUMMARY

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
Q003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

Work Linit Code {WUC) Source Data

4. AUTHORITY {Data Acquisition Document No.}
DI-ILSS-81282 SEE 18

5. CONTRACT REFERENCE
SOW 3.21.23

8. REQUIRING OFFICE

AIR-3.1.2N

7.DD 250 REQ (9. DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION |1

4,

CISTRIBUTION

LT REQUIRED

SEE 16 SEE 16

8. APP CODE SEE 16
A

11. AS OF DATE
SEE 16

13. DATE OF SUBSEQUENT SUBM.
R/ASR

a. ADDRESSEE

b, COPIES

Final
Draft

Reg | Repr

16. REMARKS
BLK 4: Provide in Microsoft Word {or compatible) data file format.

PMA271-E6 LIBRARY

Disregard all refersences to MIL-STD-780. Use the Naval Air Systerns Command Work Unit
Code Guide For Aeronautical Equipment for guidance.

SEE 16

BLK 9: Distribution "D". See Attachment #4, Section J.

Blocks 10 — 13: The summary shall be delivered as follows:

1. Preliminary: 30 days prior to COR.

2. Updates: 30 days after receipt of govemment comments.
3. Final: 18 months prior to LRIP.
4. Revigions: as requirements changes are identified.

5, For sach delivery, the government shall respond with recommendad comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days.

BLK 14: Contractor shall deliver electronic versions of all data.

ol O] O] O Q] O] ©| O] O] ©
Q| o o o] o o o o] o] =
o] o O O] O] O] O o] O] ©

15. TOTAL

0 1

5.

.. APPROVED BY

(

sZhihs

J. DATE
3/9/2003

/DP(Fo';m 142W ;’3@/

Previous editions are obsdiete

™

Page

of Pages




f CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data item) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needad, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefterson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of thess addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS

D. SYSTEMATEM

E-6B (BLOCK )

E. CONTRACT/PR NO.

N00019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF CATA ITEM

3, SUBTITLE

A025 TECHNICAL DIRECTIVE

LOGISTICS

5. CONTRACT REFERENCE
S50W 3214223321529

4. AUTHORITY (Data Acquisition Document No.)
DI-CMAN-81269A SEE 18

6. REQUIRING OFFICE

AlR-3.1.2N

7.0D 250 REQ 9. DIST STATEMENT |10. FREQUENCY |[12. DATE OF FIRST SUBMISSION

14,

DISTRIBUTION

LT REQUIRED ONE/R
8. APP CODE SEE16 11. AS OF DATE
A N/A

SEE 16
13. DATE OF SUBSEQUENT SUBM.
R/ASR

a. ADDRESSEE

b. COPIES

Final
Draft

Reg | Repr

16. REMARKS
BLK 4: Provide In Microsoft Word (or compatible) data fite format. Technical Directive

PMA271-E6 LIBRARY

0

“Routine Action in Data Package Format® shall be prepared using NAVAIR-00-25-300 and
MIL-D-81992B (AS) as guidance.

SEE 18

BLK 9: Distribution "E". Ses Atftachment #4, Section J. (This distribution code does not

refer 1o the final TD distribution code that will be listad on the TD)

BLK 12: A Preliminary “Routine Action in Data Package Format” TD wiil be submitted due

30 days after ECP submission. Government allowed 60 days for review. The Final TD
due 30 days after receipt of Government commaents.

The TD Data Package(s) (to include aircraft and all trainer modifications) will include
engineeting drawings and associated lists prepared to Level 3 Production shall provide

engingering definition sufficiently complete to enable a competent manufacturer to produce
and maintain quality control of item(s) to the degree that physical and perforrmance

characteristics interchangeable with those of the original design are obtained without
resorting to additional product design effort, additional design data, or recourse to the

original design activity. These englneering drawings shall reflect the end product, provide

ol Ol o o o o] o| o o] o
O O o o o] of o o] o] —
Ol ©] O o o o] o! ©|] o

the engineering data for the support of quantity production, and In eonjunction with other
related re-procurement data shall provide the necessary data to permit competitive
procurement of items substantially identical to the original item(s). Engineering drawings

shall include detaits of unique processes, |.e., not published or generally available to
industry, when essentlal to design and manufacture; performance ratings; dimensional and

tolerance data; critical manufacturing assembly sequences: input and output
characteristics; diagrams; mechanical and electrical connactions; physical characteristics,

including form and finish; details of material identification; inspection, test and evaluation
criteria; necessary calibration information; and quality control data.

|BLK 14: Contractor shall deliver electronic versions of all data.

15. TOTAL

0 110

APPROVED BY

& s s63]

b Skane

J. DATE
5/9/2003

Previous editions are obsélete

Page __

of ____ Pages




CONTRACT DATA REQUIREMENTS LIST | Form Approved

{1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data scurces, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to aither of these addrasses.
Send completed farm to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00018-03-R-0002

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A026 NUCLEAR HARDNESS MAINTENANCE/SURVEILLANCE PLAN
4. AUTHORITY (Data Acquisition Document No.) §. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-NUOR-81025 (SEE 16) SOW3.21528 AIR-3.1.2N

7.DD 250 REQ |9. DIST STATEMENT  [10. FREGUENCY |12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION

LT “EQU'“:; ONE/R SEE 16 b. COPIES

SE =

8. APP CODE 11. ASOFDATE [13. DATE Of SUBSEQUENT SUBM. 2. ADDRESSEE Draft nal

A N/A R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4; Contractor format acceptable. DID is for guidance anly. Source data only.

SEE 18 0 0 0
BLK 9: Distribution "D*. See Attachment #4 for details, 0 5 5
BLKS 12 & 13: Draft due 30 days prior to PDR. Final due 30 days after recsipt of
Government comments following CDR. 0 0] o
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
15. TQTAL 0 1 0

H. DATE I. APPROVED BY J. DATE
3| P Skang | s

Previous edltions are obsofete . Page___ of ___ Pages




- CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltem) OMB No. 0704 - 0168
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of Information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Raports, 1215 Jefferson Davis Highway, Sulte 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project ((704-0188), Washington DC 20503. Please DO NOT RETURN your form to aither of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B8 (BLOCK I) N00O18-03-R-0002
1. DATAITEM NO. |2 TITLE OF DATA ITEM 3, SUBTITLE
A027 HARDNESS PROTECTION ITEM LOCATION LIST
4. AUTHORITY (Data Acquisition Documnent No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-NUOR-81025 (SEE 16) SOW 32126321529 AR-3.1.2N
7.DD 250 REG |9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION  [14. " DISTRIBUTION
LT “E"“S'E":" ONE/R SEE 16 b. COPIES
16 :
8. APP CODE 11. ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt Final
A N/A R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 [ o
BLK 4: Contractor format acceptable. DID is for guidance only.
SEE 16 0 0 0
BLK 9: Distribution "D". See Attachment #4 for details. 5 5 5
BLKS 12 & 13: Draft due 30 days after CDR. Final due 30 days after recaipt of
Government comments. 0 00
6Lk 14: Contractor shall deliver electronic versions of all data. 0 0 0
15. TOTAL 0 1 0
H. DAYE I. APPROVED BY J. DATE
/0563 PMaiTRB Skane| . somm

Previous edltions are obsolehe ' Page _ _ of ___ Poges




{1 Data ltem)

" CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this coflection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of these addresses.
Send complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N0OC019-03-R-0002
1. DATA ITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE

A028 CALIBRATION/MEASUREMENT REQUIREMENT INFORMATION
4. AUTHORITY {Data Acquisition Documeant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-QCIC-80278A SOW3.21.6245 AIR-3.1.2N
7.DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT “EQ‘;'E"EED ONE/R SEE 16 b. COPIES
16 I
8. APP CODE 11.ASOF DATE {13. DATE OF SUBSEQUENT SUBM, o. ADDRESSEE Draft Final
A SEE BLK 16 SEE 16 Feg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Use DID for guidance only. Contractor format acceptable. Deliver in MS Word or
compatible format. Document shall, in detail, reflect the measurement requirements of the gg’gg'—a'"f_ “ 0 1 0
system, subgystem, or equipment. Contain the test, measurement, diagnostic equipment, i
calibration standard(s) and equipment required to assure traceability of all measuremaent to gg‘gg'fg 5.1 0 1 0
approved national standards. _
NAWS CORONA 0 1 0
BLK &: Distribution “D". See Attachment #4, Section J. CODE M541
SEE 16 0 0 0
BLKS 11/12: NLT 30 days prior to PDR.
BLK 13: Revisions as required.
BLK 14: Contractor shall deliver electronic versions of data.
15. TOTAL 0 4 0
M — D -
Cm H. y: I. APPROVED BY J. DATE
=7 > JAF/3S A Sarp 5/9/2003
orm 1423, Jgp(fo \ Previous editions are obdolete Page ___ of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved |

{1 Data ltemn} OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, Including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefterson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to elthar of these addresses.
Send compileted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I) NO0Q19-03-R-0002

1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

AD29 SUPPORTABILITY ANALYSIS SUMMARY SE CANDIDATE LIST
4. AUTHORITY (Data Acquisition Document No.) 5 CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ALSS-81529 SOW 3215241 AR-31.2N

7.DD 250 REQ |9. DIST STATEMENT [10. FAEQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

LT “E°*;'E“EE“:6 ONE/R SEE 16 b. COPIES
8. APP CODE 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Braft

A SEE16 ASREQ) (SEE 16} Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLOCK4: If recommending support equipment (SE), the contractor shall identify Peculiar
and/or Common support equiment as identified through Supportability Analysls. Use PN 0 110
DID as guide only, contractor format is acceptable . Documents to be compatible with
current version of govemment utilized software (Microsoft Word or Excel). List to O 0 1 0
include, as a minimum, cage/pn/ nomenctature/cost/size and detailed item description. AT . 5 5 3
BLK 8: Distribution "D*. See Attachment #4, Section J. o 5 5

BLOCKS 11, 12:  Submit draft NLT 30 days prior to PDR.

BLOCK 13: Revise list as changes occur, but NLT 30 days after occurrence.

BLK 14: Contractor shall deliver electronic versions of all data.

T ' H. DATE 1. APPROVEQ BY J. DATE
m K/ 6'/5’ 23 ﬁ@ Skaryp 5/9/2003

Pl N

Ep’form 1423, )M‘ﬁﬂ)o \ Previous editions are obsblete Page___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Fublic reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the coftection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the gavernment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B, EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLLOCK I} N0OQ019-03-R-0002 .
1. DATAITEM NO. (2 TITLE OF DATA ITEM 3. SUBTITLE

A030 SUPPORT EQUIPMENT ILLUSTRATIONS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
SEE 18 SOW 32156244 AlR-3.1.9N
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
T REQl;l:EED] , ONE/R SEE 14 b. COPIES
Final
8. APP CODE 11.ASOFDATE  |12. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE Dratt na
A N/A ASREQ Reg | Repr
16. REMARKS PMA271-E8 LIBRARY 1 1 0
BLOCK 4: Contractor SEIl format acceptable. Shall be 81/2"x11" isometric sketch in
llandscape orlentation showing overall dimensions, weight, external powet/interface K 1 1 1 o]
requirements, cage code, prime manufacturer's part number, nomenclature and a brief
functional description. The government shall evaluate the design. gg‘gg'*;f a1 1 1 0
BLK 9: Distribution "D". See Attachment #4, Section J. SEE 18 0 0
BLOCK 12: Contractor shall submit SEI NLT 30 days prior to PDR. 0 0
BLK 14: Contractor shall deliver electronic versions of all data.
15. TOTAL 3 3 0
H. DATE I. APPROVED BY J. DATE
SE3 Mostemdt) Skarp 5/9/2003

Previous edltions are obsblete

Page ____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OWE No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commants regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Directorate for [nformation Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budgset,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002
1. DATATEM NO.  [2. TITLE OF DATA ITEM 3. SUBTITLE
A031 SPECIAL AND/OR HAND TOOL LIST SPECIAL AND/OR HAND TOOL LIST
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ILSS-80289B SOW 3215242 AIR-3.1.2N
7.DD 250 REQ |9. DIST STATEMENT  |10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “E“L;'E“EE‘: ONE/R SEE BLK 16 b, COPIES
6
8. APP CODE 11, ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oraft L
A SEE 16 ASREC) (SEE 16) Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLOCK 4: List must include all special/common hand tools as identified through
Supportability Analysis. The contractor to distinguish between PSE/CSE and hand tools.  [NAWCLIKE 0 110
Use DID as guide only, contractor format is acceptable. Documents to be compatible with —
current version of government utilized software (Microsof Word or Excel). List to o 0 1 0
include, as a minimum, cage/pn/ nomen/size and detailed item description. i
NAMTGD 1080 0 1 0
BLK 9: Distribution *D*. See Attachment #4, Saction J.
SEE 16 0] 0 0
BLOCKS 11, 12: Submit draft NLT 30 days prior to PDR
BLOCK 13: Revise list as changes occur, but NLT 30 days after occurrence
iBLOCK 14: Contractor shall deliver electronic versions of all data.
15. TOTAL 0 4 0
H. DA l. APPRCVED BY J. DATE
5’/2 23 W&w 5/9/2003

Previous editions are obsdiete ' Page of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours par response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NOQ. F. CONTRACTOR
E-6B (BLOCK I} NO0G19-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A032 TECHNICAL MANUALS {SE)
4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “E"”S'::‘]’é ONE/R SEE 16 _ b. COPIES
Final
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
A N/A SEE 16 Reg [ Repr
16. REMARKS : PMA 271- LIBRARY 0 1 0
BLOCK 4. Contractor format acceptable. Documents shall be compatible with current
version of Government utilized software (Microsoft Word). Shall provide technical NAWCLKE CODE 4.8.5.1 0 1 0
infarmation to update existing tm to include operation, maintenance, troubleshocting,
and/RO calibration. The manual shall have an illustrated parts breakdown (IPB) section. | NAWCLKE CODE 3.1.4.1 0 1 0
Contractor shall provide commercial manuals where applicable.
SEE 16 0 0 0
BLK 9. Distribution “D". Sae Attachment #4, Section J. 5 5 5
|BLOCK 12: NLT 30 days prior to PDR.
0 0 (0
BLOCK 13: Revisiocns as changes ocour
0 010
BLOCK 14: Contractor shall deliver electronic versions of all data.
0 0 0
0 0|0
0 0|0
15. TOTAL 0 3| 0
H. DATE I. APPROVED BY J. DATE
570543 | HaiTmE) Skane | senon

Previous editions are obsdlste Page ___ of ___ Pages



{1 Data {tem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporiing burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Sulte 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of thess addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) NO0019-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
A033 TECHNICAL MANUALS NATOPS REDLINE MARKUP/SOURCE DATA

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT HEFERENCE

SOW 321529

8. REQUIRING OFFICE

bR Skans

TMCR-02-E6001 SEE 16 AIR-3.1.2N
7.DD 260 REQ |9. DIST STATEMENT [10. FREQUENCY 112. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
r “EQ‘:“E‘]’é ONE/R SEE 16 b. COPIES
EE
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE oraft |
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 )
BLK 4, 9, 10, 11, 12, 13, 14: Redline markup for NATOPS mauals shall be delivered 120
days prior to OT. Initia! Follow-on NATOPS manuals rediine markup/source data shall be  [S€E 16 0 0110
delivered 60 days after acceptance of first pre-production aircraft. All future submittals
shall be delivered quarterly, as required. 0 0|0
Data being provided by the contractor shall be delivered in electronic format except for 0 0| O
requirament of hard copies in accordance with Technical Manual Contract Requirement
(TMCR) 02-E6001, Attachment 14, provided in Saction J. 0 0| O
Detailed requirements and delivery instructions are identified In the SOW and TMCR 02- 0 0|0
E6Q01.
0 0 0
Distribution authorized to US Govemmaent agencies only. Other requests shall ba referred
to the Contracting Officer. 0 0 0
0 0| O
o 0| O
15. TOTAL 0 i 0
H. DAJE i. APPROVED BY J. DATE
d’%‘:f’/zj 5/9/2003

Previous editlons are cbsolete

Page____ of _ _ Pages




{1 Data ltem}

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Cfficer for the Contract/PR No. In Block E.

A034 TECHNICAL MANUALS (NON-NATOPS)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1} N00019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA [TEM 3. SUBTITLE

TECH MANUALS REDLINED MARKUP/SOURCE DATA

4. AUTHORITY {Data Acqgulsition Document No.)
TMCR-02-E6001 SEE 16

5. CONTRACT REFERENCE
S0W 3.21529

§. REQUIRING OFFICE

AlR-3.1.2N

7.DD 250 REG |8. DIST STATEMENT
LT REQUIRED ONE/R

10. FREQUENCY |12. DATE OF FIRST SUBMISSION

SEE16

14. DISTRIBUTION

8. APP CODE SEE 16 11. AS OF DATE
A SEE 16

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a, ADDRESSEE

b. COPIES

Final
Dratt

Reg | Repr

16. REMARKS

BLK 4,8, 10, 11, 12, 13 & 14: DD250 is required only with final completion of initial
deliverables, a letter of transmittal is required for each incremental submittal of all other
deliverables.

INITIAL TECHNICAL MANUALS SOURCE DATA shall be delivered 150 days prior to start
of OT. Source data will be in a format that is usable for evaluation and/or review,

INITIAL FOLLOW-ON TECHNICAL MANUALS SOURCE DATA shall be delivered 60 days
after acceptance of first pre-production aircraft. All future submittals shall be delivered
quarterly, as required.

REDLINE MARKUF for technical manuals shall be delivered 90 days prior to CT/DT.
TECHNICAL PUBLICATIONS ENGINEERING DATA PACKAGES (4 copies) shall be
delivered in accordance with Technical Manual Contract Reguirement (TMCR) 02-E6001

{1 to the E-6 IPT, concurrent with first aircraft delivery, and 1 on each of the first three
production aircraft delivered).

Distribution authorized to US Government agencies onky. Other requests shall be referred
to the Contracting Officer.

Data being providad by the contractor shall be delivered in electronic format except for the
1additional requirement of hard copies in accordance with TMCR 02-E6001, Attachment 14,
provided in Section J.

Detailed requirements and delivery instructions are identified in the SOW and TMCRH 02-
E6001.

Support Equipment Manual requirements are defined in a separate CDRL.

PMA271-E6 LIBRARY
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(1 Data ltern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved |
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managsment and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issulng Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:
LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO.

F. CONTRACTOR

E-6B {BLOCK [} NGD018-03-R-0002
1. DATAITEM NO, |2, TITLE OF DATA ITEM 3. SUBTITLE
A035 TECHNICAL MANUALS VALIDATION PLAN/CERTIFICATE(S)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
TMCR-02-E6001 SEE 16 SOw 3.21.5.28 AlR-3.1.2N
7.DD 250 REQ |9. DIST STATEMENT {10. FREQUENCY |12, DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
DD REQU'H;D ONE/R SEE 16 b. COPIES
; Final
8. APP CODE 11.ASOF DATE  |13. DATE OF SUBSEQUENT SUBM. 5. ADDRESSEE | pran na
A SEE 16 R/ASR Reg | Repr
16. REMARKS PMA271-E8 LIBRARY 0 1 0
BLK 4 .9, 10, 11, 12, & 13: Detailed requirements shall bae in accordance with TMCR-02-
E6001, Attachment 14, provided in Saction J. SEe 16 0 0|0
VALIDATION PLAN shall be delivered 60 days prlor to schaduled VALNER Iin accordance 0 0 0
with TMCR 02-E6001. _
VALIDATION CERTIFICATES shall be delivered with INITIAL TECHNICAL MANUALS 0 0 0
SOURCE DATA in accordance with TMCR 02-E8001. 5 5 5
Data heing provided by the contractor shall be delivered in electronic format except for the
additional requirement of hard copies in accordance with TMCR 02-E6001. 0 0|0
0 0 0
0 0 0
0 0 0
0 0 0
’G.’ PREP_ “ H. DATE . APPROVED BY J. DATE
o 4 SHE/3 2ATdR) Skarye | s,
BP Form 1423, .WO ’ Pravious editions are obsbiete Page __ of Pages



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data item) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instryctions, searching existing data sources, gathering and maintaining the data needed, and completing and reviawing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0003 A SECURITY
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00Q019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A036 OPERATIONS SECURITY (OPSEC) PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MGMT-80934 (SEE 16) SOw 32135 AlR-7.4.4
7.DD 250 REQ |9. DIST STATEMENT  [10.FREQUENCY |12, DATE OF FIRST SUBMISSION |14, DISTRIBUTION
8 AEQUIRED N/A TBD b. COPIES
8. APP CODE SEE16 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUEM. a. ADDRESSEE oraft L
A TBD TBD Reg | Repr
16. REMARKS AIR-7 4.4 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only. Disregard references
sited in DID. PMA271-E6 LIBRARY 1 1 0
Instead use the definition of sensitive information given in Public law 100-235, (101 STAT
1727). Security policy, procedures and requiremants for classified information are SEE 16 0 0|0
provided in DOD Manual 5220.22-M, National Industrial Security Program Operating
Manual (NISPOM). Use OPNAVINST 3432.1 and National Security Decision Directive 0 00
(NSDD} 288 for the concept of Operations Security and apply the framework for
Telecommunications Security in DFARS clause 252.239-7016. Delete the last two 0 0|0
1sentences of Paragraph 10.3.4 and add, "TEMPEST requirements are not congidered
when Pricing OPSEC requirements, if applicable, are Addressed separately in the DD 0 0 0
Form 2584 incorporated into this contract”, 5 5
0
BLK 9: Apply and use distribution statements in accordance with the Distribution
Statement Attachment to this contract. See OPNAVINST 5510.1H.12B, which applies to 0 0|0
this contract for additional guidance.
0 0|0
BLK 14: CDRL data shall be transferred by Fila Protacol 1o 41XM4LA for distribution to DD
Form 1423 addresses 1AW contract clause H-7. 0 0 0
15. TOTAL ) 2 0

G. PAEPAREDBY /7 H. DATE 1. APPROVED BY - J. DATE
L ZI/&Z; OMay03 | Mardmil) Skary 5/9/2003

DD Form 1423, JUN 90 ’ Previous editions are obsdiete Page _ of ___ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0182

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and compieting and reviewing the collection of

information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions

for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form ta either of these addresses.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NOQ019-03-R-0002
1. DATA ITEM NO. |2, TITLE OF DATA TEM 3. SUBTITLE
AD37 DATA ACCESSION LIST {DAL)

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

S0w 324

8. REQUIRING OFFICE

DI-MGMT-81453 (SEE 16) PMA-271
'7. DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
(T FIEQUIR;D MONTHLY SEE 16 b. COPIES
8. APP CODE 11, ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft i
N/A - N/A MONTHLY Reg | Repr
16. REMARKS PMAZ74-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable, DID is guidance only.
SEE 16 0 0 0
BLK 12: Initial submission due 30 DA contract award. 5 5 5
BLK 14: Contractor shall deliver electronic versions of all data. Data shall bse made
available to authorized Govemmaent reprasentatives immediately following updats. 0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15. TOTAL 0 1 0
G. PREPAREDBY 77 i H. DATE . APPR BY J. DATE
Ll [y |~ TR Shing | s

DD Form 1423, JUN 90

Previous editions ore obsdlete

Page ___ of ____ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved |

{1 Data ltern) OMB No, 0704 - 0188

Public reporting burden for this collection of information is astimated 1o average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commants regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferscn Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budgst,
Papsrwork Reducticn Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK |} NO0G019-03-R-0002
1. DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
A038 COST DATA SUMMARY REPORT DD 1921
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REGUIRING OFFICE
DI-FNCL-81565A (SEE 16) SOW3.21.331 AIR-4.2.5
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
T neotglEa:t:é SEE 16 SEE 16 b. COPIES
8. APP CODE 11, AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. s. ADDRESSEE Oratt Final
A N/A SEE 16 Reg | Repr
16, REMARKS PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15
provided in Section J ACO 0 1 0
AlR-4.2.2 0 2 0
AIR-4.2.7 LIBRARY 0 1 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
5. TOTAL 0 5 0

G. PREPARED BY 7 %T H. DATE L APPRWY J. DATE
K,,, , A:[,,. 9 May 03 aAZm) Skan g 5/9/2003

DD Forrn 1423, JUN 90 Previous edltions are obsclete : Page___ of ___ Poges



CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704 - 0184

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form 1o sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00018-03-R-0002
1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

A039 CONTRACT FUNDS STATUS REPORT (CFSR)

S. CONTRACT REFERENCE
SOW 321311

4, AUTHORITY (Data Acqulsition Documant No.)
DI-MGMT-&1468

6. REQUIRING OFFICE

AlR-42.5

7.0D 250 HEQ |9, DIST STATEMENT
(T REGQGUIRED

10. FREQUENCY
QRTLY

12. DATE OF FIRST SUBMISSION
SEE 14

14, DISTRIBUTION

8. APP CODE D

N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEGUENT SUBM.
SEE 16

a. ADDRESSEE

b, COPIES

Final
Drait

Reg | Repr

16. REMARKS

Block 12 & 13 - The initial submission is required electronically within 80 days following
contract award, Subsequent submissions shall be required electronically twenty-five (25)
days after the end of each subsequent quarter govemment fiscal year period,

NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION OF DD FORM 1586

1. item 11, column a. Reporting levels shall be by each Contract Line ltem Number
{(CLIN}.

2. ltem 11, column b. Enter the appropriations, subhead, and project unit for each line
item
as specified on the contract appropriation data sheet, e.g., 1791506/41AP/A1050.

3. ltem 12 rows a, b and ¢. Columns 2 through 9 shall include monthly projected amounts
projected amounts for the next 3 months, quarterly until the end of the next quarter's fiscal
year, and by government fiscal year until the end of the contract.

4. In the Remarks, enter separately if applicable, the amount of profitfee, aver/under run,
and the cost sharing ratio.

PMA271-E6 LIBRARY
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15. TOTAL
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DD Form 1423, JUN 90 Previous editions are obsolete
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(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OM8 No. 0704 - 0188

Public reperting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and revlewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NG0019-03-R-0002

1. DATA ITEM NO.
A040

2. TITLE OF DATA ITEM
INTEGRATED MASTER SCHEDULE

3. SUBTITLE

DI-MISC-81183A

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE
SOW3.21.3.1.1,521.331

6. REQUIRING OFFICE

PMA-271

7. DD 250 REQ

8. APP CODE
N/A

9. DIST STATEMENT
LT REQUIRED

D

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION

SEE 16

14, DISTRIBUTION

11. AS OF DATE
N/A

13. DATE OF SUBSEGUENT SUBM.

SEE 16

a. ADDRESSEE

b. COPIES

Finai
Draft

Reg | Repr

16. REMARKS

contract award,

Block 12 - Date of First Submission. The first submission is within 80 days following
Block 13 - Date of Subsequent Submission: Subsequent submissions are due within 25
days after the close of the contractors monthly accounting period.

Block 14: Data will be submitted via electronic media. Contractor shall ensure that each
schedule task is linked to a CWBS element provided in Forrnat 1 of the CPR.

PMA271-ES LIBRARY

0
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15. TOTAL
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H. DATE

9 May 03
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J. DATE
5/9/2003

DD Form 1423, JUN 90
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CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed farm to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEM/TEM E. CONTRACT/FR NO. F. CONTRACTOR
E-68 (BLOCK I) N00019-03-R-0002
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

A041 COST PERFORMANCE REPORT{CPR}

PAGE 1 OF 2

4, AUTHORITY (Data Acquisition Document No.)
DID DI-MGMT-81466

5. CONTRACT REFERENCE
S0OW 3.21.331

8. REQUIRING OFFICE
AlR-4.2.5

7.0D 250 REQ |9, DIST STATEMENT
LT REQUIRED

D

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION
SEE16

14,

DISTRIBUTION

13. DATE OF SUBSEQUENT SUBM.
SEE 16

11. AS OF DATE
N/A

8. APP CODE
N/A

a. ADDRESSEE

b. COPIES

Final
Dratt

Reg | Repr

i16. REMARKS
The Centractor shall provide monthly CPRs per DID DI-MGMT-81468 except as modified

per the following:

2. Block 12 - Date of First Submission. The first submission is due within 25 calendar
'days after the and of the first full accounting period following contract award,

3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an
advanced “quick look” report (Formats 1, 2, 3, 4) within 10 calendar days after the close of
the contractor's accounting period. The final monthly submission containing all formats
(Formats 1 through 5) shall be provided within 25 calendar days after the close of the
contractor's monthly accounting period.

1. Block 9 - Distribution Statement: See attached Supplemant for statement definltion and
release authority information.

4. Bleck 14 - Distribution and addresses: Electronic copies shall be provided using the
American Natlonal Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.

5. Block 16 - Remarks:
, & Format 1 Instructions:

(1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level
three of the CWBS, except for the following:
. . {a) when the budgeted value of a Level three CWBS element budget exceeds 20% of
the Contract Budget Baseline (CBB} then such element will be reported at a lower levet
where none of the lower repoerting elements exceed 20% of the CBB.
. . (b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB
then the element shall be reported at Level two, not subdivided into its Level three
components

., b. Format 2 Instructions: Use organizational categories, e.9., Integrated Product Team
(IPT) or functional, following reporting conventions in paragraph 5.a.(1){(a) through
5.a.{1)(c) substituting applicable organizational levels for CWBS levels.

, (1) Material shall be identified separately as a non-add item,

. (2) Major Subcontractors shall be identified separately as a non-add itemn.

PMA271-E6 LIBRARY
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15. TOTAL
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CONTRACT DATA REQUIREMENTS LIST I'#ormApproved

(1 Data ltem) OMB Na. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, inciuding the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form fo the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIB{T C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I NO0O019-03-R-0002
1.DATAITEM NG. |2. TITLE OF DATA ITEM 3. SUBTITLE
A0A1 COST PERFORMANCE REPORT(CPR) PAGE 2 OF 2
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DID DI-MGMT-81466 SOW 321331 AlR-4.2.5
7.DD 250 REG |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT “E““'“;r’ MONTHLY SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oratt Final
N/A N/A SEE 16 Reg | Rspr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
..(c} Format 1 and Format 2 Instructions: Reporting levels will be reviewed periodically,
and may be adjusted by contract modification with no change to the contract price. AR-4.2.6 0 1|10
..(d} Format 3 Instructions: Significant differences (absolute values exceeding +/- 5%) 0 0 0
between the Performance Measurement Baseline (PMB) at the beginning and end of each
specified period shall be explained in Format 5. D 0 0
..{8) Format 5 Instructions: 0 0 0
(1} Problem analyses and narrative explanations shall be required for Format 1
elements when cost/schedule variances fall within the following categories: 0 0 0
o 5 largest current cost variances exceeding +/- $100K or +/- 5%
o 5 largest current schedule variances exceading +/- $100K or +/- 5% 0 0 0
o 5 largest cumulative cost variances exceeding +- $280K and +/- 5%
o 5 largest cumulative schedule variances exceeding +- $250K and +/- 5% 0 0 0
o &5 largest variances at completion excesding +/- $250K and +/- 5%
0 other cost and schedule variances or technical performance issues that are 0 0 0
causing or are likely to cause significant schedule delays or cost ovarruns,
0 0|0
(2) Narrative explanations required and variance thresholds will be reviewed periodically,
and may be adjusted by contract modification with no change in contract price.
(3) Schedule variance narratives shall identify significant missed milestones, impact to
major milestones, and expected recovery dataes.
{4) If there are no changes to the reportable element problem analysis, expected
impacts, or corrective action status then specify, “no changes since the last reported
analysis™ and reference the CPR date when the narrative was reported.
g. CPRs and C/S8Rs required from subcontractors will be provided electronically using the
ANSI X12 Transaction Set 839 4010 specification,
15. TOTAL 0 2 1o

& PREFAREDEY 77 ~7 H. DATE . APPROYEDBY, J. DATE
d‘wa %Y@ 9 May 03 W Skary 3/9/2003

DD Form 1423, JUN 60 Previous editions are obsolete Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Plaase DO NOT RETURN your form to either of these addresses.
Send completed form ta the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANGAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NOOO19-03-R-0002
1. DATAITEM NO.  [2. TITLE OF DATA ITEM 3. SUBTITLE
A042 RISK MANAGEMENT PLAN
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MGMT-80004 SEE 16 SOw 3.2.1.3.4 PMA-271
7.DD250 REQ |9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14 DISTRIBUTION
) REQUIRED ONE/R SEE 16 b. COPIES
8. APP CQDE SEE16 11. AS OF DATE  [12. DATE OF SUBSEQUENT SUEM. 2. ADDRESSEE Draft Final
A N/A ASREQ) Reg | Repr
18. REMARKS PMA-271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only. The contractor shall
identify potential problems to provide focus and to engage management to analyze status | SEE 16 0 010
and develop corrective action plans in a timely manner. 5 0 3
BLK @: Distribution “D”. See Attachmant 4 for detaits. 5 5 5
BLK 12: Preliminary due 30 days after contract award. Final Due 60 days after contract
award, 0 0 {0
BLK 14: Contractor shall deliver electronic versions of the data. 0 0 0
0 0|0
0 0 0
0 0 0
0 0|0
15. TOTAL 1 1 0

G. PREPAREDBY /7 H. DATE l. APPROYED,BY 1 DATE
J&ﬂ 7;’;% 9 May 03 4?@@@ Skary 5/9/2003

DD Form 1423, JUN 90 Previous editlons are obsdlete Page ___ of ___ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

in Block E.

Public reporting burden for this collection of information Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information, Send commants regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses,
Send completed form to the governmaent Issulng Contracting Officer for the Contract/PR No.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:

PROGRAM MANAGEMENT

D. SYSTEMATEM
E-68 (BLOCK I)

E. CONTRACT/PR NO.
NO0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. |2. TITLE OF DATA ITEM
AD43 CONTRACT WCRK BREAKDOWN STRUCTURE

3. SUBTITLE

5. CONTRACT REFERENCE
SOW 3.21.31.2,321.33.2

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81334

&. REQUIRING OFFICE

PMA-271

7.DD 250 REQ |9, DIST STATEMENT
LT REGQUIRED

10. FREQUENCY
SEE6

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTICN

8. APP CODE D
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b, COPIES

Draft

Final

Reg

Repr

16. REMARKS
Block 4: NAVAIR Supplemental Instructions for Completion of CWBS.

1. Part| INDEX. Provide a matrix identifying the contract line item and SOW to the WBS
alements.

2. Part Il CWBS DICTIONARY. The Dictionary will provide a description of every CWBS
alement and contractor task essential to fulfill the element description. The task
description will include summary identification of the functional/organizational resources to
be applied.

(a) The elements shall be in the same order as the Part | INDEX.

(b) The WBS element number shail preceds the WBS element title.

3. The CWBS will be based upon the WBS included in contract Attachment 15 of Secticn
J. If the WBS is not included, the CWBS will be daveloped using the latest version of MIL-
HDBK-881 as a guide. The Contractor may use its own WBS element numbering scheme
as long as the WBS integrity, as provided by the guidance in MIL-HDBK-881, is maintained.

Blocks 11-13: Initial submission is required within ninety (20) days after contract award.
Provide updates to previously approved CWBS, as required. The CWBS will be provided
as an electronic fite.

PMA271-E6 LIBRARY
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CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem} OMB No. 0704 - 0138

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and raviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarnters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Managemsnt and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 8. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NO0O019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AD4d4 CONFERENCE MINUTES
3. AUTHORITY {Data Acquisition Documant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-ADMN-81250 (SEE 16) SOW32136 PMA-271
7.DD 250 REG |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
LT REQUS:::; ONE TIME SEE 16 b, COPIES
Final
8. APP CODE 11. AS OFDATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draht na
A N/A N/A Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format authorized, DID is guidance only.
ACO 0 1 0
BLK 9: Distribution "D". See Attachment #4 for detalls.
SEE 16 0 0ol o
BLK 12: Delivery of conference minutes shall occur no later than 30 days after the
conclusion of each review, 0 0| O
BLK 14: Contractor shall deliver electronic verslons of all data. 0 010
0 0| O
0 0| O
0 0| O
0 0| O
0 0|0
15. TOTAL 0 2 | 0

G. PREFPARED BY 77 H. DATE I. APPRQ! Y J. DATE
/gvn Z’;‘Z[a 9 May 03 *?w@@ Skary 5/9/2003

OD Forrmn 1423, JUN S0 Previous editions are obsolate Page_  of ___ Pages



{1 Data lterm)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collectlon of information is estimated to averaga 110 hours per rasponse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No, in Block E.

A045 SOFTWARE CONFIGURATION MANAGEMENT PLAN {SCMP)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NOG019-03-R-0002
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY {Data Acqulisition Document No.)
SEE 16

5. CONTRACT REFERENCE
SOW 321525

6. REQUIRING OFFICE

AIR-3.1.2N

7.0D 250 REQ |9. DIST STATEMENT

REQUIRED

10. FREQUENCY
7 SEE 16

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTION

neu
E 13. DATE OF SUBSEQUENT SUBM.

SEE 16

8. APP CODE 11. AS OF DATE
A SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Repr

»
é

18. REMARKS
Block 4: Provide in Microsoft Word format

The Software Configuration Management Plan (SCMP) shall include, but not be limited to:
A: The SCMP shall establish and present the plan for the developer's software
configuration management activities that shall be perfarmed during the entire software
development and life cycle maintenance phases of the specific project. The SCMP shall
agree and be consistent with the project's Software Development Plan (SDP) and any
other Software Management process docurnent. Additionally, the SCMP shall comply with
the Corporate CM Policy.

B: The SCMP shali address all E-6B software/firmware developed, maintained or
modified, including trainer software, diagnostic software or special toolsets.

|Blocks 10 - 13: The SCMP shall be delivered as follows:
A: A praliminary draft SCMP shall be provided NLT 30 days prior to PDR.

B: Afinal draft SCMP shall be provided NLT 30 days prior to CDR, and shall inciude all
comments from the PDR.

C: A final SCMP shall be provided NLT 30 days following CDR and shall include all
comments from the CDR.

D: The SCMP shall be updated as required to reflect any changes in the developer’s
process.

PMA-271
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15. TOTAL
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Page____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Itemn) OMB No. 0704 - 0188

Public reporting burden for this collaction of infarmation is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Projact (0704-0188), Washington DC 20503. Pleass DO NOT RETURN your form to either of these addresses.
Sand completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) N00019-03-R-0002

1.CATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
AD46 SOFTWARE QUALITY ASSURANCE PLAN (SQAP)

4. AUTHORITY (Elta Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
SEE 16 SOW 321525 AIR-3.1.2N

7.0D 250 REQ  |8. DIST STATEMENT  [10. FREQUENCY 112. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

LT REQUIRED SEE 16 SEE 16 b. COPIES

IEII
Final
8, APP CODE 11. ASOFDATE |13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE Draft na

A SEE16 SEE 16 Reg | Repr

16. REMARKS PMA-271 0
Block 4: Provide in Microsoft Word format

The Software Quality Assurance Plan (SQAP) shall Include, but net be limited to:

A: The SQAP shall provide the developer's plan for Software Quality Assurance (SQA)
process for software being produced by an internal or external developer for the projects.

The SQAP shall agree and be consistant with the project's Software Development Plan
(SDP} and any other Software Management process document, Additionally, the SQAP

shall comply with the Corporate QA Policy.
B: The SQAP shall address all E-6B software/firnware developed, maintained or

modified, including trainer software, diagnostic software or special toolsets.

Blocks 10 - 13:; The SQAP shall be deliverad as follows:

A: A preliminary draft SQAP shall be provided NLT 30 days prior to PDR.

B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shali include all
commeénts from the PDR. :

Ol o Of O] O] o] o o o] ©
Ol o o]l o o] o o o o =
o] O] o Of O o] o ©| o

C: A final SQAP shall be provided NLT 30 days following CDR and shall include all

comments from the CDR.

D: The SQAP shall be updated as requirad to reflect any changes in the developer's
process.

15.TOTAL 0 1 [0

% /;3 L APW BY gkw J. D;$2003

Previous editlons are obfolete Page ___ of ___ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMBE No, 0704 - 0188

Public reporting burden for this coilection of information Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00O019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A047 FUNCTIONAL COST-HOUR & PROGRESS REPORT DD-1921-1
4. AUTHORITY (Data Acqulsition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-FNCL-81566A (SEE 16) SOW 321.331 AR-4.2.5
7.DD 250 REQ |9, DIST STATEMENT |10, FREQUENGY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT “E°”'::‘]’6 SEE 16 SEE 16 b. COPIES
8l
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oratt Final
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 ' 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15  [¢9 0 1 0
provided in Section J
AlR-4.2.3 0 D )
AIR-4.2.7 LIBRARY 0 1 0
0 0|0
0 0|0
0 0 0
0 0 0
0 0|0
0 0110
15. TOTAL 0 5 | 0
G. PREPAREDBY 7/ = R, DATE I, APPROVED @Y J. DATE
N | orny 03|~ PHosTRE) Skanp | om0

DD form 1423, JUN 90

Previous editions are obsolete

Page ___ of ___ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMEB No. 0704 - 0188

Public reporting burden for thig collection of information is estimated 1o average 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information, Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing thls burden, to Department of Defense, Washington Headquartars Services, Directarate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0006 B

C. CATEGORY:
LOGISTICS

D. SYSTEMATEM
E-6B (BLOCK )

E. CONTRACT/PR NO.
NO0019-03-R-C002

F. CONTRACTOR

1.DATAITEMNO. ]2, TITLE OF DATA ITEM
BOOT INITIAL SPARES LISTING {1SL)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-ALSS-81530 (SEE 18)

5. CONTRACT REFERENCE
S50W 321523

6. REQUIRING OFFICE

AIR-3.1.2N

7.DD 250 REGH (9. DIST STATEMENT
T REQUIRED ONE/R

10. FREQUENCY [12. DATE GF FIRST SUBMISSION

SEE 16

14, DISTRIBUTION

8. APP CODE SEE16 11. AS OF DATE
A N/A

13. DATE OF SUBSEQUENT SUBM.
R/ASR

a. ADDRESSEE

b. COPIES

Final

Draft Repr

D
&

16. REMARKS

BLK 4. Provide in Microsoft Excel (or compatible) data file format. Contractor format
acceptable. DID is for guidance only. The contractor shall provide a list of recommended
initial spare parts to support the E-6 Block One modified aircraft, MAS trainers (including
trainer peculiar) and labs. Spares recommendations shall identify Contractor Fumished
Equipment {(CFE), Government Fumished Equipment {GFE), and modified GFE (including
existing CLS spares that require modification). The recommendation shall include ordinary
operations and 83 kit considerations. Recommended procurement shall be broken out by
appropriate fiscal year, allowing for procurement lead-time and 30 days for introduction into
the £-6 Contractor Logistics Support (CLS) inventory. To ensure minimal impact 1o the
Fleet readiness, the contractor shall provide a “not later than® order date. The Block One
legistics lead (AIR 3.1.2N) shall be notified, in writing, of prospective changes/revisions to
the ISL as soon as possible. Notification shall include impact to sparas availability.
Contractor format is acceptable for this item, however the following data shall be provided
Las a minimum {if available): system, Contractor and Government Entity (CAGE) cods; part
number; homenclature; National Stock Number (NSN); quantity per aircraft; Source
Maintenance and Recoverability (SMR) code; lead-time; failure rate; price; and quantity
recommended for procurement {broken out by fiscal year).

IBLK 8: Distribution "D". See Attachment #4, Section J.

BLK 12 &13: First submission due 30 days after CDR. Government allowed €0 days to
réview. Final delivery due 30 days after receipt of Governmant comments.

IBLK 14: Contractor shall dellver electronic varsions of all data.

PMA271-E6 LIBRARY
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewlng
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
Information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to gither of these addressss.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA ENGINEERING

D. SYSTEMATEN E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NOD0019-03-R-0002

1.0ATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE
AAO01 WEIGHT AND BALANCE REPORT FOR AIRCRAFT MASS PROPERTIES DATA

4. AUTHORITY {Data Acquisition Document No.) 5, CONTRACT REFERENCE &. REQUIRING QOFFICE
SEE 16 SOwW 321133 AlR-4.1.1.3

7.DD 250 REQ |9, DIST STATEMENT |10. FREQUENCY |12, DATE OF FIRST SUBMISSION |14 DISTRIBUTION

DD REQUIRED ONE/R SEE 16 b, COPIES

8. APP CODE SEE16 11.ASOF DATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE beatt |y

N/A N/A . SEE 14 Reg | Repr

16. REMARKS PMA 271- E-§ Libeary 1 0

BLK 4: The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.1d, e, f
(vertical and Lateral), g, h, I, j, k, |, n, 0, p and 10.2.2 h and 10.2.3. Contractor format In  {AIR-43.3JAX
MS Office Compatible files acceptable.

—r

AIR-4.1.5

The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.2. The format of
the report shall be in both the standard fromat (DD-365 Series Forms) and in the latest SEE 16
version of the Automated Weight and Balance Systems (AWBS) at the time of submittal.

Q| O O] O

3
1
1
0
0

o| of =

BLK 9: Distribution "D*. See attachment #4 for details.

BLK 12 & 13: Revisions as changes occur.

BLK 14: Contractor shall deliver electronic versions of all reports.

15. TOTAL 3 3 0

. APPROVED BY J. DATE

H?O?/os PVorsdadt) Skarp 5/9/2003

Previous editions are obsdlete Page ____ of Pages




CONTRACT DATA REQUIREMENTS LIST - | Form Approved

(1 Data Item) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments ragarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwark Reduction Project (0704-0188), Washington DC 20603. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
010 AA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I) NOQ019-03-R-0002
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
AAD2 CONFERENCE MINUTES
4. AUTHORITY (Data Acqulsition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-81250 (SEE 16) S0W 32136 PMA-271
7.DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIREC ONE TIME SEE 16 b. COPIES
8. APP CODE SEE16 11.ASOF DATE |13. DATE OF SUBSEQUENT SUBM. » ADDRESSEE | pramt L™
A N/A N/A Aeg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format authorized, DID is guidance only.
ACQ 0 1 0
BLK 9: Distribution "D". See Attachment #4 for details.
SEE 16 0 0 0
BLK 12: Delivery of conference minutes shall oceur no later than 30 days after the
conclusion of each review. 0 0 0
8LK 14: Contractor shall dellver electronic versions of all data. 0 0 0
0 0 0
0 01]0
o 0 0
| o |o]o
| 0 0 0
15. TOTAL 0 D 0

G. PREPAREDBY /7 H. DATE 1. APPROVED BY 7 DATE
Aﬂw 7%2‘» 9 May 03 W&w 5/9/2003

DD Form 1423, JUN S0 Previous edltions are obsolete ) Page___ of __ Pages



{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing date sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of these addresses.
Send completed form to the govemment lssuing Contracting Officer for the Contract/PR Neo. in Block E.

SOFTWARE OESIGN DESCRIFTION (SDD)

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA ENGINEERING
D, SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00019-03-R-0002
1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

AAD3
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCGE 6. REQUIRING OFFICE
DI-IPSC-81435A (SEE 18) SOW321.525 AlR-4.1.1.3
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
A “E°“S'::r]’ ASREQ SEE 16 b. COPIES
6 Fi
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oratt nal
A SEE 16 Reg | Repr
16. REMARKS FMAZ71-E6 LIBRARY 0 3 0
BLK 4: Contractor format acceptable, DID is guidance only.
BEE 18 0 0 0
BLK @: Distribution "‘D*. See Attachment #4 for detalls. 5 5
, 0
BLKS 12 & 13: Revisions as changes occur. 5 5
0
BLK 14: Contractor shall deliver electronic versions of all data.
0 0|0
0 c|O
0 040
0 0 0
0 0|0
0 0| O
15. TOTAL 0 1 0
H. DATE I APPROVED BY J. DATE
57?&7/03 W Skaryp 5/9/2003

Previous edltions are obsofete

Page __ of Pages




{1 Data ltam)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OME No. 0704 - 0188

Public reparting burden for this collection of information is estimated to average 110 hours per response, incl uding the time for reviewing
instructions, searching #xisting data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing thig burden, to Depariment of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send complsted form to the government Issulng Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0101 AA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NQQ019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATAITEM 3, SUBTITLE
AAO04 REVISION OF EXISTING GOVERNMENT DOCUMENTS ENGINEERING
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-ADMN-80925 (SEE 16) SEE 16 AR-4.1.1.3
7.DD 250 AEQ (9. DIST STATEMENT  |10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
SEE 16 “E“”'“;D ASREQ ASREQ b. COPIES
8. APP CODE 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE braft 1!
SEE 16 ASREQ ASREQ Reg | Repr

18. REMARKS LIBRARY 0 1 0
BLKS 4 & 5; Contractor format acceptable. Update the following existing documentation:
AD01, System Specifications, SOW 3.2.1.1.2 SEE 18 0 0|0
ADD2, Engineering Drawings and Associated Lists, SOW 3.2.1.4.1
ADO5, Program-Unique Specification Documentation, SOW 3.2.1,1.2 0 0 0
AQ37, Data Accession List, SOW 3.2.4 _
AQ05, Program Unique Specification Document, Configuration Item Product Spec, SOW 0 c |0
3.2.1.1.2
ADOB, Software Requirements Spec, SOW 3.2.1.1.2 0 0|0
A007, Interface Requirements Spec, 3.2.1.1.4
A008, Software Product Spec, SOW 3.2.1.1.2 0 010
AQ08, System/Segment Intarface Control Spec, 3.2.1.1.4
ADOA, Interface Design Dascription, SOW 3.2.1.1.4 0 0 0
AQOB, Software Users Manual, SOW 3.2.1.2,10
AQOE, Test Procedures, SOW 3.2.1.21.4,32213 0 01]o0
ADOF, Subsystem Design Analysis Report, Structural Analysis Report, SOW 3.2.1.1.3.4
AQ0G, Subsystem Design Analysis Report, Electrical Loads Analysis, SOW 3.2.1.1.3.1 0 0 0
ADOH, Subsystem Design Analysis Report, Data, Cooling Design and Analysis, SOW
3.2.1.1.3.2 0 0} O
AQOK, Hazardous Material Management Prog. Report, SOW 3.2.1.2.8
AQQP, Reliability Allocations and Predictions, SOW 3.2.1.2.1.1
A00Q, Maintainability/Bit Allocations and Predictions, SOW 3.2.1.2.1.2
AOOR, Failure Modes Effects Criticality Analysis, SOW 3.2.1.2.1.3
AQ0S, Fracas Summary Report, SOW 3.2.1.2.1.8
AQQT, Environmental Analysis, SOW 3.2.1.1.3.7
AQOU, Acceptance Test Procedure (With ESS), S0W 3.2,2.2
AO0V, Test Reports, SOW 3.22.1.6
ADQW, Safety Assessment Report, SOW 3.2.1.1.3.6,3.2.1.2.56
A00Z, Request for Nomenclature, SOW 3.2.1.4.2.1
BLK 7. DD 250 or LT requirements shall be the same as required for the base contract
CDRL.
BLK &: Approval code requirements shall be the same as required for the base contract
CDRL.

15. TOTAL 0 1 0

H. DATE I. APPROVED BY J. DATE
/o fos D Alolll) Skarp | 519200

Previous editions are obsolete

Poge ____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved
OMB Na. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Papsrwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.

Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o101 AA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NC0019-03-R-0002
1.DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

AAOS ENGINEERING CHANGE PROPOSAL
4, AUTHORITY {Data Acquisition Document No.} 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-CMAN-80639C (SEE 16) Sow 3214221 AlR-4.1.1.3
'7. DD 250 REQ |9. DIST STATEMENT |10. FREGQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD "E°":::‘]’6 ONE/R SEE 16 b, COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a8, ADDRESSEE Draft Final
A N/R SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY i 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.
ACO 1 1 0
BLK 9: Distribution *D". See Attachment #4 for details.
SEE 16 0 0 0
BLKs 12 & 13: Submit as changes occur.
0 0 0
BLK 14 : Contractor shall deliver elsctronic versions of data.
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15. TOTAL 2 2 ")
H. DAFE l. APPROVED BY J. DATE
5%?' 03 badmdl) Skarp 5/9/2003

Pravious editions are obsdlete

Page_ of ___ Pages




{1 Data ltem}

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
inforrmation, Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o101 AA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N00019-03-R-0002
1.DATAITEM NO. |2, TITLE OF DATA {TEM 3. SUBTITLE

AAOB REQUEST FOR WAIVER/DEVIATION
4, AUTHORITY (Data Acqulsition Document No.) 5. CONTFIACT REFERENCE §. REGUIRING OFFICE
7. DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED ASREQ SEE 16 b. COPIES
8. APP CODE SEETS 11.AS OF DATE  [13. DATE OF SUBSEGUENT SUBM. ». ADDRESSEE Deatt L
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A
(WAV) for guidance. SEE 16 0 0|0
BLK 9: Distribution "E*. See attachment 2 for details. 0 0| O
BLKS 12 & 13: Submit 30 days after need for Wavier or Deviation is identified. If required, 0 0|0
submit final 30 days after receipt of Govemment comments. 5 5 5
BLK 14; Contractor shall deliver slactronic verslons of all data.
0 0 0
0 0|0
0 0 0
0 0|0
0 0]oO
15. TOTAL 0 1|0
H. DATE I. APPROVED BY J. DATE
s%g«/o 3 Ww 5/9/2003
Provious editlons are cbsblete Page of Pages




{1 Data ltem}

| ' CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collaction of information s estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data nesded, and complsting and raviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this coltection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project (0704-0188}, Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0101 AA

C. CATEGORY:
LOGISTICS

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PR NO.
NO00Q19-03-R-0002

F. CONTRACTOR

1. DATA{TEM NO. 2. TITLE OF DATA ITEM
AAO07 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE

LOGISTICS

4. AUTHORITY (Data Acquisition Document No.)
DI-ADMN-80925 {SEE 16)

5. CONTRACT REFERENCE
SEE 16

6. REQUIRING OFFICE

AIR-3.1.2N

7.DD 250 REQ 9. DIST STATEMENT
SEE 16 REGUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14, DISTRIBUTION

8. APP CODE SEE 16
SEE6

11. AS OF DATE
ASREQ

13. DATE OF SUBSEQUENT SUBM.
ASREQ

a. ADDRESSEE

b. COPIES

Final

Draft Repr

D
]

16. REMARKS

BLK 4: Update the following existing documentation;

AD10, Software Development Plan, SOW 3.2.1.5.25

AD11, Software Version Description, SOW 3.2.1.4.2.5, 3.2.1.5.2.5

A013, Test Support Plan, SOW 3.2.2.1.8,3.2.21.7

A014, Consumables and Bulk Items List, SOW 3.2.1.5.2.3

AC15, Supportability Analysis Summary, Deleted, Relocated, Altered ltems, SOW 3.2.1.2.3
AQ16, Integrated Support Plan, SOW 3.2.1.5

A317, Logistics Management Information Data Products, SOW 3.2.1.5.2.2

AQ18, Loglstics Management Information Plan, SOW 3.2.1,5.2.2

A019, Computer Resources Life Cycle Management Plan, SOW 3.2.1,5.2.5

AQ20, Supportability Analysis Summary, Maintenance Plans, 3.2.1.5.2.2

A021, Phased Support Plan, SOW 3.2.1.5.2.2

A022, Supportability Analysis Summary, Reliability Centered Maintanance Summary,
SOW 3.21522

A023, Logistics Management Information, SERD, SOW 3.2.1.5.2.4.3

A024, Supportability Analysis Summary, Work Unit Code (WUC) Source Data, SOW
3.21.23

A025, Technical Directive, Loglstics, SOW 3.2.1.4.2.2.3, 3.2,1.5.2.5, 3.2.1.5.2.9
A026, Nuclear Hardness Maintenance/Surveillance, SOW 3.2.1.5.2.9

A027, Hardness Protection ltern Location List, SOW 3.2,1.5.2.9, 3.2.1.2.6

A028, Calibration/Measurement Requirement Information, SOW 3.2.1.5.2.4.5

AQ29, PSE/CSE Candidate List, SOW 3.2.1.5.2.4.1

AC30, Support Equipment lllustrations, SOW 3.2.1.5.2.4.4

A031, Support Equipment Toof List, Special and/or Hand Tool List, SOW 3.2.1.5.2.4.2
BOO1, Initial Spares List, SOW 3.2.1.5.2.3

BLK 7: DD 250 or LT requirements shall be the same as required for the base contract
CDRL.

BLK 8: Approval code requirements shall be the same as required for the base contract
CDRL. :

BLK 9: Distribution Statement Required shall be the same as required for the base
contract CORL.

BLK 14: Data delivery shall be via the same medla as required for the base contract CDRL.

PMA-271 E-6 LIBRARY

0

SEE 18

o O O O] O] O ©O| ©] O] ©
O O O O O] O] O O ©| —=
O] O O] Q| O] O O O] O

15. TOTAL

0 110

APPROVED BY

S lnts |

brZmrh) Skare

J. DATE
5/9/2003

Previous editions are obsblete

Poge ___ of ___ Pages



(1 Data Item)

 CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this coltection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government lssuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o101 AA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACY/PR NO. F. CONTRACTOR
E-8B (BLOCK |} N00019-03-R-0002

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

AAOB COST DATA SUMMARY REPORT OD 1921
4, AUTHORITY (Data Acquisition Documaent No.} 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-FNCL-81565A (SEE 16} SOW 3.21.3.31 AR-4.2.5
7.DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
hj “E°‘2::‘]’6 SEE 16 SEE 16 b. COPIES
’ Final
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt na
A N/A SEE 16 Reg | Repr
16. REMARKS PMAZ71-E6 LIBRARY 0 1 0
Blks 8, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDRY) Plan, attachment 15
provided in Section J ACO 0 1 0
AlR-4.2.3 0 2 0
AlR-4.2.7 LIBRARY 0 1 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15. TOTAL 0 5|0
G. PREPARED 8Y H. DATE {. APPROVED BY ' J. DATE
/AT DAl Skarp | 5o
¥

DD Form 1423, JUN

%0

Previous editions are obsdlote

Page____ of ____ Pages



 CONTRACT DATA REQUIREMENTS LIST

{1 Data item)

| Form Approved

OMB No. 0704 - (188

Public reporting burden for this collection of information is estimated to average 110 hours par response, Including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions

for reducing this burden, to Department of Dafense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0101 AA PROGRAM MANAGEMENT

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

E-6B (BLOCK I) NG0019-03-R-0002

1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

AAO9 CONTRACT FUNDS STATUS REPORT (CFSR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-814G8 SOW 3.21.3.31

€. REQUIRING OFFICE

AlR-42.5

7.DD 250 REQ [9. DIST STATEMENT  [10. FREQUENCY |12. DATE OF FIRST SUBMISSION

LT "E°”'“;° QRILY SEE 16

14, CISTRIBUTION

8. APP CODE 11. ASOF DATE |13. DATE OF SUBSEGQUENT SUBM.
N/A N/A SEE 16

a. ADDRESSEE

b. COPIES

Final

Draft Reg | Repr

16. REMARKS

Block 12 & 13 - The initial submission is required electronically within 90 days following
contract award. Subseguent submissions shall ba required electronically twenty-five (25)
days after the end of each subsequent quarter government fiscal year perlod.

NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION CF DD FORM 1586

1. item 11, column a. Reporting levels shall be by each Contract Line tem Number
(CLIN).

2. Item 11, column b. Enter the appropriations, subhead, and project unit for each line
itern
as specified on the contract appropriation data sheet, e.g., 1791506/41AP/01050.

3. Item 12 rows a, b and c. Columns 2 through 9 shall include monthly projected amounts
projected amounts for the next 3 months, quarterdy until the end of the next quarter's fiscal
year, and by govermnent fiscal year until the end of the contract.

4. In the Remarks, enter separately if applicable, the amount of profitdee, over/under run,
and the cost sharing ratio.

PMA271-E6 LIBRARY

1 0

AlR-4,2.6

—

o] O] O] O] O] O] | O] O ©
C| O Ol O] O ] o] O

o| O O Ol O] O] O O] O

15. TOTAL

0 210

G. PREPARED BY 7 H. DATE . APPROYED,BY
o T Nl |ovtay0s | o) Skare

J. DATE
5/9/2003

DD Form 1423, JUN 90 Previous edltions are obsdlete

Page ____ of ____ Pages



CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved

OME No. 0704 - 0188

Pubtic reporting burdan for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewlng the collection of
infomation, Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Prolect (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressas.
Send completed form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o101 AA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N00018-03-R-0002
1. DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE

AA1D INTEGRATED MASTER SCHEOULE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-MISC-81183A SOW 3.21.31.1,321.331 PMA-271
7.DD 250 REG |9. DIST STATEMENT [10. FREGQUENCY [12, DATE OF FIRST SUBMISSION |14, DISTRIBUTION
T REQUIFI;D MONTHLY SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Finel
N/A N/A SEE 16 Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 i 0

Block 12 - Date of First Submission. The first submission Is within 90 days following

contract award. AlR-4.2.6 0 1 0

Block 13 - Date of Subsequent Submission: Subsequent submissions ars due within 25 0 0 0

days after the close of the contractor's monthly accounting period. 0 5 5

Block 14: Data will be submitted via electronic media. Contractor shall ensure that each

schedule task is linked to a CWBS element provided in Format 1 of the CPR. 0 0|0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0

15. TOTAL 0 D 0
G FAEPAREDBY /7 ‘;' H. DATE I. APPROVED,BY J. DATE
T Ndin | oMoy 03| HorZRR) Skanp | om0

DD Form 1423, JUN 90

Previous edltions are obsdlete Page__  of ___ Pages




~ CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

(1 Data ltem)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing

instructions, searching existing data sources,

gathering and maintaining the data needed, and completing and reviewing the collection of

infarmation. Send comments regarding this burden estimate or any other aspsct of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Anlington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20603. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: .
0101 AA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NO0C19-03-R-0002
1.DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

AA11

COST PERFORMANCE REPORT{CPR)}

PAGE10F 2

4. AUTHORITY (Data Acquisition Document No.)
DID DI-MGMT-81466

5. CONTRACT REFERENCE
SOW 321331

8. REQUIRING OFFICE
AIR-4.25

7.D0 250 REQ |9, DIST STATEMENT
LT REQUIRED

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

SEE 16 b. COPIES

D

8. APP CODE
- N/A

11. AS

Final
OF DATE |13. DATE OF SUBSEQUENT SUBM. . ADORESSEE Dratt na

N/A SEE 16 Reg | Repr

16. REMARKS

The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified

PMA271-E6 LIBRARY

—

0

AlR-4.2.6

per the following:

1. Block 2 - Distrlbution Statement: See attached Supplement for statement definition and
release authority information.

2. Block 12 - Date of First Submission. The first submission is due within 25 calendar
days after the end of the first full accounting period following contract award.

3. Block 13 - Date of Subsequent Submissions: Subsequent submigsions shall include an
advanced “quick look” report (Formats 1, 2, 3, 4) within 10 calendar days after the close of
the contractor’s accounting period. The final monthly submission containing all formats
(Formats 1 through 5) shall be provided within 25 calendar days after the close of the
contractor's monthly accounting period.

4. Block 14 - Distribution and addresses: Electranic copies shall be provided using the
American National Standards Institute (ANSI) X12 Transaction Set 838 4010 specification.

5. Block 16 - Remarks:
. 8. Format 1 Instructions:

(1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Leval
three of the CWBS, except for the following:
. . (a) when the budgeted value of a Level three CWBS slement budget excesds 20% of
the Contract Budget Baseline (CBB) then such element wilt be reported at a lower lavel
whera none of the lower reporting elements exceed 20% of the CBB.
. » (b} when the budgeted value of a Level two CWBS element is less than 1% of the CBB
then the element shall be reported at Level two, not subdivided into its Level three
components

., b. Format 2 Instructions: Use organizational categories, e.g., Integrated Product Team
{IPT} or functional, following reporting conventions in paragraph 5.a.(1}{a) threugh
5.a.(1}(c) substituting applicable organizational levels for CWBS levels.

, (1) Material shall be Identified separately as a non-add item,

, (2} Major Subcontractors shall be identified separately as a non-add item.

—

Ol O] O O] O] O O| Of O] ©
ol O Of O] O] O O O
o] O] O] O] O] O] O| O| ©

15. TOTAL

0 210

H. DATE 1
9 May 03

iy %779

X APPRWaY@Q Skw

J. DATE
5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdlate

Page _

of ___ Poges




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

| Form Approved
OMB No_ 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of infermation, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

AAT1 COST PERFORMANCE REPORT(CPR)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK I) N0O019-03-R-0002
1.DATA ITEM NO.  |2. TITLE OF DATA [TEM 3. SUBTITLE

PAGE 2 OF 2

4, AUTHCRITY {Data Acquisition Document No.)
DID DI-MGMT-81466

5. CONTRACT REFERENCE
S0W 3.21.3.31

8. REQUIRING OFFICE

AlR-4.2.5

7.D0 250 REQ 9. DIST STATEMENT
LT REGUIRED

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION
SEE 16

14,

DISTRIBUTION

8. APP CODE D
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Repr

16. REMARKS

.{c) Format 1 and Format 2 nstructions: Reporting levels will ba reviewed periodically,
and may be adjusted by contract modification with no change to the contract price,

..{d) Format 3 Ingtructions: Significant differences (absolute values exceeding +- 5%)
between the Performance Measurement Baseline (PMB) at the beginning and end of each
|specified period shall be explalned in Format 5.

(&) Formmat & Instructions:
(1) Problem analyses and narrative explanations shall be required for Format 1
lelsments when cost/schedule variances fall within the following categories:
o b largest current cost variances axceeding +- $100K or +/- 5%
o 5 largest current schedule variances exceeding +/- $100K or +/- 5%
© b largest curmnulative cost variances exceeding +/- $250K and +- 5%
o 5 largest cumulative schedule variances exceeading +/- $250K and +- 5%
o 5 largest variances at completion exceeding +/- $250K and +/- 5%
o other cost and schadule variances or technical performance issues that are
causing or are likely to cause significant schedule delays or cost overruns.

(2) Narrative explanations required and variance thresholds will be reviewed periodically,
and may be adjusted by contract modification with no change in contract price.

{3) Schedule variance narratives shall identify significant missed milestones, impact to
major milestones, and expected recovery dates.

(4) If there are no changes to the reportable elemant problem analysis, expected
impacts, or corrective action status then specify, “no changes since the last reported
analysis™ and reference the CPR date when the narrative was reported.

g. CPRs and C/S8SRs required from subcontractors will be provided electronicalty using the
ANSI X12 Transaction Set 839 4010 specification. :

PMA271-E6 LIBRARY

0

AlR-4.2.8

ol © O O] O O] O O] © ©
Ol O O] O] O] O] O] O] —=| —

Qf O] O] | Ol | ©) O] O

15. TOTAL

0 2

H. DATE
9 May 03

77,7

L APPRWY E § Skw

J. DATE
5/9/2003

DD Form 1423, JUN %0 Previous editlons are obsdlete

Page ____ of ____ Poges




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data [tem) OMBE Ne. 0704 - (188

Public reporting burden for this collection of information Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of Information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquariers Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I) N00019-03-R-0002
1.DATA TEM NO. |2 TITLE OF DATA {TEM 3. SUBTITLE
AAI2 FUNCTIONAL COST-HOUR & PROGRESS REPORT DD-1921-1
4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-FNCL-81586A {SEE 16) SOW3.21.3.31 AlR-4.2.5
7.DD 250 REG |9. DIST STATEMENT |10. FREQGUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
LT REQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oraft Final
A N/A SEE 16 Reg [ Repr
16. REMARKS ) PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15  [#¢© 0 1 0
provided in Section J
AIR-4.2.3 0 2 0
AIR-4.2.7 LIBRARY 0 1 0
0 010
0 0|0
0 0|]o
0 010
0 0 0
0 0|0
15. TOTAL 0 5 | 0

G. PREPARED BY - H. DATE l. APPRQ Y T DOATE
/Zof Z?‘ZLA 9 May 03 W Skare 5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdlete Page ___ of ____ Pages



CONTRACT DATA REQUIREMENTS LIST | Form Approved

(1 Data ltem) OME No. 0704 - 0186

Pubtic reporting burden for this collection of informatlon is estimated to average 110 hours per response, including the time for reviewing
instrugtions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Offica of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses,
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0101 AA LOGISTICS
D. SYSTEMATEM E. CONTRACT/PA NO. F. CONTRACTOR
E-6B (BLOCK I} NO0O019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AA13 TECHNICAL MANUALS SEE 16
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING QFFICE
TMCR-02-E6001 SEE 16 SOw321528 AIR-3.1.2N
7.DD 250 REQ 9. DIST STATEMENT  |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14 DISTRIBUTION
LT REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEETS 11.ASOFDATE [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final
- Dratt
A SEE16 SEE 16 Reg { Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 3, 4,8, 10, 11, 12, & 13: Technical Manual dslivery dates, vatidation reqguirements
and other pertinent information is provided in Technical Manual Contracts TMCR-02- SEE 18 0 01{o0
E&001, Attachment 14, provided in Section J. 5 5 0
Update the following existing documentation.
A032, Technical Manuals {SE), sow 3.2.1.5.2.4.6 0 0|0
A033, Technical Manuals (NATOPS)
AD34, Technical Manuals (NON-NATOPS) 0 0] 0
A035, Technical Manuals , Validation Plan/Certificate
0 0 0
0 0 0
0 0 0
0 0 0
0 0|0
15. TOTAL o 1 0

H. DA . APPROVED BY J. DATE
5/’42 2 W Skaryp 5/9/2003

PrevioUs editions are obsbiete Page ____ of ___ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the fime for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of thig collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 10 sither of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT
o101 AA

C. CATEGORY:
TRAINING

0. SYSTEMATEM
E-6B (BLOCK )

E. CONTRACT/PR NO.
NG0019-03-R-0002

F, CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
AA14 TRAINING MATERIAL AND CHANGE PACKAGE

3. SUBTITLE

VQ-7 MISSION TRAINING

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

50w 32322

6. REQUIRING OFFICE

DI-ILSS-80872 , DI-ILS8S-81522 & DI-IL.SS-8110 PMA-205
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD “E°”S'::‘:6 ONE/R SEE 16 b, COPIES
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. s. ADDRESSEE Draft Final
SEE 16 N/A SEE 16 _ Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Revise VQ-7 courseware and supporting documentation to reflect the Block 1 Mod

to the aircraft. Contractor format acceptable using DIDs DI-ILSS-80872, DI-ILSS8110 as Va7 1 1 0

guidance only. Deliver documents and coursewars, to include CBT, IAW current sample

package and macros as provided by VQ-7, except new courses may be delivered as SEE 15 0 010

commercial content-driven training material in contractor format. 5 5 0

BLK 8: Approval not required for draft submissions. Approval required for final submission, 5 5 5

BLK 9: Distribution *D". See Attachment #4 for details. 0 0 5

BLKS 12 & 13: Initial submittal to VQ-7 at the 35% review. Submit draft 30 days prior to

the start of instructor training. Final due 30 days after the IPT/IPTD final review that will 0 o 0

follow instructor training course presentation. 5 5 5

BLK 14: Deliver to VQ-7 one draft hard copy, one final hard copy and one electronic copy

each. 0 0 0

0 0|0
/ 15. TOTAL 1 ) 0
H. DATE I. APPROVED BY J. DATE
$Trafos badaadh) Skare | snzm

DD Form 142 , JUN QD Previous editions are obdolete

Poge___ of ____ Pages



CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem} OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to avarage 110 hours per rasponsa, Including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neseded, and completing and reviewing the collaction of
information, Send comments regarding this burden estimate or any other aspect of this collection of information, Including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Qperations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses,

Send completed fom to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o101 AA TRAINING

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTO#R
E-6B (BLOCK I} N00019-03-R-0002

1. DATA ITEM NO, 2. TITLE OF DATA ITEM 3. SUBTITLE
AA15 REVISION OF EXISTING GOVERNMENT DOCUMENTS Updates to CFCTS Cunriculum Materials

f4. AUTHORITY (Data Acquisition Document No.) 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-80925 (SEE 16} SOw 32322 PMA-205

?7. DD 250 REGQ |6. DIST STATEMENT |10. FREQUENCY |[12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

DD REQUIRED ONE/R SEE 16 b, COPIES

— D
F
8. APP CODE 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE D Inai

SEE 16 N/A SEE 16 Reg | Repr

16. REMARKS PMAZT1-E6 LIBRARY 1 0

BLK 4: Contractor format acceptable. DID is for guidance only. Update the following
existing Contractor Flight Crew Training System (CFCTS) Curriculum Materials: va-7
Mission, Collective, Individual & Occupationat Tralning Task Analysis Report, AQ10E DI-

-l

ILSS-81078 SEE16
Learning Analysis Report/Objectives Hierarchies Report, AGO1E DI-ILSS-81083

Media Selection & Syllabus Report, A012E DI-ILSS-81084
Lesson Specification Report, A013 DI-ILSS-81090

Lesson Plans, AO15E DI-ILES-81095
Training Evaluation Plan, A016E DI-ILSS-81076

Instructional Media Data Files, , ADO2E/21E dI-ILSS-810093

Instructor Utilization Handbook, EQOHE DI-ILSS-81096
Operations & Maintenance Handbock, EODZ2E-DI-TMSS-80528
Maintenance Requirements Cards, E-8A-CBT-007R1

Contractor shall upgrade Into the CFCTS training courses and deliver Curriculum Materials

in the madium currently utilized under the Contractor Flight Crew Training System
(CECTS} contract, except as approved by VQ-7 prior to delivery of the draft materlals for

o] O] O] O] O Of O] O| =| ©
O O O O O ©| O O
ol o) Of O O] ©] O O O

new rawritten courses. This effort includes the update of software/trainer
documentation/curriculum for the 4E13 CBT Trainer.

Block 8: Approval not required for draft. Approval required for final.

Block 9: Distribution “D°. See Attachment #4 for details.

Block 12, 13 & 14; Submit one draft copy to VQ-7 60 days prior to commencement of

trainer acceplance test. Submit final to VQ-7 60 days after execution of trainer DD250.

15. TOTAL 1 2 10

H. DATE . APPROVED BY J. DATE

$/13o03 MorZadl) Skary 5/12/2003

DD Form 1423, JUN 90 Previous editlons are obdolete Page ___ of ___ Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704 - 088

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for raviawing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for raducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
o101

B. EXHIBIT

C. CATEGORY:

AA TRAINING

D. SYSTEMITEM
E-68 (BLOCK )

E. CONTRACT/PR NO.

NO0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
AA16

2. TITLE OF DATA ITEM
TRAINING MATERIALS

3. SUBTITLE

MAINTENANCE TRAINING PAGE 1

4. AUTHORITY {Data Acquisition Document No.}
DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110

5. CONTRACT REFERENCE
80W 32312 3232832321

§. REQUIRING OFFICE

PMA-205

7. DD 250 REQ |9. DIST STATEMENT
oD REQUIRED

SEE 16

8. APP CODE
SEE 16

10. FREQUENCY

ONE/R

12. DATE OF FIRST SUBMISSION

SEE16

14. DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT SUBM.

SEE 16

a. ADDRESSEE

b. COPIES

Final

Draft Reg | Repr

16. REMARKS
TRAINING MATERIAL CHANGES

BLK 4: Revise NAMTRAGUDET 1080 training all documents and courseware as required
to reflect incorporation of Block 1, using DIDs DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-
81100 as guides. AIM Il format. AIM It provided as GFIl. Documents and courseware, to
include CBT, shall be IAW current government sample package and macros as provided
by the NAMTRAGUDET, except new courses may be delivered as commerclal content-
driven training material in contractor format.

BLK 8: Approval required for final deliverables only.

BLK 9: Distribution “D". See Attachment #4 for details.

BLKS 12, 13 & 14: Draft copies of all training material changes witl be reviewed through
the IPT/IPTD process at the 35% review. Submit draft courses 30 days after the start of

instructor training. Final due 30 days after the IPTAPTD final review that will follow

instructor training course presentation. NAMTRAGRUDET 1080 and NAMTG CIS one

final hard copy and one final electronic copy each.

PMA271-E6 LIBRARY

—r

0

NAMTGD 1080

NAMTG CIS

SEE 16

o] O] ©| O] O] O O| O] =] O
Q] O O] O] ©O| O] ©f =} =
Q) O O] O] O O] O] o} O

15. TOTAL

1 3160

H. DATE

S/t /s3

I. APPRQOVED BY

bt Skasg

J. DATE
5/12/2003

Previous editions are obsblete

Page ____ of ___ Pages



{1 Data ltemn)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No_ 0704 - 0186

Public reporting burden for this cellection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Pleass DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o1 AA TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I) NO0Q18-03-R-0002
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
AA16 TRAINING MATERIALS MAINTENANCE TRAINING PAGE 2

4. AUTHORITY (Data Acquisition Document No.)
DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110

5. CONTRACT REFERENCE
S0W32312,8232&32321

8. REQURING OFFICE

PMA-205

7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENGCY
DD REQUIRED ONE/R

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTION

8. APP CODE SEE 16 11. AS OF DATE
SEE 16 N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final

Draft

Reg | Repr

16. REMARKS
COMPUTER-BASED TRAINING MATERIALS

BLK 3: Instructional Media Design Package and Instructional Media Package.

BLK 4: The Contractor shall develop/revise CBT as an integral part of the overall training
material revision effort. CBT changes shall meet AICC and Shareable courseware object
reference model requirerments using DI-IL.SS-81520 with paragraphs 2.2 through 2.4.6 and
2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1aj, 3.3.2, 3.3.3e(6)-
{11), 3.3.4 through 3.3.9,3.6.1a-1, 3.6.2a(5), 3.6.2b(5), 3.6.3a(3), 3.6.4, 3.6.6a-k and
3.6.6m deleted as guides. Contractor format is acceptable.

{BLK 8: Approval required for final deliverable only. The Contractor shall schedule periodic
reviews of CBT development process in order to provide Navy guidance for the end
product assurance.

IBLK 9: Distribution “D". See Attachment #4 for detalls,

BLKs 12, 13 & 14: Deliver a draft of each entire CBT course to NAMTRAGRUDET 1080
and NAMTRAGRU HQ/TCD as completed. The Govermnment shall have 30 days for review
and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and
NAMTRAGRU HQ/TCD 60 days after receipt of Government comments. Material
delivered In electronic format, must be submitted via an FTP site or CD-ROM In a
Contractor format.

TRAINING 8YSTEM SUPPORT DOCUMENT

BLK 4: Use DI-ILSS-81527B with paragraph 2.3.3.deleted as a guide.

BLK 8: Approval required for final only. Government has 30 days for review and comment
of the draft.

BLK 9: Distribution "D". See Attachment #4 for details,

BLKs 12, 13 & 14 Submit draft to NAMTRAGRUDET 1080 at the time of delivery of the
first final CBT course delivery. Deliver final upon delivery of the last CBT course delivery,
Deliver on digital copy on CD-ROM of the Training System Administrators and User's
Guide to NAMTRAGRUDET 1080 and NAMTRAGRLU HQ/TCD,

PMA271-E6 LIBRARY

0

NAMTGD 1080

—

NAMTG CiS

SEE 16

ol O O O O] O] O] O] =} O
Q) O o o] o o]l o =+ = =
o] O O O] O| Of O] O

15. TOTAL

1 3|1

H. DATE 1

S/rafe3

APPROVED BY

it Skanre

J. DATE
5/12/2003

Previous editions are obsblete

Page __ of Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMEB No. 0704 - 0188

Fublic reporting burden for thig collection of information Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorats for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o101 AA TRAINING
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002
1. DATATEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

AA1S CADRE AND INSTRUCTOR TRAINING MATERIALS

AJIRCREW AND MAINTENANCE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

S0W 3.2.3.2,3.2331,3.233.2

§. REQUIRING OFFICE

DI-ILSS-81523, DI-ILSS-81100, & DI-ILSS-8110 PtA-205
7.DD 250 REQ |9. DISY STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OF DATE  {13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final
: Dratt
SEE 16 N/A SEE 16 Reg | Repr

16. REMARKS PMA-271 -6 LIBRARY 0 1 1 o
CADRE COURSE MATERIALS
BLK 4: The Contractor shall provide detail training materials, to include trainee guides and |NAMTGD 1080 0 1 0
critique sheets, for all aircrew and maintenance cadre course attendses, using DI-ILSS-
81523 and DI-ILSS-81100 as guides. Contractor format acceptable. va7 0 110
BLK 8: Approval not required for classroom documentation. SEE16 0 0|0
BLK 9: Distribution "D*, See Attachmant #4 for details. 0 0110
BLKs 12, 13 & 14: Provide lesson materials/traines guldes at the commencement of each 0 010
training class. Provide critique sheets to each student at the end of each class to be used
for course improvement. 0 0 0
INSTRUCTOR TRAINING COURSE MATERIALS 0 0 0
BLK 4: The Contractor shall provide cadre training information and trainer-peculiar
procedures handouts and to support the class for aircrew and maintenance instructors 0 o 0
using DI-ILSS-81523 as a guide. Contractor
Format acceptable. 0 0 0
BLK 8: No approval required.
BLK 9: Distribution “D". Ses Attachment #4 for details.
BLK 12, 13 & 14: Provide lesson materials to each trainee at the start of each class and a
critigue sheet upon completion.
TRAINEE AND TRAINING COURSE COMPLETION REPORT
BLK 4: The Contractor shail provide a Course Completion Report, using DIHILSS-81104 as
a guide. Contractor format is acceptable.
BLK 8: Approval not required.
BLK 8: Distribution *D*. See Attachment #4 for details.
BLKS 12, 13 & 14: Provide reports two weeks after completion of each training session.

) / 15. TOTAL 0 30
G. BY H. 7115 I. APPROVED BY J. DATE

S)1H63 bitard) Skanp 5/12/2003

DIFForm 1423, JUN 90 Previous edlfions are obsolete

Page ____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST | Form Approved

{1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managemant and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA PROGRAM MANAGEMENT

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

E-6B (BLOCK I) N00019-03-R-0002

1. DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

AA19 CONTRACT WORK BREAKDOWN STRUCTURE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81334 S0W 3.21.3.1.2,3.21.33.2 PMA-271
7.DD 250 REQ [9. DIST STATEMENT [10. FREQUENCY ]12. DATE OF FIRST SUBMISSION  |14. DISTRIBUTION
LT “EQU'*‘;“ SEE 16 SEE 16 b, COPIES

8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. Final

NJA N/A Ser1g a. ADDRESSEE L
16. REMARKS ' PMA271-E6 LIBRARY 1 0
Block 4: Navair Supplemeantal Instructions for Completion of CWBS

AlR-4.2.6

—

1. Part!| INDEX. Provide a matrix identifying the contract line itern and SOW to the WBS
elemeants.

2. Partll CWBE DICTIONARY. The dictionary will provide a description of every CWBS
element and contractor tagk essential to fulfill the element description. The task
description will include summary identification of the functional/organizational rescurces to
be applied.

(a) The elements shall be in the sama order as the Part | INDEX

(b) The WBS element number shall preceds the WBS slement title.

|3. The CWBS will be based upon the WBS included in contract attachment 15 of Section
J. If the WBS is not included, the CWBS will be developsd using the latest varsion of MIL-
HDBK-881 as a guide. The contractor may use its own WBS element numbering scheme
as long as the integrity , as provided by guidance in MIL-HDBK-881, is maintained.

O] O] ©| O] O] O O] o] o] O
O O O] O O] O] O O
Q| O O] O Q) ©| O O] O

Blocks 11-13: Initial submission is required within (QO}Idays after contract award. Provide
updates to previously approved CWBS, as required. The CWBS will be provided as an
;electronlc flle.

15. TOTAL 0 | 210

G. PREPARED BY HDATE S SRGVED BT ok
AZW j%\ZA 9 May 03 batdatt) Skarp 5/9/2003

'DD Form 1423, JUN 90 Pravious editlons are obsdiete Page __ of . Pages



CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data Itern) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any othar aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgest,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Piease DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA, LOGISTICS

D. SYSTEMATEM E. CONTRACT/PA NO. F. CONTRACTCOR

E-6B (BLOCK I} NQ0019-03-R-0002

1.DATAITEMNO. |2.TITLE OF DATAITEM 3, SUBTITLE
AA20 SOFTWARE CONFIGURATION MANAGEMENT PLAN (SCMP)

4. AUTHORITY (Data Acquisition Document No.) $. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE 18 SOW 321525 AlIR-3.1.9N

7.DD25CAEQ |9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

LT “E°“'F:Ef' SEE 16 SEE 16 b. COPIES
8. APP CODE E 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt Final

A SEE 16 SEE 16 Repr
16. REMARKS PMA-271 0
Block 4: Provide in Microsoft Word format

b
a

The Software Configuration Management Plan (SCMP) shail include, but not be limited to:
A The SCMP shall establish and present the plan for the developer’s software
configuration management activities that shall be performed during the entire software
development and life cycle maintenance phases of the specific projact. The SCMP shall
agree and be consistent with the project's Software Davelopment Plan (SDP) and any
other Software Management process document. Additionally, the SCMP shall comply with
the Corporate CM Policy,

B: The SCMP shall address all E-6B software/firmware developed, maintained or
modified, inctuding trainer software, diagnostic software or special toofsets.

Blocks 10 ~ 13: The SCMP shall be dslivered as follows:

A: A preliminary draft SCMP shall be provided NLT 30 days prior to PDR.

B: A final draft SCMP shall be provided NLT 30 days prior to CDR, and shall include all
comments from the PDR.

O] O] O] O] O O o] O O] ©
S ol O O] o of o] O] O] =
Q] O O] ©] ol o] o o] o

C: A final SCMP shall be provided NLT 30 days following CDR and shall include all
comments from the CDR.

D: The SCMP shall be updated as required to reflact any changes in the developer's
process.

15. TOTAL 0 1|0

. APPROVED BY J. DATE

:f' Zo%j W@ &w 5/9/2003

Previous editions are obsblete Page ___ of ___ Pages




(1 Data Item)

! CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reductlen Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

AA21 SOFTWARE QUALITY ASSURANCE PLAN (SQAP)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
L AA LOGISTICS
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) N0Q018-03-R-0002
1, DATAITEM NO,  |2. TITLE OF DATA TEM 3. SUBTITLE

4, AUTHORITY (Data Acqulsition Document No.)
SEE 16

5. CONTRACT REFERENCE
SOW 3.21525

6. REQUIRING OFFICE

AlIR-3.1.2N

7.0D 250 REQ |9. DIST STATEMENT
LT REQUIRED

IIE”

10. FREQUENCY

SEE 16 SEE 16

12. DATE OF FIRST SUBMISSION

14, DISTRIBUTION

8. APP CODE 11. AS OF DATE
A SEE 16

SEE 16

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b. COPIES

Final

Draft

Repr

18. REMARKS
Block 4: Provide in Microsoft Word format

The Software Quality Assurance Plan {SQAP) shall include, but not be limited to:

A: The SQAP shall provide the developer's plan for Software Quality Assurance (SQA)
process for software being produced by an internal or external developer for the projects.,
The SQAP shall agree and be consistent with the project's Software Development Plan
{SDP) and any other Software Management process document. Additionally, the SQAP
shall comply with the Corporate QA Policy.

B: The SQAP shall address all E-8B softwarefirmware developed, maintained or
modified, including trainer software, diagnostic software or special toolsets.

Blocks 10 — 13: The SQAP shall be delivered as follows:
A: A preliminary draft SQAP shall be provided NLT 30 days prior to PDR.

B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shall include all
comments from the PDR.

C: Afinal SQAP shalt be provided NLT 30 days following CDR and shall includa all
comments from the CDR.

D: The SQAP shall be updated as required to reflect any changes in the developer's
process.

PMA-271
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15. TOTAL
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CONTRACT DATA REQUIREMENTS LIST

{1 Data ltern}

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours par responsse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collsction of
information. Send commants regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
iSend completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
’ 0109 AB TRAINING
D. SYSTEM/ITEM E. CONTRACT/PR NO.

E-6B (BLOCK I} NG0019-03-R-0002

F. CONTRACTOR

2. TITLE OF DATA ITEM

1. DATA ITEM NO.
' REVISION OF EXISTING GOVERNMENT DOCUMENTS

ABO1

3. SUBTITLE

MAS TRAINER DOCUMENTATION PAGE 1

5. CONTRACT REFERENCE

:4. AUTHORITY (Data Acquisltion Dacumant No.)
' s0w 32312

. DI-ADMN-80925 (SEE 16)

6. REQUIRING OFFICE

PMA-205

7.DD 250 REQ |9. DIST STATEMENT
DD REQUIRED ONE/R

10. FREQUENCY [12. DATE OF FIRST SUBMISSION

SEE 16

14. DISTRIBUTION

8. APP CODE o 11. AS OF DATE

SEE 16 N/A SEE 16

13, DATE OF SUBSEQUENT SUBM.

8. ADDRESSEE

b. COFIES

Final
Draft

Rey | Repr

16. REMARKS
TRAINER UTILIZATION HANDBOOK

Block 4: Contractor format acceptable. Using the DID as a guide, modify the existing
Trainer Utilization Handbook, E-6 Library # 422E004-001 for Block 1 aircraft modification,
Provide source documentation for all trainer-peculiar design development and/or support
aquipsment.

Block 8: Approval not required for draft. Approval required for final. Government has 30
days for review and comment.

Block 9: Distribution "D". See Attachment #4 for details.

Blocks 12, 13 & 14: Submlt draft to NAMTRAGRUDET 1080 80 days prior to scheduled
trainer acceptance test. Submit final 60 days after acceptance. Contractor shall provide
elactronic version to NAMTRAGRUDET 1080 and E-6 Library.

SUPPORT MATERIAL LIST

Block 4: Contractor format acceptable. Using the DID as a guide, modify the SML as
necessary to support the MAST following Block 1 modification.

Block 8: Approval required for final only. Govemmaent has 60 days for review and
comment.

Block 9: Distribution "D". See Attachment #4 for detalis.
Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled

trainer acceptance test. Provide final at acceptance test. Contractor shall provide
elactronic version to NAMTRAGRUDET 1080 and E-6 Library.

PMA-271 E-6 Library

NAMTGD 1080

SEE 16
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15. TOTAL

1 210
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oizil Skare

J. DATE
5/12/2003

DD Forrh 1423, JUN 90 Previous edlitions are obsdlete

Page _.__ of ___ Poges




{1 Data itern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMBE No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours perf response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Qperations and
Raports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. In Block E.

A. CONTRACY LINE [TEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK |} N00019-03-R-0002
1. DATA [TEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE

ABO1 REVISION OF EXISTING GOVERNMENT DOCUMENTS

MAS TRAINER DOCUMENTATION PAGE 2

3. AUTHORITY (Data Acquisition Document No.}
DI-ADMN-80925 (SEE 16)

5. CONTRACT REFERENCE
SOowW 32312

6. REQUIRING OFFICE

PMA-205

7.DD 250 REG |9. DIST STATEMENT
DD REQUIRED ONE/R

10. FREQUENCY |12, DATE OF FIRST SUBMISSION

SEE 16

DISTRIBUTION

8. APP CODE b 11. AS OF DATE
SEE 16 N/A

13. DATE OF SUBSEGQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Aeg | Repr

16. REMARKS

MAS TRAINER SOFTWARE DOCUMENTATION

BLK 4: Contractor format acceptable. Update followlng Govemment provided most recent
Mission Avionics Systems Trainer software documentation using the DID as agulde and
provide source documentation for all trainer-peculiar design development and/or support
equipment.

Computer Resources Integrated Support Document, Doc # SP99121244

Software Version Description Document, Doc # 89121243

Software Test Description, Doc # TP94050847

Software Development Plan, Doc # PD94050845

Software Requirements Specification, Doc # 98121242

Block 8: Approval required for final only. Govemment has 30 days for review and
commetit.

Block 9: Distribution "D*. See Attachment #4 for details.

Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled
trainer acceptance test. Submit final 60 days after acceptance. Contractor shall provide
olectronic version to NAMTRAGRUDET 1080 and E-6 Library.

ACCEPTANCE TEST PROCEDURES

8LK 4: Contractor format acceptable. Contractor shall develap trainer test procedures for
use during contractor debug and test using the DID as a guide. These shall be the basis
lfor Navy acceptance testing.

Block 8: Approval required for final only. Government has 30 days for review and
comment, :

Block 9:; Distribution "D*. See Attachment #4 for details.

Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to start of
Contractor test. Government shall have 30 days to review and comment. Final due at
start of NAVY acceptance testing.

SUPPORT MATERIAL LIST

Block 4: Contractor format acceptable, using the DID as a guide. Modify the SML as
necessary to support the MAST following modification.

for fina! only. Government has 60 days for review and

PMA-271 £-6 Library

e

NAMTGOD 1080

SEE 18
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Page ____ of ___ Pages



 CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of Information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and malntaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this callaction of inforration, including suggestions

for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E,

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0109 AB

C. CATEGORY:
TRAINING

D. SYSTEM/ATEM
E-6B (BLOCK )

E. CONTRACT/PR NO.
NO0O18-03-R-0002

F. CONTRACTOR

1. DATAITEM NO, |2. TITLE QF DATA ITEM
ABO2 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE

Updates to 1AT Documentation

5. CONTRACT REFERENCE
S0OW3.2311,3211.2

4, AUTHORITY (Data Acquisition Document No.)
DI-ADMN-80925 (SEE 186)

6. REQUIRING OFFICE

PMA-206

7.DD 250 REQ |S. DIST STATEMENT
DD REQUIRED

10. FREQUENCY
ONE/R

12. DATE OF FIRST SUBMISSION
SEE16

14. DISTRIBUTION

8. APP CODE D
SEE 16

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Draft

Final

Repr

16. REMARKS
Block 4: Contractor format acceptable. DID for guidance only. Provide source

ldocumentation for all tralner-pecullar design development and/or support equipement.
Update the following Government provided most recent Intagrated Avionics Trainer (JAT)
docurmentation;

Manual of Operation and Maintenance Instructions, D409-12350-1

Supportt Material List, Library # 4120003-018

Acceptance Test Procedures, 30A series

Maintenance Instructions as required to show incorporation of Block 1 Upgrade in the IAT.
Block 8: Approval not required for draft. Approval required for final.

Blocks 12, 13 & 14: Submlt draft to NAMTRAGRUDET 1080 30 days prior to

commencemant of trainar acceptance test.  Subrnit final to NAMTRAGRUDET 1080 90
days after execution of trainer DD 250.

‘_/

PMA271-E6 LIBRARY

0

NAMTGO 1080

SEE 18
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CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltemn) OMB No. 0704 - 0183
Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviawing the collaction of
information. Send comments regarding this burden astimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I NO0Q19-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ABO3 REVISION CF EXISTING GOVERNMENT DOCUMENTS OPERATIONAL FLIGHT TRAINER
4, AUTHORITY (Data Acqulsition Document No.) - 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-ADMN-80925 (SEE 16) SOW 3.23.141 PMA-205
7.DD 250 REQ |{9. DIST STATEMENT |10. FREGUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “E°”'“;° ONE/R SEE 16 b. COPIES
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oratt
SEE 16 N/A SEE 14 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4: Contractor format accaptable. Update the following Government provided mast
recent OF T documentation: Va7 1 1 0
Trainer Engineering Design Report, AOO3E DI-ADMIN-80925
Military Specification, AOO4E DI-SDMP-80001A SEE 16 0 0|0
Trainer Criterla Report, AOO1E UDI-5-25589
Product Drawings & Associated Lists, AO19E DI-DRPD-81000A 0 0 0
Trainer Program Report, AOO7E DI-ADMIN- 80925
Trainer Engineering Design Report, AOO3E DI-ADMIN-80925 0 0 0
Hnstructor Utilization Handbook, EOO1E DI-ILSS-81096, CH-7
llustrated Parts Breakdown, EQO2E DI-TMSS-80528 o 0 0
COTS Manuals, EO02E DI-TMSS-80528
Operation and Maintenance Manual, EQO2E DI-TMSS-80528 0 0| O
Maintenance Requirements Cards, EOO2E D)-TMSS-80528
Trainer Test Procedures & Results Report, AOOSE DI-T-25694C 0 0|0
Trainer Facilities Report, AO18E DI-FACR-80966
Software Product Specification, AGO8E DI-MCCR-80029A 0 0 0
Block 8: Approval not required for draft. Approval required for final. 0 0 0
Block 12, 13 & 14: Submit draft to VQ-7 COR 60 days prior to scheduled trainer
Government test. Submit final to VQ-7 COR 60 days after trainer acceptance. Contractor
shall deliver OFT Documentation in the medium currently utilized under the Contractor
Flight Crew Training System (CFCTS) contract.
15. TOTAL 4 9 0
H. DATE I. APPROVED BY J. DATE
$Tr4/e3 Pordodh) Skaro 5/12/2003

Previous editions are obdolete Page of ____ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltern)

Form Approved
OMB No_ 0704 - 0188

Public reporting burden for this collaction of information Is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information, Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
far reducing this burden, to Departiment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Piease DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I N00G19-03-R-0002
1. DATAITEM NO, |2. TITLE OF DATA ITEM 3. SUBTITLE

AB04 REVISION OF EXISTING GOVERNMENT DOCUMENTS

NAVIGATIONAL TRAINER

4. AUTHORITY (Data Acquisition Document No.)
DI-ADMN-80925 {(SEE 16)

5. CONTRACT REFERENCE
S0W 3.231.

8. REQUIRING OFFICE

PMA-205

7.DD 250 REG |9, DIST STATEMENT
DD REQUIRED

D

10. FREQUENCY

ONE/R SEE 16

12. DATE OF FIRST SUBMISSION

14,

DISTRIBUTION

8. APP CODE
SEE 16

11. AS OF DATE

N/A SEE 16

13, DATE OF SUBSEQUENT SUBM.

b. COPIES

a. ADDRESSEE

Draft

Final

Reg | Repr

18. REMARKS

recent Navigation Part Task Trainer (NAVPTT) decumentation:

Trainer Engineering Design Report, E-SNT-AQ03

Software Development Plan

Trainer Facilitios Report, E-ENT-ADDE

Software Requirements Specification, E-6NT-AQ05

Trainer Criteria Report, E-8NT-A007

Product Drawings & Associated Lists, E-6NT-A007

Software Product Specification, E-BNT-011

Trainer Test Procedures and Results Report, E-GNT-A008

Trainer Functional Specification, E-6NT-001

Vendor Technical Manuals (COTS)

Interface Requirements Speclfication, E-6NT-A009

System/Subsystem Specification Report, E-BNT-8SS

Math Model Report, E-8NT-A008

Instructor Utilization Handbook, E-6NT-ADQDS

System/Subsystem Design Description/Interface Design Description, E-6NT-A004
Proposed Spare Part List, E-6NT-A009

Software Design Description, E-6NT-SDD

Software Version Description, E-6NT-A014

Provide source documentation for all tralner-peculiar design devalopment.

Block B: Approval not required for draft. Approval required for final,
Block 9 Distribution “D”. See Attachment #4 for details.

Block 12, 13 & 14; Submit draft to VQ-7 COR 8Q days prior to scheduled Trainer
acceptance test. Submit final to VQ-7 COR 60 days after trainer acceptance.

PMA271-E6 LIBRARY

Block 4. Contractor format acceptable. Update the following Government provided most

vQ-7
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data [tem)

OME No. 0704 - 0188

Public reporting burden for this collection of infarmation is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government 1ssuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002
1. DATA ITEM NOC. 2. TITLE OF DATA ITEM 3. SUBTITLE
ABO05 REVISION OF EXISTING GOVERNMENT DOCUMENTS UPDATES TG THE ECS OPEN FRAME TRAINER
DOCUMENTATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-80925 (SEE 16) Sow3231.2 ‘ PMA-205
7.DD 250 REQ |9. DIST STATEMENT {10. FREQUENCY |12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
DD “E°”'";° ONE/R SEE 16 b. COPIES
3 APP CODE | Final
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oratt na
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
16. REMARKS ——
NAMTGD 1080 1 1 0
Block 4: Contractor format acceptable. Provide source documentation for alt trainer-
peculiar design development and/or support equipement. Update the folfowing SEE16 0 0|0
Government provided most recent ECS Open Frame Trainer documentation: 5
0 0
Manual of Operation and Maintenance Instructions, D409-12351-1 5 0
0
Block 8: Approval not required for draft. Approval required for final. 5 5 0
Block 9: Distribution "D, Ses Attachment #4 for details,
0 0|0
Block 12, 13 & 14: Submit drait to NAMTRAGRUDET 1080 60 days prior to
commencement of trainer acceptance test. Submit final to NAMTRAGRUDET 1080 60 0 0 0
days after execution of trainer DD 250.
0 0 0
0 0} 0
/f 15. TOTAL 1 2 | o

IG, 3 W{m
ey

s/

I. APPROVED BY J. DATE
W Skary 5/12/2003

DD Forrd 1423, JUN 90

Previous editions are obéolete Page _ of Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data ltem)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and raviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Managerment and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complated form to the govemment Issuing Contracting Officar for the Contract/PR Ne. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT . CATEGORY:
0109 AB TRAINING
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK {) NO0019-03-R-0002

1. DATAITEM NQ. |2. TITLE OF DATA ITEM 3. SUBTITLE

ABOS REVISION CF EXISTING GOVERNMENT DOCUMENTS UPDATES TO AFT LOWER LOBE TRAINER
DOCUMENTATION
4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENGCE 6. REQUIRING OFFICE
DI-ADMN-80925 (SEE 18) SCW323.1.2 PMA-205
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD “E““'“;D ONE/R SEE 16 b, COPIES
8. APP CODE 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. s. ADDRESSEE braft !
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
Block 4: Contractor format acceptabie. DID for guidance only. Provide source NAMTGD 1080 1 1 0
documentation for all trainer-peculiar design development and/or support aquipement.
Update the following most recent Govemment provided Aft Lower Lobe Tralner SEE16 0 0| O
documentation,
0 6|0
Manual of Operation and Maintenance Instructions, Doc # 0409-12352-1, 3/25/95 5 0 5
Block 8: Approval not required for draft. Approval required for final, 5 0 o
Block 9: Distribution "D". See Attachment #4 for detaits. 5
0 0
Block 12, 13 & 14; Submit draft to NAMTRAGRUDET 1080 60 days prior to
commencement of schaduled trainer acceptance test. Submit final to NAMTRAGRUDET 0 0 0
1080 B0 days after trainer acceptance.
0 6|0
0 010
15. TOTAL 1 2 0
H. DATE J. DATE

/13

I. APPROVED BY
PoTmr) Skanp

5/12/2003

Previous editlons are obfolete

Page ___ of ___ Pages




"CONTRACT DATA REQUIREMENTS LIST

{1 Data ltern)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of

information. Send comments regarding this burden estimate or any other aspact of this collection of information, inctuding suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Anlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR Ne. in Block E.

A. CONTRACT LINE ITEM NO.,
‘ 0109

B. EXHIBIT
AB

C. CATEGORY:
TRAINING

D. SYSTEMATEM

E. CONTRAGT/PR NO.
‘ E-6B {BLOCK )

N00019-03-R-0002

F. CONTRACTOR

1. DATAITEM NG. |2, TITLE OF DATA ITEM

3. SUBTITLE

ABO7 ACCEPTANCE TEST PROCEDURE MAINTENANCE TRAINER
;4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
- DI-NDTI-80603 Sow3s2312 PMA-205
I?. DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD “E"'“'“;D SEE 16 SEE 16 b, COPIES
8. APP CODE 11.ASOFDATE |13, DATE OF SUBSEGUENT SUBM. o. ADDRESSEE oratt o
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY 0 110
BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the -
ECS Open Frame Trainer and the Aft Lower Lobe Trainer using the DID as a guide. NAMTGD 1080 1 110
NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible
format. SEE 16 0 010
|
BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP 0 0 0
delivery.
0 010
BLK 9: Distribution “D". See Attachment #4 for details. 5 5 5
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled
acceptance test. Government has 30 days for review and comments. Submit final ATP 0 0 0
two weeks prior to scheduled acceptance testing.
0 0 ]0
0 0 0
0 010
15, TOTAL 1 2 | 0
G. H. DATE . APPROVED BY J. DATE
£ u/u’ W Skw 5/12/2003

DO FSim 1423, JUN 90 Previous editions are obdolete

Page of Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Itam)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per respense, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and raviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestlons
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and fo the Office of Management and Budgat,
Paperwork Reduction Projact (0704-0188), Washington DC 20503, Plsase DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Gontracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
D109 AB TRAINING
D, SYSTEMAIYEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00019-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

ABO8 ACCEPTANCE TEST PROCEDURE SOUID STATE POWER AMPLIFIER TRAINER
4. AUTHORITY (Data Acqulisition Document No.) 5. CONTRACT REFERENCE 6. REQUIAING OFFICE
DI-NDTI-80603 Sowa2s12 PMA-205
7.DD 250 REQ {9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
DD “E°”“‘;° SEE 16 SEE 16 b. COPIES
8. APP CODE 11.AS OFDATE  [13. DATE OF SUBSEQUENT SUEM. a. ADDRESSEE Dratt Final
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-8 LIBRARY 0 1 0
BLK 4. The Contractor shall develop and provide Acceptance Test Procedures for the
SSPA/C Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format NAMTGD 1080 1 1 0
guidance. Provide In Microsoft Office or compatible format,
SEE 16 0 0 o}
BLK 8: Approval not required for draft ATP. Approval will be provided with the finat ATP
delivery. 0 010
BLK 9: Distribution “D". See Attachment #4 for details. 0 0|0
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to schedulad 0 010
acceptance test. Government has 30 days for review and comments. Submit final ATP
two waeks prior to scheduled acceptance testing. 0 0|0
0 0| O
0 00
0 0| O
15. TOTAL 1 2 0
G. PR H. DATE . APPROVED BY J. DATE
SH#/o3 PVoartadl) Skanp 5/12/2003
CD Fdrm 1823, JU Previous editions are obsblste Page of Pages



(1 Data ltemn)

CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No, 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project ((704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

H. [7TE . APPROVED BY

{M/a.f

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK [) NO0Q19-03-R-0002
1.DATAITEMNO. |2. TITLE OF DATA ITEM 3. SUBTITLE
ABO9 ACCEPTANCE TEST PROCEDURE DUAL TRAILING WIRE ANTENNA TRAINER
4. AUTHORITY (Data Acqulsition Documant No.} 5. CONTRACT REFERENGCE 8. REQUIRING OFFICE
DI-NDTI-80603 SOW 3.23.1.2 PMA-205
7.DO 250 REQ |9, DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DD REQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE D 11.AS OF DATE  |13. DATE OF SUBSEGUENT SUBM. a. ADDRESSEE oraft —"o
SEE 16 N/A SEE 16 Reg | Repr

16. REMARKS PMA-271 E-6 LIBRARY 0 1 0

BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the

DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3960.4A is for NAMTGD 1080 1 1 0

format guidance. Provide in Microsoft Office or compatible format.

SEE 18 0 0 0

BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP

delivery. 0 ol 0

BLK 9: Distribution “D". See Attachment #4 for details. 0 o0

BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled 0 D10

acceptance test. Government has 30 days for review and comments. Submit final ATP

two weeks prior to scheduled acceptance testing. 0 0|0
0 010
0 0|0
o 0| O

15. TOTAL 1 2 | 0o
J. DATE

Skaryp 5/12/2003

Pravious editions are obdolete

Page ___ of ___ Pages




{1 Data ltem}

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Managament and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government |ssuing Contracting Officer for the Contract/PR No. in Block E.

1o

ol Skarg

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I) N00G19-03-R-0002
1.DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
ABOE TRAINING MATERIAL CT/DT & OT TRAINING
4. AUTHORITY (Data Acqulsition Document No.) 5. CONTRACT REFERENCE €. REQUIRING OFFICE
DI-ILSS-81104 & DI-ILSS-81523 SOW 3.28,8.2.3.3.3 PMA-205
7.D0 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “E°”'::':6 RIASR SEE 16 b. COPIES
5 Fi
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUEM. a. ADDRESSEE Dratt nal
N/A N/A SEE 16 Reg | Repr
18. REMARKS PMA271.E6 LIBRARY 0 1 0
TRAINING AND TRAINING MATERIALS
va-s o|[1]o
BLK 4. Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT ——
training materials shall be in the format to be provided for cadre training. NAMTRAGRUDET 1030 0 1 0
BLK 9: Distribution "D*. See Attachment #4 for details. SEE 18 0 0|o0
BLK 12, 13 & 14: Two weeks prior to scheduled event,provide student handouts (Trainee 0 0 0
Guides) to all trainees in format to be provided for cadre training at the start of CT, DT and
OT training. Provide critique sheets on completion to DT/OT students. Incorporate salient 0 0 0
comments from DT critque sheets into Trainee Guides as necessary to update material for
cadre training. 0 0|0
TRAINEE AND TRAINING COURSE COMPLETION REPORT 0 c |0
BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only. 0 0 0
BLK 9: Distribution “D". See Attachment #4 for details. 0 0 0
BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training
course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET
1080 as applies and PMA-271.
15. TOTAL 0 3o
H. . APPROVED BY J. DATE

5/12/2003

Previous edltions are obdolete

Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltamn)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information Is estimated to average 110 howrs per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E. '

A. CONTRACT LINE ITEM NO, B. EXHIBIT €. CATEGORY:
0201 BA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTCR
E-6B (BLOCK I) N00019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM . 3. SUBTITLE
BAO1 WEIGHT AND BALANCE REPCRT FOR AIRCRAFT MASS PROPERTIES DATA
4. AUTHORITY {Data Acqulsition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7.DD 250 REG |9. DIST STATEMENT [10. FREQUENCY _ |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD REQUsm:?(, ONE/R SEE 16 b. COPIES
E
8. APP CODE 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE Deatt Final
N/A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.1 d, e, f
{vertical and Lateral), g, h, I, {, k, |, n, 0, p abd 10.2.2 h and 10.2.3. Contractor formatin  |AR-43.3JAX 1 1 0
MS Office Compatible files acceptabie.
AlR-4.1.5 1 1 0
The following tems from DI-MGMT-81501 BLK 10 are not required: 10.2.2, The format of
the report shall be in both the standard fromat (DD-365 Series Forms) and in the latest SEE16 0
version of the Automated Weight and Balance Systems (AWBS) at the time of submittat. 5
BLK 9: Distribution "D", See attachment #4 for details.
BLK 12 & 13: Revisions as changes occur,
BLK 14: Centractor shall deliver electronic versions of all reports.
15. TOTAL 3 310
H. DATE I. APPROVED BY J. DATE
5/?2 03| L Elece slzzfo>

Previous editlons are obsolete

Page____ of ___ Pages




| CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltem) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Sand comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project ((G704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of these addresses.
Send completed form to the governmant Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK ) N00019-03-R-0002
1.DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE
BAO2 CONFERENCE MINUTES
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-ADMN-81250 (SEE 16) SOw321.38 PMA-271
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12, DATE OF FIRST SUBMISSION |14, DISTRIBUTION
| AEQUIRED ONE TIME SEE 16 b. COPIES
8. APP CODE SEE16 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final
- Draft
A N/A N/A Reg [ Repr
16. REMARKS PMAZ271-E6 LIBRARY 0 1 0
|BLK 4: Contractor format authorized, DID is guidance only,
ACO 0 1 0
BLK §: Distribution "D". See Attachment #4 for details.
SEE 16 o 0 0
BLK 12: Delivery of conference minutes shall accur no later than 30 days after the
conclusion of each review. 0 0|0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
0 0|0
0 010
0 010
0 0| O
0 010
15. TOTAL 0 2 | o
G. PREPAREDBY /7 H. DATE . APPROVED BY J. DATE
T Neden | oMay03| V0T Skarp | 50200

DD Form 1423, JUN 90 Previous editions are obsdiete Page ___of ___ Poges



CONTRACT DATA REQUIREMENTS LIST

{1 Data Item}

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
Information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Infermation Operations and
Raports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Centract/PR No. in Block E.

'A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

| 0201 BA ENGINEERING

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NO0019-03-R-0002

1.DATAITEMNO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ENGINEERING CHANGE PROPOSAL

BAO4
|
l
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-CMAN-80639C (SEE 16) SOwW3.2.1.4221 AIR-4.).1.3
I
:7. DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY _ 12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD HEQUSI:EE?é ONE/R SEE 16 b, COPIES
8. APP CODE 11.ASOFDATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Final
A N/R SEE 16 Reg | Repr
16. REMARKS PMAZ71-E6 LIBRARY ] ] 0
BLK 4: Contractor format acceptable. DID is for guidance only.
_ ACQ 1 1 0
BLK @: Distribution "D". See Attachment #4 for details,
SEE 16 0 0 0
BLKs 12 & 13; Submit as changes oeccur.
0 0 0
BLK 14 : Contractor shall deliver electronic versions of data.
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15. TOTAL 2 2 [0

'}DZT'EL / 3z

J;% /o3

. APPROVED 2? 2

Previous edltions are obsc_nle?é/

Page ____ of ___ Pages




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

OMB No. 0704 -

Form Approved

o188

Reports, 1215 Jefferson Davis Highway, Suite 1204, Artin

Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this colfection of information, inctuding suggestions
for reducing this burden, to Department of Defense, Washington Headquartsrs Services, Directorate for Information Operations and
gton, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washingion DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO.
0201

B. EXHIBIT C. CATEGORY:
BA ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK 1)

N00Q19-03-R-0002

E. CONTRACT/PR NO. F. CONTRACTOR

1.DATAITEMNO. [2. TITLE OF DATA TEM
BAOS REQUEST FOR WAIVER/DEVIATION

3. SUBTITLE

SEE 16

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

SOW 3214222

6. REQUIRING OFFICE

AlR-4.3,1.3

7.DD 250 REQ |9. DIST STATEMENT
DD REQUIRED

SEE 14

8. APP CODE
A

10. FREQUENCY |12, DATE OF FIRST SUBMISSION

ASREQ SEE16

14. RISTRIBUTION

11. ASOFDATE  |13. DATE OF SUBSEQUENT SUBM.

N/A SEE 16

a. ADDRESSEE

b, COPIES

Draft

Final

Rapr

16. REMARKS

(WAV) for guidance.

BLK 9: Distribution *E". See attachment 2 for datalls.

BLK 14: Contractor shall deliver electronic versions of all data.

{BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A

BLKS 12 & 13: Submit 30 days after need for Wavier or Deviation is identified. If required,
submit final 30 days after receipt of Government comments.

PMAZ71-E6 LIBRARY

0

SEE 16

Q| o O] O O] O o o] o] ©
C ol O O o] o o] o] o —

O] O o] O O] O] o] o] O

15. TOTAL

0

H.g:_D ZTEL /3 I APP% %p

0 i
s)22/03

Previous editions are obsclete

Page___ of ____ Poges




{1 Data tem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No, 0704 - 0183

Public reporting burden for this collectlon of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information QOperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Pleass DO NOT RETURN your form to either of these addresses.
Send completed forrn to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. 8. EXHIBIT
o201 BA

C.CATEGORY:
ENGINEERING

D. SYSTEM/TEM
E-6B (BLOCK I

E. CONTRACT/PR NO.
NOD018-03-R-0002

F. CONTRACTOR

1.DATAITEM NO.  |2. TITLE OF DATA ITEM
BAO6 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE
ENGINEERING

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

SEE 16

6. REQUIRING OFFICE

DI-ADMN-80925 (SEE 16) AlR-4.1.1.3
7.DD 250 REQ |6. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
SEE 16 REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE D 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM, a. ADDRESSEE Drat L
SEE 16 ASREQ - ASREQ) Reg | Repr
16. REMARKS LIBRARY W] 1 0
BLKS 4 & 5: Contractor format acceptable. Update the following existing documentation:
A001, System Speclfications, SOW 3.2.1.1.2 SEE 16 0 010
AQ02, Engineering Drawings and Associated Lists, SOW 3.2.1.4.1
AQ0S, Program-Unique Specification Documentation, SOW 3.2.1.1.2 0 0! 0
AQ37, Data Accession List, SOW 3.2.4
AQ0S, Program Unique Specification Document, Configuration Item Product Spec, SOW 0 0 0
3.211.2
AQ08, Software Requirements Spec, SOW 3.2.1.1.2 0 0|0
A007, Interface Requirements Spec, 3.2.1.1.4
AD08, Software Product Spec, SOW 3.2.1.1.2 0 040
AQ09, System/Segment Interface Control Spec, 3.2.1.1.4
AOOA, Interface Dasign Description, SOW 3.2.1.1.4 0 0 0
AQOB, Software Users Manual, SOW 3.2.1.2.10
AQQOE, Test Procedures, SOW 3.2.1.2.1.4, 3.2.2.1.3 0 0 0
AQOF, Subsystem Dasign Analysls Report, Structural Analysis Report, SOW 3.2.1.1.3.4
ADOG, Subsystem Design Analysis Report, Electrical Loads Analysis, SOW 3.2.1.1.3.1 0 0 0
AQOH, Subsystem Design Analysis Report, Data, Cooling Deslgn and Analysis, SOW
3.2.1.1.3.2 0 0|0
AQOK, Hazardous Material Management Prog. Report, SOW 3.2.1.2.8
AQQP, Reliability Allocations and Pradictions, SOW 3.2.1.2.1.1
AD0Q, Maintainability/Bit Allocations and Predictions, SOW 3.2.1.2.1.2
AQOR, Failure Modes Effects Criticality Analysis, SOW 3.2.1.2.1.3
AC0S, Fracas Summary Report, SOW 3.2.1.2.1.8
AQQT, Envirenmental Analysis, SOW 3.2.1.1.3.7
AQOU, Accaptance Test Procedure (With ESS), SOW 3.2.2.2
A00V, Test Reports, SOW 3.2.2.1.8 '
ADQW, Safety Assessment Report, SOW 3.2.1.1.3.6, 3.2.1.2.5
ADOZ, Request for Nomenclature, SOW 3.2.1.4.2.1
BLK 7: DD 250 or LT requirements shall be the same as required for the base contract
CDRL.
BLK 8: Approval code requirements shall be the same as required for the base contract
CDRL.
15. TOTAL 0 110
H. DATE . APPROVED BY J. DATE
/05/03 badaill Skarg 5/9/2003

Previous editions are obsdlete

Page ___ of ___ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washingten Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NQT RETURN your form 1o either of these addresses.
Sand completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
oz BA

C. CATEGORY:
LOGISTICS

D. SYSTEMATEM
E-6B (BLOCK I}

E. CONTRACT/PR NO.
N00019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
BAQ7 SOFTWARE CONFIGURATION MANAGEMENT PLAN (SCMP)

3. SUBTITLE

4, AUTHORITY (Data Acquisition Document No.)
SEE 16

§. CONTRACT REFERENCE
SOW 321525

6. REQUIRING OFFICE

AIR-3.1.2N

7.D0D 250 REQ  |9. DIST STATEMENT
LT REGUIRED SEE 16

10. FREQUENCY [12. DATE OF FIRST SUBMISSION

SEE 16

14, DISTRIBUTION

8. APP CODE E 11. AS OF DATE
A SEE 16

13. DATE OF SUBSEQUENT SUBM.
SEE 14

a. ADDRESSEE

b. COPIES

Final

Draft

Reg | Repr

16. REMARKS
Block 4: Provide in Microsoft Word format

The Software Configuration Management Plan (SCMP) shall include, but riot be limited to:
A: The SCMP shall establish and present the plan for the developer’s software
configuration management actlvities that shall be performed during the entire software
development and life cycle maintenance phases of the specific project. The SCMP shall
agree and be consistent with the project's Software Development Plan (SDP) and any
other Software Management procass document. Additionally, the SCMP shall comply with
the Corporate CM Policy.

B: The SCMP shali address all E-6B software/firmware developed, maintained or
medified, including trainer software, diagnostic software or special toolsets.

Blocks 10 = 13: The SCMP shall be delivered as follows:
A: A preliminary draft SCMP shall be provided NLT 30 days prior to PDR.

B: A final draft SCMP shall be provided NLT 30 days prior to CDR, and shall include all
commaents frorn the PDR.

C: Afinal SCMP shall be provided NLT 30 days following CDR and shall include all
comments from the COR.

D: The SCMP shall be updated as required to reflect any changes in the developer's
process.

PMA-271

0

O] O O O] Of O] O] ©O| o ©
Qo O O O O o] o O] —-
Q| O] O] O] o O] ©] O| ©

15. TOTAL

0 110

APPROVED BY

T o Al

iy gyt £ (

itedl) Skany

J. DATE
5/9/2003

.?Fori‘n 1423, Juf 90 Previous editions are obsdiete
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CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTAACT LINE ITEM NO. B. EXHIBIT
0201 BA

C. CATEGORY:
LOGISTICS

D. SYSTEMATEM
E-8B (BLOCK )

E. CONTRACT/PR NO.
N00019-03-R-0002

F, CONTRACTOR

1.DATA (TEM NO. |2. TITLE OF DATA TEM
BAOS SOFTWARE QUALITY ASSURANCE PLAN (SQAP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
SEE 16

5. CONTRACT REFERENCE
SOW 321525

&. REQUIRING OFFICE

AIR-3.1.2N

7.0D 250 REQ |9, DIST STATEMENT
T REQUIRED SEE 16

10. FREQUENCY |12. DATE OF FIRST SUBMISSION

SEE 16

14. DISTRIBUTION

8. APP CODE £ 11. AS OF DATE
A SEE 16

SEE6

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b. COPIES

Final

Draft Reg | Repr

16. REMARKS
Block 4: Provide in Microsoft Word format

The Software Quality Assurance Plan {SQAP) shall include, but not be limited to:

A: The SQAP shall provide the developer's plan for Software Quality Assurance (SQA})
process for software being produced by an internal or external developer for the projects.
The SQAP shall agree and be consistent with the project's Software Development Plan
(SDP} and any other Software Management process document, Additionally, the SQAP
shall comply with the Corporate QA Policy.

B: The SQAP shall address all E-6B software/firmware developed, maintained or
maodified, including trainer software, diagnostic scftware or special toolsets.

Blocks 10 — 13: The SQAP shall be dslivered as follows:
A: A preliminary draft SQAP shall be provided NL.T 30 days prior to PDR.

B: A final draft SQAF shall be provided NLT 30 days prior to CDR, and shall include all
comments from the PDR.

C: Afinal SQAP shall be provided NLT 30 days following COR and shall include all
comments from the CDR.

D: The SQAP shall be updated as required to reflect any changes in the developer's
process.

PMA-271

Q| O] O O] O] O O ©|] O] ©
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15. TOTAL

0 110

APPROVED BY

oriterh) Skanrg

J. DATE
5/9/2003
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CONTRACT DATA REQUIREMENTS LIST

{1 Data lterm)

| Form Approved

OMB No. 0704 - 88

Public reporting burdan for this collection of information is estimated to average 110 hours per response, including the time for revigwing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any othar aspect of this collection of information, Indluding suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I) N00019-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE
BAO9 CADRE TRAINING MATERIALS AIRCAEW AND MAINTENANCE

4, AUTHORITY {Data Acqulsition Document No.)
DI-IL5S-81523, DI-ILSS-81100, & DI-ILSS

5, CONTRACT REFERENCE

8110 S0W 3232, 3.2331,3233.2

6. REQUIRING OFFICE

PMA-205

7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION

DD REQUIRED

SEE 16 SEE 16

14, DISTRIBUTION

SEE 16

8, APP CODE 11. ASQFDATE [13. DATE OF SUBSEQUENT SUBM.

SEE 16

N/A SEE 16

a. ADDRESSEE

b. COPIES

Final
Drait

Reg | Repr

16. REMARKS
CADRE COURSE MATERIALS

BLK 4: The Contractor shall provide detail training materials, to include trainee guides and
critique sheets, for all aircrew and maintenance cadre course attendeses, using DI-ILSS-
81523 and D{-ILSS-81100 as a guide. Contractor format acceptable.

BLK 8: Approval not required for classroom documentation,

BLK 9: Distribution “D", See Attachment #4 for details.

BLKs 12, 13 & 14: Provide lesson Materials/trainee guides at the commencement of each
training class. Provide critique sheets to each student at the end of each class to be used
for course improvement. Provide one copy of class handout material to VQ-7 and

NAMTRAGRUDET 1080 at commencement

of each class for monitoring of course

improvement/changes from previous training sessions.

TRAINEE AND TRAINING COURSE COMPLETION REPORT

BLK 4: The Contractor shall provide a Course Completion Repont, using DI-ILSS-81104 as

a guide. Contractor format is acceptable.

BLK 8: Approval not required.

BLK 9: Distribution ", See Attachment #4 for details,

BLKS 12, 13 & 14: Deliver Trainee and Training Complstion Reparts to VQ-7, PMA-271
and NAMTRAGRU respectively two weeks after completion of each cadre training session.

PMA-271 E-5 LIBRARY

1 0

NAMTGD 1080

—

vQ-7

SEE 18

ol O O] O] O] O] O] o] O] ©
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15. TOTAL

0 3]0

I. APPROVED BY

Wy s

oAith) Skang

J. DATE
5/12/2003

Previous editions are obéolete

Page____ of ___ Pages



(1 Data ltem)

 CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Cffice of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No, in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT
D. SYSTEMITEM E. CONTRACT/PR NO. F.CONTRACTOR
E-8B (BLOCK ) N00019-03-R-0002
1. DATA(TEM NO.  |2. TITLE OF DATA IMEM 3. SUBTITLE
BA10 COST DATA SUMMARY REPORT DD 1921
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-FNCL-81565A (SEE 186) 50w 321331 AlR-4.2.5
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
LT REQUIRED SEE 16 SEE 16 b, COPIES
8. APP CODE SEETS 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt Final
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 Ses Contractor Cost Data Reporting {CCDR) Plan, attachment 15
provided in Section J ACO 0 110
AlA-4.2.3 0 2 0
AIR-4.2.7 LIBRARY 0 1 0
0 0|0
0 I
0 0|0
0 0t o0
0 0o
0 0|0
15. TOTAL 0 5 O
= J. DATE

G PREPAREDBY /7 H, DATE I APPROVED BY
L W Ny |9 May 3 o2

Skare

5/9/2003

DD Form 1423, JUN 20 Previous editlons are obsdlete

Page ___ of ___ Poges




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,

Send completed form to the gavernmant Issuing Contracting Officer for the Contract/PR No. in Block E.

Papearwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I NG0019-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

BA11 CONTRACT FUNDS STATUS REPORT (CFSR)

4. AUTHORITY {Data Acquisition Document No.)
DI-MGMT-81468

5. CONTRACT REFERENCE
S0W 3.21.3.31

6. REQUIRING OFFICE

AlR-4.2.5

7.0D 250 REQ (9. DIST STATEMENT
LT REQUIRED

10. FREQUENCY
GIRTLY

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTICN

8. APP CODE O
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Reg

Repr

16. REMARKS

Block 12 & 13 - The initial submission is required electronically within 90 days following
contract award. Subsequent submissions shall be required elactronically twenty-five (25)
days after the end of each subsequent quarter government fiscal year period.

NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION OF DD FORM 1586

1. Item 11, column a. Reporting levels shall be by each Contract Line ltem Number
{CLIN).

2. ltem 11, column b. Enter the appropriations, subhead, and project unit for each line
itam
as specified on the contract appropriation data sheet, e.qg., 1791506/41AP/31050.

3. Item 12 rows a, b and ¢. Columns 2 through 9 shall include monthly projected amounts
projected amounts for the next 3 months, quarterly until the end of the next quarter's fiscal
year, and by government fiscal year until the end of the contract.

4. In the Remarks, enter separately if applicable, the amount of profitfes, aver/under run,
and the cost sharing ratio.

PMA271-E6 LIBRARY

0

AIR-4.2.6

O] O O ©] Q] O] O] ©| ©| ©
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15. TOTAL

0 2

H. DATE

9 May 03
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I APPRWY E ; Skw

J. DATE
5/9/2003

DD Form 1423, JUN 90 Pravious editlons are obsdlete

Page___ of ___ Pages




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of Information is estimated to average 110 hours per responss, including the time for reviawing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davls Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Preject (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the govemment Issuing Centracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) NODO19-03-R-0002
1. DATAITEM NO. 2. TITLE GF DATA ITEM 3. SUBTITLE
BA12 INTEGRATED MASTER SCHEDULE
4. AUTHORITY {Data Acquisition Documant No.) 5. CONTRACT REFERENCE §. REQUIRING OFFICE
DI-MISC-81183A 50w 3.21.3.1.1,3.21.3.3.1 PMA-271
7.0D 250 REQ  |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. 'DISTRIBUTION
LT "EQU'“SD MONTHLY SEE 16 ‘ b. COPIES
I . Final
8. APP CODE 11, ASOF DATE |13. DATE OF SUBSEQUENT SUEM, s ADDRESSEE | pran na
f N/A N/A SEE 16 Reg | Repr
16. REMARKS PRIAZ71-EB LIBRARY 0 T (o
Block 12 - Rate of First Submission. The first submission is within 90 days following
contract award. AR-4.2.8 0 1 0
Block 13 - Date of Subsequent Submission: Subsequent submissions are due within 25 0 0] 0
days after the close of the contractor's monthly accounting period. o 0
0
Block 14: Data will be submitted via electronic media. Contractor shall ensure that each
schedule task is linked to a CWBS element provided in Format 1 of the CPR. 0 0|0
0 0|0
0 c |0
0 0|0
0 0|0
0 0 0
15, TOTAL 0 |l 2o
G. PREPARED BY = H. DATE l. APPROVED BY J. DATE
% | 9 May 03 W Skary 5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdiete

Page____ of ___ Pages




(1 Data ltern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neadad, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Pisase DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

BA13 COST PERFORMANCE REPORT(CPR)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT
D, SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) N0O0019-03-R-0002
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

PAGE1OF 2

4. AUTHORITY (Data Acquisition Document No.)
DID DI-MGMT-81466

5 CONTRACT REFERENCE
SOW 3.21.3.31

8. REQUIRING OFFICE

AlR-4.2.5

7.DD 250 REQ |9. DIST STATEMENT
i REQUIRED

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION
SEE16

14,

DISTRIBUTION

8. APP CODE D
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEGUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Reg | Repr

|

16. REMARKS

The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as medified
per the following:

1. Block 9 - Digtribution Statement: See attached Supplement for statement definition and
release authority information.

2. Block 12 - Date of First Submission. The first submisslon is due within 25 calendar
days after the end of the first full accounting period following contract award.

3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an
advanced “quick look” report (Formats 1, 2, 3, 4} within 10 calendar days after the close of
the contractor's accounting period. The final monthly submission containing all formats
(Formats 1 through 5) shall be provided within 25 calendar days after the close of the
contractor's monthly accounting period.

4. Block 14 - Distribution and addresses: Electronic coples shall be provided using the
American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.

5. Block 16 - Rarmnarks:
, 8. Format 1 Instructions:

{1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level
three of the CWBS, except for the following:

. . {a) when the budgeted value of a Level three CWBS element budget exceeds 20% of
the Contract Budget Baseline {(CBB) then such element will be reported at a lower lavel
where none of the lower reporting elements exceed 20% of the CBB.

. . {b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB
then the element shall be reported at Level two, not subdivided into its Level three
components

., b. Format 2 Instructions: Use organizational categories, e.g., Integrated Product Team
(IPT) or tunctional, following reporting conventions in paragraph 5.a.(1)(a) through
5.a.(1){c) substituting applicable organizational levels for CWBS levals.

. (1) Material shall be identified separately as a non-add item.

. (2) Major Subcontractors shall be identified separately as a non-add item.

PMA271-E6 LIBRARY

0

AlR-4.26
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15. TOTAL
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9 May 03

ATl Skare

J. DATE
5/9/2003

OD Form 1423, JUN 90 Previous edltions are obsdiete

Page

of ___ Pages




{1 Data {tem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, inctuding the time for raviewing
instryctions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this callection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Qperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government lssuing Contracting Officer for the Contract/PR No. in Block E.

BA13 COST PERFORMANCE REPCRT(CPR)

A. CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT
D. SYSTEMATEM £. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I) NO0Q19-03-R-0002
1. DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE

PAGE 2 OF 2

5. CONTRACT REFERENCE
S0W 321331

3. AUTHORITY {Data Acqulsition Document No,)
DID D-MGMT-81466

&. REQUIRING OFFICE

AlR-4.2.5

7.DD 250 REQ |9, DIST STATEMENT
LT REGUIRED

10. FREQUENCY |12. DATE OF FIRST SUBMISSION

DISTRIBUTION _

MONTHLY
11. AS OF DATE
N/A

SEE 16
13. DATE OF SUBSEQUENT SUBM.
SEE 16

8, APP CODE o

N/A

a. ADDRESSEE

b. COPIES

Final
Draft

Reg | Repr

168. REMARKS

PMA271-E6 LIBRARY

0

(¢} Format 1and Format 2 Instructions: Reporting levels will be reviewed periodically,
and may be adjusted by contract medification with no change to the contract price.

AIR-428

..{d) Format 3 Instructions: Significant differences (absolute values exceeding +/- 5%)
batween the Performance Measurement Bassline (PMB) at the baginning and end of each

1spaciﬁed petiod shall be explained in Format 5.

..(¢} Format 5 Instructions:
(1) Problem analyses and narrative explanations shall be required for Format 1

elements when cost/schedule variances fall within the following categories:
o § largest current cost variances exceading +/- $100K or +- 5%

o 5 largest current schedule variances exceeding +/- $100K or +/- 5%
o 5 largest cumulative cost variances exceeding +- $250K and +/- 5%

o 5 largest cumulative schedule variances exceeding +/- $250K and +/- 5%
o 5 largest variances at completion exceeding +/- $250K and +- 5%

o other cost and schedule variances or technical performance issues that are
causing or are likely to cause significant schedule delays or cost overruns.

{2) Narative explanations required and variance thresholds will be reviewed pericdically,

of ol ol ol o) o| ol o] 0| ©
o o o of ol ol of of ) =
o| o| o] o] of of o] o ©

and may be adjusted by contract modification with no change in contract price.

(3) Schedule variance narratives shall Identify significant missed mitestones, impact to
major milestones, and expected recovery dates.
(4} If thers are no changes to the reportable slemant problem analysis, expacted

impacts, or corrective action status then speacify, “no changes since the last reported
analysis” and reference the CPR date when the narmative was reported.

0. CPRs and C/SSRs required from subcontractors will be provided electronically using the

ANSI X12 Transaction Set 839 4010 specification.

15. TOTAL

0 210

H. DATE
9 May 03

G. PREPARED BY g‘: z Z

L APPRWY E :
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5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdlets
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CONTRACT DATA REQUIREMENTS LIST

{t Data ltem)

Form Approved
OMB No. 0704 - 0163

Public reporting burden for this collection of information is estimated to average 110 hours per response, inctuding the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to eithar of these addresses.
Send completed form to tha government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.

0201

B. EXHIBIT

C. CATEGORY:

BA PROGRAM MANAGEMENT

D. SYSTEMATEM

E-68 (BLOCK I)

E. CONTRACT/PR NO.

N00019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

BA14

FUNCTIONAL COST-HOUR & PROGRESS REPORT

DD-1921-1

4. AUTHORITY (Data Acquisition Document No.)

8. CONTRACT REFERENCE

&. REQUIRING OFFICE

DI-FNCL-81566A {SEE 16) SOW 3.2.1.3.3.1 AlR-4.2.5
7.DD 250 REQ [9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
) REQUIRED SEE 16 SEE 16 b, COPIES
8. APP CODE SEE16 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE braft
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting {CCDR) Plan, attachment 15  |AC© 0 1 0
provided in Section J
AR-4.2.3 0 2 0
AlR-4.2.7 LIBRARY 0 1 0
0 0 0
0 0l|0
0 00
0 01{0
0 0|0
0 0|0
15. TOTAL 0 5 | 0
G. PREPARED BY > H. DATE I. APPROVED BY J. DATE
o L ovmn | MR Skarp | 59203

DD Form 1423, JUN 90

Previous edlflons are obsdlcte

Page____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved |

{1 Data Item) OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden astimate or any other aspect of this collection of infonnation, including suggestions
tor reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Inforrnation Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT

D. SYSTEMATEM E. CONTRACT/PR NOC. F. CONTRACTOR
E-6B (BLOCK I) NO0019-03-R-0002

1.DATA TEM NO. |2, TITLE OF DATA ITEM 3, SUBTITLE
BA1S CONTRACT WORK BREAKDOWN STRUCTURE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE &. REQUIRING OFFICE

7.0D 250 REG |9. DIST STATEMENT |10, FREQUENCY ;12. DATE OF FIRSY SUBMISSION |14, DISTRIBUTION

{7 REQUIRED SEE 16 SE16 b, COPIES

D
8. APP CODE 11. AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final

X
&
S
b

Draft
N/A N/A SEE 16 °

16. REMARKS PMA271-E6 LIBRARY
Biock 4: Navair Supplemental Instructions for Completion of CWBS

(=]

AIR-4.2.6

1. Part | INDEX. Provide a matrix identifying the contract line item and SOW to the WBS
elements.

2. Part |l CWBS DICTIONARY, The dictionary will provide a description of every CWBS
element and contractor task essential to fulfill the element description. The task

description will include summary identification of the functional/organizaticnal resources to

be applied.
(a) The elements shall be in the same order as the Part | INDEX
(b) The WBS siemant number shall precede the WBS element title.

3. The CWBS will be based upon the WBS included in contract attachment 15 of Section
J. If the WBS is not included, the CWBS will be developed using the latest version of MIL-
HDBK-881 as a guide. The contractor may use its cwn WBS elemeant numbering scheme

as long as the integrity , as provided by guidance in MIL-HDBK-881, is maintained.

Qo O] O O O O] O] O O
Q| O O] O] O] O] Of ©| =] —
O] O] O O] O] O] O] ] O] ©

Blocks 11-13: Initial submission is required within (90) days after contract award. Provide
updates to previously approved CWBS, as required. The CWBS will be provided as an

elactronic file.

15. TOTAL ol 210

G. PREPARED BY 7 H. DATE I. APPROVEDBY J. DATE
/&n Z’P‘Z/ﬂ. 9 May 03 W Skaryg 5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdlete Page ___ of ___ Pages




(1 Data Item)

" CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0169

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlingtor, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Cantracting Officer for the Contract/PR No.

in Black E.

A. CONTRACT LINE ITEM NO.
0201

B. EXHIBIT
BA

. CATEGORY:
LOGISTICS

D. SYSTEMATEM
' E-6B (BLOCK I}

E. CONTRACT/PR NO.
NO0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NOC. 2. TITLE OF DATA ITEM
BA16 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE

LOGISTICS

4, AUTHORITY (Data Acquisition Document No.)
DI-ADMN-80925 (SEE 16)

%, CONTRACT REFERENCE
SEE 16

8. REQUIRING OFFICE

AlR-3.1.2N

7.DD 250 REQ |9. DIST STATEMENT
SEE 14 REQUIREC

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14, DISTRIBUTION

8. APP CODE SEE 16
SEE 16

11. AS OF DATE
ASREQ

13. DATE OF SUBSEQUENT SUBM.
ASREQ

a. ADDRESSEE

b. COPIES

Final
Reg

Draft Repr

16. REMARKS

|BLK 4: Update the following existing documentation:

AD10, Software Development Plan, SOW 3.2.1.5.2.5

AC11, Software Version Dascription, SOW 3.2.1.4.2.5, 3.2.1.5.25

AD13, Test Support Plan, SOW 3.2.2.1.6,3.2.2.1.7

AG14, Consumables and Bulk items List, SOW 3.2.1.5.2.3

AQ15, Suppertability Analysis Summary, Deleted, Relocated, Altered ltems, SOW 3.2.1.2.3
AQ16, Integrated Support Plan, SOW 3.2.1.5

AQ17, Logistics Management Information Data Products, SOW 3.2.1.5.2.2

AQ18, Logistics Management Information Plan, SOW 3.2.1.5.2.2

AQ019, Computer Resources Life Cycle Management Plan, SOW 3.2.1.5.25

AD20, Supportability Analysis Summary, Maintenance Plans, 3.2.1.5.2.2

A021, Phased Support Plan, SOW 3.2.1.5.2.2

A022, Supportability Analysis Summary, Rellability Centersed Maintenance Summary,
S50W 321522

AD23, Logistics Managernent Informaticn, SERD, SOW 3.2.1.5.2.4.3

A024, Supportability Analysis Summary, Work Unit Code (WUC) Source Data, SOW
3.21.23 .

AD25, Technical Directive, Logistics, SOW 3.2.1.4.2.2.3,3.2.1.52.9

A026, Nuclear Hardness Maintenance/Surveillance, SOW 3.2.1,5.2.9

A027, Hardness Protection Item Location List, SOW 3.2.1,5.2.9, 3.2.1.2.6

A028, Calibration/Measurement Requirement Information, SOW 3.2.1.5.2.4.5

A029, PSE/CSE Candidate List, SOW 3.2.1.5.2.4.1

A030, Support Equipment Illustrations, SOW 3.2.1.5.2.4.4

A031, Support Equipment Tool List, Special andfor Hand Tool List, SOW 3.2.1.5.2.4.2
B0OO1, Initial Spares List, SOW 3.2.1.5.2.3

BLK 7: DD 250 or LT requirements shall be the same as required for the base contract
CDRAL.

BLK &: Approval code requirements shall he the same as required for the base contract
CDAL.

BLK 9: Distribution Statement Required shall be the same as required for the base
contract CORL.

BLK 14: Data delivery shall be via the same madia as required for the base contract CORL.

PMA-271 E-6 LIBRARY

—

0

SEE 16

o] O O] O] O O O] o o o
O o o] O O] O] o] o] o
o] O O] O| O O] ©| O} O

15. TOTAL

0 1 o

APPROVED BY

N

/_) H D I
S el spwts|

balotdd Skarp

J. DATE
5/9/2003

B'?Aform 1423, 0uwgg 7 \ Previous editions are obsBlete

Page ___ of __ Pages



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, inctuding suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses.
Send completed forn to the govemment lssuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY;
0201 BA LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NG0019-03-R-0002
1.DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE
BA17 TECHNICAL MANUALS SEE 16
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. AEQUIRING OFFICE
TMCR-02-E6001 SEE 16 SEE 16 AlR-3.1.2N
7.0D 250 REQ |9. DIST STATEMENT |10. FREGUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final
: Draft
A SEE 16 SEE 16 Reg [ Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 3, 4,9, 10, 11, 12, & 13: Technical Manual delivery datas, validation requirements
and other pertinent information is provided in Technical Manual Contracts TMCR-02- SEE 16 0 0|0
E6001, Attachmaent 14, pravided in Section J. 5 5
0
Update the following existing documentation.
A032, Technical Manuals (SE), SOW 3.2.1.5.2.4.8 0 0]0
A033, Technical Manuals (NATOPS), SOW 3.2.1.5.2.9
A034, Technical Manuals (NON-NATOPS), SOW 3.2.1,5.2.9 0 0 0
A035, Technical Manuals , Validation Plan/Certificate, SOW 3.2.1.5.2.9
0 0 0
0 0| O
0 0| O
0 0 0
0 0|0
15. TOTAL 0 1 0
H. DAJE I. APPROVED BY J. DATE
.5/ 3 Yot Skarp 5/9/2003

Previous editions are osolete Page ___ of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltern) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the govermment Issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA TRAINING
0. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NGO019-03-R-0002
1.DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
BA18B REVISION OF EXISTING GOVERNMENT DOCUMENTS NAVIGATIONAL TRAINER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-80925 (SEE 16) Sow 32311 PMA-205
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTICN
DD AEQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE D 11.ASOFDATE  |13. DATE OF SUBSEQUENT SUBM. 8. ADDRESSEE Draft b
SEE 16 N/A SEE 16 Reg { Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
IBlock 4: Contractor format acceptable. Update the following Govemment provided most
recent Navigation Part Task Trainer (NAVPTT) documentation: vQ-7 1 1 0
Trainer Engineering Design Report, E-6NT-AQQ3
Software Development Plan SEE 16 0 0|0
Trainer Facilities Report, E-SNT-AQ06
Software Requirements Specification, E-6NT-A005 0 0|0
Tralner Criteria Report, E-BNT-AC07
Product Drawings & Associated Lists, E-6NT-A007 0 0]l0
Software Product Specification, E-6NT-011
Trainer Test Procedures and Results Report, E-BNT-AG08 0 00
Trainer Functional Specification, E-6NT-001
Vendor Technical Manuals (COTS) 0 0|0
Interface Requirements Specification, E-6NT-A009
System/Subsystem Specification Report, E-BNT-S85 ) 0 0
Math Mode! Report, E-BNT-AQ08
Instructor Utillzation Handbook, E-8NT-AQ06 0 0|0
System/Subsystern Design Dascription/Interface Design Description, E-SNT-A004
Proposed Spare Part List, E-ENT-A009 0 0 0
Software Design Description, E-6NT-SDD
Software Version Description, E-6NT-AQ014
Provide source documentation for all tralner-peculiar design development.
Block 8: Approval not required for draft. Approval required for final.
Block 9: Distribution “D". See Attachment #4 for details.
Block 12, 13 & 14: Submit draft to VQ-7 COR 90 days prior to scheduled Trainer
acceptance test. Submit final to VQ-7 COR 60 days after trainer acceptance.
/ 15. TOTAL 1 ) 0
7
G P BY 7 H. DATE i. APPROVED BY J. DATE
Z / $/14/a3 7?;,'% Skary 5/12/2003
—ed

DD Formt1423, JUN 96 Previous editlons are obdolete

Page of Pages




CONTRACT DATA REQUIREMENTS LI
{1 Data ltem}

ST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of Information is estimated to average 110 hours per responss, Including the time for reviewing
instructions, searching existing data sources, gathering and maintaining tha data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.

Send completed form to the government Issuing Contracting Officer for the Contract/PR No.

in Block E.

A. CONTYRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0201 BA TRAINING

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PR NO.
N00019-03-R-0002

F. CONTRACTOR

1.DATAITEM NO. |2. TITLE GF DATA ITEM
BA19 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE

Updates to CFCTS Curricutum Materials

4. AUTHORITY (Data Acquisition Document No.)
DI-ADMN-80225 (SEE 16}

5. CONTRACT REFERENCE
SOw 32322

8. REQUIRING OFFICE

PMA-205

7.0D 250 REQ  |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION

14 DISTRIBUTION

DD REQUIRED

8. APP CODE °
SEE 16

ONE/R
11. AS OF DATE
N/A

SEE 16
13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Dradt

Reg | Repr

18. REMARKS
BLK 4: Contractor format acceptable. DID is for guidance only. Update the following

PMAZ71-E6 LIBRARY

0

existing Contractor Flight Crew Training System (CFCTS) Curriculum Matetials:
Mission, Collective, Individual & Occupational Training Task Analysis Report, AO10E DI-

vG-7

IL8S-81078
Leaming Analysls Report/Objectives Hierarchies Report, ADD1E DI-ILSS-81083

SEE 16

Media Selection & Syllabus Report, A012E DI-ILSS-81084
Lesson Specification Report, A013 DI-ILSS-81090

Lesson Plans, AQ15E DI-ILSS-81085
Training Evaluation Plan, AQ016E DI-ILSS-81076

Instructional Media Data Files, , AOO2E/21E dI-ILSS-810093
Instructor Ltilization Handbook, EOQ1E DI-ILSS-81096

Operations & Maintenance Handbook, EO02E-DI-TMSS-80528
Maintenance Requirements Cards, E-8A-CBT-007R1

Contractor shall upgrade into the CFCTS training courses and deliver Curriculum Materials

in the medium currently utilized under the Contractor Flight Crew Training System
(CFCTS) contract, except as approved by VQ-7 prior to delivery of the draft materials for

new rewritten courses. This effort includes the update of softwareftrainer
documentation/curriculum for the 4E13 CBT Trainer.

O O O O O] O o] o] =] ©
O O] O] O] ©|] O O] ©| = -
ol O O O] O] o] o o] o

Block 8: Approval not required for draft. Approval required for final.

Block 9: Distribution “D”. See Attachment #4 for details.

Block 12, 13 & 14: Submit one draft copy to VQ-7 60 days prior to commencement of

trainer acceptance test. Submit final to VQ-7 60 days after execution of trainer DD250.

/

15. TOTAL

1 2 10

H;A/El/ﬁ

G P 5 Bfi
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J. DATE
5/12/2003
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CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data [tem) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressas.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N00019-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
BA20 TRAINING MATERIALS MAINTENANCE TRAINING PAGE 1
4, AUTHORITY (Data Acquisition Document No.) 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-LSS-80872, DI-ILSS-81622 & DI-ILSS-8110 S0W323.123232432321 PMA-205
7. DD 250 REQ {9. DIST STATEMENT [10. FREQGUENCY |12, DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEETS 11.AS OF DATE |13. DATE OF SUBSEGUENT SUBM. o. ADDRESSEE oratt Final
SEE16 N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E8 LIBRARY 0 1 0
TRAINING MATERIAL CHANGES
NAMTGD 1080 1 1 0
BLK 4: Revise NAMTRAGUDET 1080 training all documents and courseware as requlred
to reflect incorporation of Block 1, using DIDs DI-ILSS-80872, DI-ILSS-81622 & DI-ILSS-  [MAMTGCIS 0 110
£1100 as guides. AIM |l format. AIM Il provided as GFIl. Documents and courseware, to
linclude CBT, shall be IAW current government sample package and macros as provided ~ |SE& 18 0 010
by the NAMTRAGUDET, except new courses may be delivered as commercial content-
driven training material in contractor format. 0 0} 0
BLK 8: Approval required for final deliverables only, 0 0 0
BLK 9: Distribution "D". See Attachment #4 for datails. 0 0 0
BLKS 12, 13 & 14: Draft coples of all training material changes will be reviewed through 0 0|0
the IPT/IPTD process at the 35% raview. Submit draft courses 30 days after the start of
instructor training. Final due 30 days after the IPT/IPTD final review that will follow 0 0 0
Instructor training course presentation. NAMTRAGRUDET 1080 and NAMTG CIS one
final hard copy and one final electronic copy each. 0 0 0
/ 15. TOTAL 1 3|0
‘ H. DATE I. APPROVED BY J. DATE
&/14/a3 W Skary 5/12/2003

orm} 1423, JUN 90 Previous editions are obfolete

Page ___ of ____ Pages




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing date sources, gathering and maintaining the data rieeded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002
1. DATAITEM NO.  [2. TITLE OF DATA ITEM 3. SUBTITLE
BA20 TRAINING MATERIALS MAINTENANCE TRAINING PAGE 2

5. CONTRACT REFERENCE
SOW 3.23.1.2,3.232432321

4. AUTHORITY (Data Acquisition Document No.)
DI-ILE8S-80872, DI-ILSS-81522 & DI-ILSS-8110

6. AEQUIRING OFFICE

PMA-205

7.DD 250 AEQ 9. DIST STATEMENT  |10. FREQUENCY
DD REGQUIRED ONE/R

12. DATE OF FIRST SUBMISSION
SEE16

14. DISTRIBUTION

8. APP CODE SEE 16 11. AS OF DATE
SEE 16 N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b, COPIES

Flnal
Draft

Rag | Repr

16. REMARKS
COMPUTER-BASED TRAINING MATERIALS

BLK 3: Instructional Media Design Package and Instructional Media Package.

BLK 4: The Contractor shall develop/revise CBT as an integral part of the overall training
material revision effort. CBT changes shall meet AICC and Shareable courseware object
reference model requirements using DI-ILS$S-81520 with paragraphs 2.2 through 2.4.6 and
2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1a-j, 3.3.2, 3.3.3e(6)-
(11), 3.3.4 through 3.3.9,3.6.1a-1, 3.6.2a(5}, 3.6.2b(5), 3.6.3a(3), 3.6.4, 3.6.6a-k and
3.6.8m deleted as guides. Contractor format is acceptable.

BLK 8: Approval required for final deliverable only. The Contractor shall schedule periodic
reviews of CBT development process in order to provide Navy guidance for the end
product assurance.

BLK 2: Distribution "D"*. See Attachment #4 for details.

BLKs 12, 13 & 14: Deliver a draft of sach entire CBT course to NAMTRAGRUDET 1080
and NAMTRAGRU HQ/TCD as completed. The Government shall have 30 days for review
and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and
NAMTRAGRU HQ/'TCD 60 days after receipt of Government comments. Material
delivered in electronic format, must be submitted via an FTP site or CD-ROMin a
|Contractc:r format.

iTFIAINII*K:‘. SYSTEM SUPPORT DOCUMENT

BLK 4: Use DI-ILSS-81527B with paragraph 2.3.3.deleted as a guide.

BLK 8: Approval required for final only. Government has 30 days for review and comment
of the draft.

BLK 9: Distribution "D". See Attachment #4 for details.

BLKs 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 at the time of delivery of the
tirst final CBT course dalivery. Dellver final upon delivery of the last CBT course delivery.
Deliver on digital copy on CD-ROM of the Training System Administrator's and User's
Guide to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD.

- /

PMA271-E6 LIBRARY

o

NAMTGD 1080

[NAMTG CIS

SEE 16

O] O] O] O O] O] Oof O] =
O O O] O] O] O] ©f =| = —
o] O O| O] O] O O] | -] ©

15. TOTAL

1 3|1

H. DATE

Ry u/v.!

i. APPROVED BY

PYoiZmrtl) Skang

J. DATE
3/12/2003

DD Form 1423, JUN 90 Previous editions are obdolete
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CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltemn) OMB No. 0704 - 0188

Public reporting burdan for this collsction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the ¢ollection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govermnment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00018-03-R-0002
1. DATA ITEM NOQ. |2, TITLE OF DATA ITEM 3. SUBTITLE
BBO1 REVISION OF EXISTING GOVERNMENT DOCUMENTS UPDATES TO MAS TRAINER DOCUMENTATION
4. AUTHORITY {Data Acquisition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
(SEE 18) S0W 3.231.2 PMA-205
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE D 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. s. ADDRESSEE Draft Final
SEE 16 N/A SEE 16 Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable. Update documents listed under first option year on

as required basis. NAMTGD 1080 0 110

BLK 8: Approval not required for draft. Approval required for final. NATEC 0 110

BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to SEE 16 0 010

scheduled Trainer acceptance test. 5 0 5

BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 60 days after

acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to 0 0 0

NATEC, NAS, North Island, Code 3.3A.
0 0 0
0 0 0
0 0 0
0 0 0

15. TOTAL 0 3 0

H. DATE J. DATE

. APPROVED BY
710 /0 Ww@;@ Skar 5/12/2003

Previous edlfions are obsblete Page__ _ of Pages



CONTRACT DATA REQUIREMENTS LIST | Form Approved

{1 Data ltem) OMB No. 6704 - (g8

Public reporting burden for this collaction of information is estimated to average 110 hours per respanse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data nesded, and completing and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
:Reporls, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Piease DO NOT RETURN your form to either of these addresses.

iSerru:l completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NOC. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PA NO. F. CONTRACTOR
E-6B (BLOCK 1) N00019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BB0O2 REVISICN OF EXISTING GOVERNMENT DOCUMENTS INTEGRATED AVIONICS TRAINER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
(SEE 16) SOW 3.23.1.2 PMA-205
7.DD 250 REG: 1%. DIST STATEMENT |10. FREQUENCY |[12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
oD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE D 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE Draft Final
SEE 16 N/A SEE16 Reg | Repr

16. REMARKS PMA2T1-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable. Update documents listed under first option year on -

as required basis. NAMTGD 1080 0 110

BLK 8: Approval not required for draft. Approval required for final. NATEC 0 1 0

BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to SEE16 0 |0

scheduled Trainer acceptance test.
0 0 0

BLKS 13 & 14: Daliver final docurnentation to NAMTRAGRUDET 1080 80 days after

acceptance test of the Trainer. Deliver one digital capy of drawings and associated lists to 0 0| O

NATEC, NAS, North Island, Code 3.3A.
0 010
0 0|0
0 010
0 0|0

/ 15. TOTAL 0 3|0
G. H. DATE I. APPROVED BY J. DATE
S/12/az ' 7%»@9 Skary 5/12/2003

DDForrh 1423, JUN 50 Previous editions are obdolete Page ___ of ___ Pages




(1 Data ltem)

 CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Sand completed form to the government lssuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK () NOOO9-03-R-0002
1. DATA ITEM NO. |2, TITLE OF DATA ITEM 3, SUBTITLE
BB0O3 REVISION OF EXISTING GOVERNMENT DOCUMENTS OPERATIONAL FLIGHT TRAINER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
(SEE 16) S0OW 3.23.1.2 PMA-205
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
DO “E°“'“;° ONE/R SEE 16 b. COPIES
8. APP CODE 11.ASOF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft b !
SEE 16 N/A SEE 16 Reg | Repr

18. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable. Update documents listed under first option year on

as required basis. va-? 1 1 0

BLK 8: Approval not required for draft. Approval required for final. NATEC 0 1|0

BLK 12: Deliver draft documentation to VQ-7 30 days prior to scheduled Trainer SEE 6 0 01{0

acceptance test.
0 0 0

BLKS 13 & 14: Deliver final documentation to VQ-7 60 days after acceptance test of the

Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North 0 0 0

ilsland. Code 3.3A.

| 0 0 0
0 o 0
0 0 0
0 0]0

15. TOTAL 1 3|0
H. DATE . APPROVED BY J. DATE
&/r4fas ool Skap 5/12/2003

Previous editions are obfolete

Poge ____ of ____ Pages




CONTRACT DATA REQUIREMENTS LIST
: (1 Data Item)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviswing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorats for Informatlon Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B {BLOCK [} NOOG19-03-R-0002
1. DATA ITEM NOQ. 2, TITLE OF DATA ITEM 3. SUBTITLE
BBO4 REVISION OF EXISTING GOVERNMENT DOCUMENTS NAVIGATIONAL TRAINER
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD AEQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE b 11.ASOFDATE  |13. DATE OF SUBSEGUENT SUBM. a. ADDRESSEE Dratt e
SEE 16 N/A SEE16 Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable. Update documents listed under first option year on

as required basis. Va7 1 1 0

BLK 8: Approval not required for draft. Approval required for final. NATEC 0 110

BLK 12: Deliver draft documentation to VQ-7 30 days prior to scheduled Trainer SEE 16 o 0|0

acceptance test.
0 0 0

BLKS 13 & 14: Deliver final documentation to VQ-7 60 days after acceptance test of the

Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North 0 0 0

Island, Code 3.3A.
0 0 0
0 0 0
0 0 0
0 0 0

/ 15. TOTAL 1 3 | 0
G P B'i//’ H. DATE I. APPROVED BY J. DATE
- S/rifes bAB) Skare | s

DDAomp 1423, JUN 90

Provious editlons are obdolete

Page _  of __ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - 0138

Public reporting burden for this coilection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, $earching existing data sources, gathering and maintaining the data neaded, and cormnpleting and reviewing the collection of
information. Send comments ragarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and fo the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issving Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PA NO. F. CONTRACTOR
E-6B (BLOCK I} NDO019-03-R-0002
1. DATA ITEM NG, |2, TITLE OF DATA ITEM 3. SUBTITLE

BB05

REVISION OF EXISTING GOVERNMENT DOCUMENTS

ENVIRONMENTL CONTROL SYSTEM (ECS) OPEN FRAME

TRAINER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7.D0 250 REQ |9 DISTSTATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD “EQU'“;D ONE/R SEE 16 b. COPIES
Final
8. APP CODE 11.AS OFDATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
SEE 16 N/A SEE 16 Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. Update documents listed under first option year on
as required basis. NAMTGD 1060 4] 1 0
BLK 8: Approval not required for draft. Approval required for final. NATEC 0 1 0
BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to SEE 16 0 010
scheduled Trainer acceptance test.
0 0 0
BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 80 days after
acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to 0 0|0
NATEC, NAS, North Island, Code 3.3A.
0 0|0
0 010
0 010
0 01]0
15. TOTAL 0 3 0
H. DA I. APPROVED BY J. DATE
S/rafo3 W Skarp 5/12/2003

Previous edlitions are obdblete

Page ____ of ___ Poges




CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved
OMB No. 0704 - 0188

information. Send comments regarding this burden estimats of an
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Cperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
y other aspact of this collection of information, including suggestions

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I} NO0019-03-R-0002
1. DATA ITEM NOC. 2. TITLE OF DATA ITEM 3. SUBTITLE
BB06 REVISION OF EXISTING GOVERNMENT DOCUMENTS AFT LOWER LOBE TRAINER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7.DD 250 REQ |9, DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “E""”'“;" ONE/R SEE 16 b. GOPIES
8. APP CODE 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oraft
SEE 16 N/A SEE 14 Reg | Repr

16. REMARKS PMA271-E6 IBRARY 0 1 0

lBLK 4: Contractor format acceptable. Update documents listed under first option year on

as required basis. NAMTGD 1080 0 110

BLK 8: Approval not required for draft. Approval requirad for final. SEE 16 0 0| o

BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to 0 0 0

scheduled Trainer acceptance test.
0 0|0

BLKS 13 & 14: Daliver final decumentation to NAMTRAGRUDET 1080 60 days after

acceptance tast of the Trainer. Deliver one digital copy of drawings and associated lists to 0 L

NATEC, NAS, North Island, Code 3.3A.
0 0 0
0 01]0
0 00
0 0 0

/// 15. TOTAL 0 2 0
G P / H. DATE I. APPROVED BY J. DATE
Z?/ Ly Aoz ioih) Skarp 5/12/2003

DD Form{1423, JUN 90

Previous edltions are obsolste

Page of ___ Pages



| CONTRACT DATA REQUIREMENTS LIST | Form Approved |
Public reporting burden for this collection of information is estimated fo average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gatharing and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B (BLOGCK I) N0O0Q19-03-R-0002
1.CATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
BB0O7 TRAINING MATERIAL CT/DT & OT TRAINING
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENéE 8. REQUIRING OFFICE
DI-ILSS-81104 & DI-ILSS-81523 SOW 3.23,3.2333 PMA-205
7.D0 250 REQ |9 DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
& REQUIRED R/ASR SEE 16 b. COPIES
8. APP CODE SEET6 11.ASOFDATE [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt Final
N/A N/A SEE 16 Reg | Repr
16. REMARKS PMAZ271-E6 LIBRARY 0 1 0
TRAINING AND TRAINING MATERIALS
vQ-7 0 1 0
BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only. OT
training materials shall be in the format to be provided for cadre training. NAMTRAGRUDET 1080 0 1 0
BLK 9: Distribution "D". See Attachment #4 for detalls. SEE 16 0 c |0
BLK 12, 13 & 14: Two weeks prior to scheduled event,provide student handouts (Trainee 0 0 0
Guides) to all trainees in format to be provided for cadre training at the start of CT, DT and
OT training. Provide critique sheets on completion to DT/OT students. Incorporate salient 0 0l 0
comments from DT critque sheets into Trainee Guides as necessary to update material for
cadre training. 0 010
TRAINEE AND THAINING COURSE COMPLETION REPORT 0 0 0
BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only. 0 0 0
BLK 9: Distribution "D". Sese Attachment #4 for details. 0 0 ¢
BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training
course presentation. Deliver ane copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET
1080 as applies and PMA-271.
15. TOTAL 0 3|0
G. P Y H. DATE I. APPROVED BY J. DATE
VI Sk
Ly ang 5/12/2003
OD form 1423, suld 90 Previous editions are obdblete Page ___ of Pages




{1 Data ltern}

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government I1ssuing Contracting Officer for the Contract/PR No. in Block E.

BB(OS8 ACCEPTANCE TEST PROCEDLURE

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NOC. F. CONTRACTOR
E-6B (BLOCK I} N00019-03-R-0002
1.DATAITEMNO, |2. TITLE OF DATA ITEM 3. SUBTITLE

MAINTENANCE TRAINER

5. CONTRACT REFERENCE
S0W 32312

4. AUTHORITY (Data Acquisition Document No.)

6. REQUIRING OFFICE

DI-NDTI-80603 PMA-205
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “E°'-'"";° SEE 16 SEE 16 b, COPIES
FI
8. APP CODE 11, AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oraft nal
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the I—
ECS Open Frame Trainer and the Aft Lower Lobe Trainer using the DID as a guide. NAMTGD 1080 1 110
NAVAIRINST 3960.4A is for format guidance. Provide In Microsoft Office or compatible
format. SEE16 0 0|0
BLK 8: Approval net required for draft ATP. Approval will be provided with the final ATP 0 0 0
delivery.
0 0 0
BLK 9: Distribution “D". See Attachment #4 for details. 5 0 5
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled
acceptance test. Government has 30 days for review and comments. Submit final ATP 0 0 0
two weeks prior to scheduled acceptance testing.
0 00
0 0|0
0 0]0
/ 15. TOTAL 1 2 | 0
a P ) APPRGVED BY 3. DATE

5

Hﬁ j/o—; L

o iZethd

Skary

5/12/2003

DD Form 1423, JUN'90 Previous edltions are obsdlete

Page____ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments tegarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefterson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 88 TRAINING
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-GB_ {BLOCK I NG00 19-03-R-0002
1. DATAITEM NO. |2.TITLE OF DATA ITEM 3. SUBTITLE
BBQ9 ACCEPTANCE TEST PROCEDURE SOLID STATE POWER AMPLIFIER TRAINER
4. AUTHORITY (-Elala Acqulsition Document No.) §. CONTRACT REFERENCE 8, REQUIRING OFFICE
DI-NDTI-80603 Sow3s.231.2 PMA-205
7.DD 260 REQ (9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “EQU'";D SEE 16 SEE 16 b. COPIES
)
8. APP CODE 11.ASOFDATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt Final
SEE 16 N/A SEE 16 Reg | Rapr
18. REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the
SSPA/C Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format NAMTED 1080 1 1 0
guidance. Provide In Microsoft Office or compatible format.
SEE 16 0 0 0
BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP
dalivery. . 0 0 0
BLK 9: Distribution “D”. See Attachment #4 for details. 0 0|oO
[BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled 0 0l0
acceptance test. Government has 30 days for review and cormments. Submit final ATP :
two weeks prior to scheduled acceptance testing. 0 01l0
0 0] 0
0 010
0 010
15. TOTAL 1 2 0
H. DATE I. APPROVED BY J. DATE
J/).%_‘s W&W 5/12/2003

DD Form T423, JUN 90 Previous editions are obdolete Page___ of ___ Pages

—— e ———



CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704 - D188
Public reporting burden for this collection of information is estimated to average 110 hours per responsa, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
infomation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NOOQ18-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE
BB10 ACCEPTANCE TEST PROCEDURE DUAL TRAILING WIRE ANTENNA TRAINER
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80603 : SOW3.231.2 PMA-205
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DO AEQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE D 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Drat
SEE 16 N/A SEE 16 Reg | Repr
18, REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4: The Contractor shall develop and provide Acceptance Test Proceduras for the
DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3950.44 is for NAMTGD 1080 1 1 0
format guidance. Provide In Microsoft Office or compatible format,
SEE 18 0 0 0
BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP
delivery. 0 0|0
BLK 9: Distribution “D". See Attachment #4 for details. 0 0|0
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled 0 0|0
|acceptance test. Government has 30 days for review and comments. Submit final ATP
two weeks prior to scheduled acceptance testing. 0 0 0
0 0|oO
0 010
0 010
/ 15. TOTAL 1 2 | o
G. P Y _ H.S:;ﬁ{ I. APPROVED BY J. DATE
/ y 74/a3 Yot} l) Skary 5/12/2003

DD Form 1423, JUN 90 Previous editions are obolete

Page ____ of ___ Pages




STATEMENT OF WORK
FOR THE
E-6B MERCURY TACAMO/ABNCP
BLOCK I MODIFICATION PROGRAM {
SYSTEM DEVELOPMENT AND DEMONSTRATION PHASE

Revision L, 9 MAY 2003

Approved:

Dride BT 2ens

CAPT W. Okoniewski, PMA-271

S~ Z

Date

DISTRIBUTION STATEMENT D. Distribution authorized to DoD and DoD Contractors only
pased on Administrative/Operational Use as determined on 15 March 2001. Other requests shall
ve referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special
Mission Programs (PMA-271).

ATTACHMENT 01



STATEMENT OF WORK
FOR THE
E-6B MERCURY TACAMO/ABNCP
BLOCK I MODIFICATION PROGRAM £
SYSTEM DEVELOPMENT AND DEMONSTRATION PHASE

Revision L, 9 MAY 2003

Approved:

CAPT W, Okoniewski, PMA-271

§->-o2

Date

DISTRIBUTION STATEMENT D. Distribution authorized to DoD and DoD Contractors only
based on Administrative/Operational Use as determined on 15 March 2001. Other requests shall

be referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special
Mission Programs (PMA-271).

ATTACHMENT 01




Ad-6198
Preliminary
Official use only

E-6B
BLOCK I MODIFICATION
SEGMENT SPECIFICATION

NAVAZA |

16 May 2003

-~

Approved)MM

CAPT W. Okoniewski

Date. S ~2/-O3%

DISTRIBUTION STATEMENT D. Distribution authorized to DoD and DoD Contractors only
based on Administrative/Operational Use as determined on 15 March 2001. Other requests shall

be referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special
Misston Programs (PMA-271).

Preliminary
Official Use Only




AS-6198
Preliminary
Official use only

E-6B
BLOCK I MODIFICATION
SEGMENT SPECIFICATION

16 May 2003

-~

Approved; }W |

CAPT W. Okoniewski

Date_ S - 2/-0O2

DISTRIBUTION STATEMENT D. Distribution authorized to DoD and DoD Contractors only
based on Administrative/Operational Use as determined on 15 March 2001. Other requests shall
be referred to the Dept. of the Navy, Program Executive Office for ASW, Assault and Special
Mission Programs (PMA-271).

Preliminary
Official Use Only
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ATTACHMENT 08



E-6B BLOCK 1 MODIFICATION .
PROGRAM

AWARD FEE PLAN

APPROVED BY ZW
DATE s - 2/~023

ATTACHMENT 08




E-6B BLOCK 1 MODIFICATION
PROGRAM

AWARD FEE PLAN

APPROVED BY éw
DATE $- 2/~0X

ATTACHMENT 08 .




CUNTHACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responsse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR Ne. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

E-6B (BLOCK ) NOC019-03-R-0002

1.DATAITEM NO. _|2. TITLE OF DATA ITEM 3. SUBTITLE
AOOL E-6 SYSTEMS ENGINEERING PLANS

4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE

DI-MISC-80508A (SEE 16) SEE 18 AlR-4.1.1.3

7.0D 250 REG  |9. DIST STATEMENT  [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

LT REQUIRED ONE/R SEE 16 b, GOFIES

8. APP CODE SEE16 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUEM. a. ADDRESSEE Draft e !
A N/A SEE 16

16. REMARKS PMA-271 E-6 LIBRARY

BLKS 4 & 5: Contractor format acceptable. DID is for guidance only.

Repr

2
a

SEE 16
An Engingering Plan shall be Provided, which shall include as a minimum:

System Safety Program Plan, SOW 3.2.1.25

Human Engineering Program Plan, SOW 3.2.1.2.2

Tempast Control Plan {DID-EMCS-90005A provided for guidance only), SOW
32129

E3 Integration and Analysis Report {DID: DI-EMCS-81540), SOW 3.2.1.2.6

Reliabllity & Maintainability/BIT Program Plan, Demo & Validation Plan, SOW
3.2.1.2.1,32121.1, 321212
Mass Property Control and Management Process Report {DID: DI-MGMT-81 452),
SOW 3.2.1.1.3.3

Technology Refresh Plan, SOW 3.2.1.5.1.1
BLK 9: Distribution "D". See attachment 4 for datails,

BLK 12: Preliminary 30 DAC.

Q) O O O] O] O O] O] ©| =
Ol ol ol o @ O o O O] =
Q) o O O O O] O] ¢ o o

BLK 13: Final 3¢ days after Government comments. Revisions as required.

BLK 14: Contractor shall deliver electranic versions of all plans and ravisions.

15. TOTAL ] 110

DATE 1. APPROVED BY J. DATE

H.(W 03 Poartadh) Skarp 5/9/2003

Previous editions are obsofete Page _ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST ' Form Approved

{1 Data ltam) CUME No. 0704 - 0184

Public reporting burden for this collection of infarmation is estimated to average 110 hours par rasponse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
infermation. Send comments regarding this burden estimate or any other aspect of this ecliection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Prolect (0704-0188), Washington DG 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NOO019-03-R-0002
1. DATAITEMNO. |2 TITLE OF DATA ITEM _ 3. SUBTITLE
ACOM AIRCRAFT FLYING QUALITIES ANALYSIS REPCRT
4, AUTHORITY (Data Acquisition Document Ne.) 5. CONTRACT REFERENCE 8. AEQUIRING OFFICE
DI-MISC-80508A (SEE 16) 50w 3.21.1.35 AIR4.1.1.3
7.DD 250 REG 9. DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14. DISTRIBUTION
T “Emg::':o ONE/R SEE 16 b. COPIES
Fi
8. APP CODE 11.ASOFDATE |13. DATE OF SUBSEQUENT SUEM. 8. ADDRESSEE Dratt -
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidancs only,
_ BEE 18 0 0 0
BLK 9: Distribution “D". See Attachment #4 for detalls. 0 0 o
BLK 12: Preliminary 30 days prior to CDR, 5 5 5
BLK 13: Submit change pages NLT 60 days after identification of change. Final 90 days
prior to first flight. 0 0|0
BLK 14: Contractor shall deliver electronic version of data. 0 0|0
o |lofo
0 010
0 00
0 0|0
15. TOTAL 1 1 0
G. PR EDBY G e H. DATE . APPROVED PY J. DATE
aery #"’ SToxfo3 W Skary 5/9/2003
DD Jorm 1423, Juli 90 Previous editions are obsdlete Page __ of ___ Poges



{1 Data ltemn)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No, 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responsa, including the time for reviawing
instructions, searching existing data sources, gathering and maintaining the data nesded, and compieting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of inforrmation, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government lssuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT €. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NO0019-03-R-0002
1. DATA ITEM NO.,  |2. TITLE OF DATA ITEM 3. SUBTITLE

AOON TECHNICAL REPORT - STUDY/SERVICE ENGINEERING TRADEOFF ANALYSIS AEPCATS
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MISC-80508A {SEE 16) SOw3.21.18 AlR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT HEQL::EED ONE/R SEE 14 b. COPIES
16 F
8. APP CODE 11. ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt el
A N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 - EB LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only. Engineering Trade —
Studies shall examine design alternatives and result in preferred solution based on system |[SEE 18 0 0|0
performance metrics to include effectiveness, weight and space, lifecycle cost, and
reliability and maintainabllity. 0 0|0
BLK 9: Distribution "D". See Attachment #4 for details. 0 0o
BLK 12: 3 months after Contract Award. First submittal will identify analysis to date and 0 0|0
subsequent trades to be performed.
0 0 0
BLK 13: 2 months prior to COR - Preliminary trade-off analysis. Final submittal 3 months
after CDR. Revisions as required. 0 0|0
BLK 14 Contractor shall deliver electronic versions of the data. 0 0 0
0 o]o
0 0f{0
15. TOTAL 1 i 0
H. DATE I. APPROVED BY J. DATE
579:%3 it ld Skan 5/9/2003

Previous editions are obsdiete

Page ___ of ___ Pages



CONTRACT DATA REQUIREMENTS LIST
{1 Data Item)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this callection of information s estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewlng the collaction of
informaticn. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, te Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project {(0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the governmant Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NQ. F. CONTRACTOR
E-6B {(BLOCK I N00019-03-R-0002
1.DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
AOOP AELIABILITY ALLOCATIONS AND PREDICTIONS
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-RELI-81497 (SEE 16) sow 321211 AR-4.1.1.3
7.D0 250 REQ |8, DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “E°“'R;° SEE 16 SEE 16 b. COPIES
Final
B. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft e
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMAZ271- E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.
SEE 16 0 0 0
Blocks 10,11,12, & 13: Preliminary due 30 days prior to PDR. Final due 30 days prior to
CDR. Updates as required. 0 0t0
0 0|0
BLK 14 Contractor shall deliver electronic versions of the data.
0 0 0
0 0 0
0 0 0
0 0|0
0 0] 0
0 0|0
15. TOTAL 1 1 1 0
H. DATE 1. APPROVED BY J. DATE
08-/03 itadtl Skanp 5/9/2003

Previous editions are obsblete

Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data ltemn)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing tha collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggastions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Opearations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (G704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR Ne. in Block E.

A00Q

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I) N00Q19-03-R-0002
1. DATA ITEM NO. |z TITLE OF DATA ITEM 3. SUBTITLE

MAINTAINABILITY/BIT ALLOCATIONS AND PREDICTIONS

4. AUTHORITY (Data Acquisition Documant No.)

5. CONTRACT REFERENCE

&. REQUIRING OFFICE

DI-MNTY-81602 (SEE 16) SOw 321212 AlR-4.1.1.3
7.DD 250 REQ (9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
LT “E°“'“;° SEE 16 SEE 16 b, COPIES
8. APP CODE 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM. s ADDRESSEE | pramt bt
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271- E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.
SEE 16 0 0 0

Blocks 10,11,12, & 13: Preliminary due 30 days prior to PDR. Final due 3¢ days prior to

CDR. Updates as required. 0 clo0
0 010

8LK 14 Contractor shall deliver slectronic versions of the data.
0 0|0
0 010
0 0|0
0 0|0
0 010
0 0 !0

15. TOTAL 1 1 0
H. DATE l. APPROVED BY J. DATE
ochs | TR Skane | 59200
Previous aditions are obsolete Page ___ of ____ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltemn)

Form Approved
OMB No. 0704 - 0188

Public reperting burden for this collection of information is estimated to average 110 hours per response, inctuding the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the ¢ollection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Raports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemmaent kssuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B, EXHIBIT C. CATEGORY:
0003 A ENGINEERING
|D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1} NOODG18-03-R-D002

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

AOOR FAILURE MODES EFFECTS CRITICALITY ANALYSIS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-ILSS-51495 (SEE 18) S0W3a2121.3 AR-4.1.1.3
7.DD 250 REQ |9, DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED SEE 16 SEE 16 b. COPIES
D
8. APP CODE 11, AS OFDATE |13, DATE OF SUBSEQUENT SUBM. ». ADDRESSEE Oratt Final
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271- £6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable, DID is guidancs only, I
8EE 16 0 0 0
Blocks 10,11,12, & 13: Preliminary due 30 days prior to PDR. Final due 30 days prior to
CDR. Updates as required. 0 0|0
0 0 0
BLK 14 Contractor shall dellver electronic versions of the data.
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15. TOTAL 1 1 0
H. DATE I. APPROVED BY J. DATE
v5f02 AZrl) Skany | son00

Previous editions are obsdlete

Page _  of ___ Pages




CONTHACT DATA REQUIREMENTS LIST Form Approved

(1 Data ltem} OMB No. 0704 - 0185

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depaniment of Defense, Washingten Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: -
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK |) NOD018-03-R-0002
1. DATAITEMNO. |2. TITLE OF DATA ITEM 3. SUBTITLE )
A00S FRACAS SUMMARY REPORT
4. AUTHORITY (Data Acquisition Documaent No.) 5. CONTRACT REFERENCE &. AEQUIRING OFFICE
DI-RELI-80255 ' SQw32.1218 AlR-4.1.1.3
7.DD 250 REG [8. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT “E°“'“;° SEE 16 SEE 16 b. COPIES
8. APP CODE 11.ASOF DATE  |13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE oratt | !
A SEE 16 SEE 16 Reg | Repr

16. REMARKS PMA271- ES LIBRARY 0 1 0

Blocks 10,11,12, & 13: First submittal 30 days after first failure. Subssguent submittals

monthly. 0 00
0 0|0

BLK 4: DID for guidance only. Contractor format acceptable.
0 g|a
0 0|0

BLK 14 Contractor shall deliver slectronic versions of the data. 0 0 0
0 010
0 0]0
0 0{0
0 0|0

[15. TOTAL 0 1 0

H. DATE I. APPROVED BY J. DATE
5%5%3 Posdemitl) Skarp 5/9/2003

Previous editlons are obsdicte Page___ of ___ Pages




(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information, Send comments regarding this burden estimate or any other aspect of this collsction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jafferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Preject (0704-0188), Washington DC 20503. Please DO NOT RETURN your torm to aither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0003

B. EXHIBIT
A

C. CATEGORY:

ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PR NO.
N00019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
ADOT

2. TITLE OF DATA ITEM
ENVIRONMENTAL ANALYSIS

3. SUBTITLE

Di-MISC-80508A (SEE 16}

4, AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

SOW 321137

6. REQUIRING OFFICE

AlR-4.1.1.3

7.DD 250 REQ |9, DIST STATEMENT
L REQUIRED

8. APP CODE b
A

10. FREQUENCY
SEE 16

12. DATE OF FIRST SUBMISSION

SEE16

14.

DISTRIBUTION

11. AS OF DATE
SEE 16

13. DATE OF SUBSEQUENT SUBM.

SEE 16

a. ADDRESSEE

b. COPIES

Final

Draft Fepr

D
a

18. AEMARKS

BLKS 10, 12 & 13: First submittal due 30 days prior to PDR. Final dus 30 days prior to
CDR. Final submittal shall include the mathod of verification for each WRA, either through
test, analysis, or similarity. Final shall also include the analysis data for those items
recommeanded to be qualified by similarity or analysis. For those items to be qualified by

test, use "Test Plan* and "Test Procedures” reports,

BLK 4: Contractor format is acceptabte. The Contractor shall provide an environmental
analysis for each added and/or modified WRA. The environmental analysis shall
determine the capability of these WRASs to meat the E-6B environmental specifications.

BLK 14 Contractor shall deliver electronic versions of the data.

PMART1- E6 LIBRARY

o] O] Q| O| O] O O| O] ©| —
O] O O O O O] O] O] O =
ol O] O] O O] ©O| ©O| O] O ©

15. TOTAL

1 110

" Toetos

1 ”PR%Z‘:@@

J. DATE
5/9/2003

Previous editions are obsofete

Page___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

| Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours par response, including the time for revigwing
instructions, searching existing data sour¢es, gathering and maintaining the data neaded, and compisting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this catlsction of information, including suggestions
for reducing this burden, to Department of Defsnse, Washington Headquartsrs Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issulng Contracting Officer for the Contract/PR No. in Block E.

AOOU

ACCEPTANCE TEST PROCEDURE (WITH ESS)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PA NO. F. CONTRACTOR
E-6B (BLOCK I} N0G018-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acguisition Document No.)
DI-MISC-80508A (SEE 16)

5. CONTRACT REFERENCE

S0W 3222

6. REQUIRING OFFICE

NAVAIR-5.5.1

7.DD 250 REG
LT

8. APP CODE |

A

9. DIST STATEMENT

REQUIRED
D

10. FREQUENCY
SEE 16

12. DATE OF FIRST SUBMISSION

SEE 16

14.

DISTRIBUTION

11. AS OF DATE
SEE 16

13. DATE OF SUBSEQUENT SUBM,

SEE 16

a. ADDRESSEE

b. COPIES

Final

Oratt Reg | Repr

18. REMARKS

BLK 4: DID is for guidance only. System Test Plan shall be compatible to NAVAIRINST

3960.4A. Provide in Microsoft Office or compatible format,

Tast procedures shall be provided for:

a. A/C lavel
b. Box lavel

IBtocks 10,11,12, & 13: 90 Days before test. Updates with govarmnment comments.

BLK 14 Contractor shall deliver slactronic versions of the data. Provide in Microsoft

Office or compatible format.

PMAZ7T1. EG LIBRARY

o] O O O O] O| O] O] Oo| O
O o O O O O] O] O O] —
ol O] O O] O]l ol O] O O] ©

[15. TOTAL

0 110

"ol

I APPRWY E ;

J. DATE
5/9/2003

Previous editions are obsolete

Page ____ of ___ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per rasponss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
infermation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions

for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Managemant and Budget,

Paperwork Reduction Project {0704-0188), Washington DG 20503, Please DO NOT RETURN your form o either of these addresses.
Sand complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NOQ. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR -
E-6B (BLOCK I} N0DO19-03-R-0002
1.DATAITEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE )
AOQV TEST AEPORTS
4. AUTHORITY (Data Acquisition Document Na.) §, CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80508A SOw3.221.8 NAVAIR-5.5.1
7.DD 250 REQ |9 DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT "EQU'";D ONE/R SEE 16 b. COPIES
8. APP CODE 117ASOFDATE  [13. DATE OF SUBSEQUENT SUEM. ». ADDRESSEE oratt Final
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. DID Is for guidance only.
ICBM SPO, 00- 0 1 0
. LC/LMBE  Hill AFB, UT
Contractor shall prepare SIL, A/C Ground, A/C Flight, and Trainer test reports
which include, but not limited to the following: : SEE 18 0 o]0
Electrical Systems
EMI/EMC Test 0 0 0
Environmental Qualification Tests
Aircraf/ECS 0 0 0
Box Level
Mission Avionics Systems Tests: 0 0|0
Battle Staff / ISO Operator Stations
Intarcommunications (ICS) 0 0|0
Mission Avionics Pracessing System (MAPS)
VLF Receive / Transmit 0 0 0
UHF C3 / Link Monitor
ALCS 0 010
MILSTAR / UHF SATCOM
HF System Test 0 0|90
Bonding :
Rsliability/Maintainability (as a minimurn)
HALT
M/BIT Bemonstration
R&R Demonstration
Trainer Fidelity & Fault Insertion
Thermal Analysis
BLK 9: Distribution *D". See Attachment #4 for details.
BLKS 11 & 12: 80 days after each scheduled test. Preliminary test reports will b in a
timely mannar to facilitate sequential dependent tests.
BLK 13: Revisions as required.
BLK 14: Contractor shall deliver electronic versions of all data.
15. TOTAL 0 D 0
H. DATE |. APPROVED BY J. DATE
3‘7?0& 02 %ﬂ,@@ Skaryp 5/9/2003
Previaus editions are obsdiete Page of __ Pages




CONTRACT DATA REQUIREMENTS LIST Form Appraved
(1 Data ltem) OMB No. 0704 . 0188

Public reperting burden for this collsction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
infermation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Infarmation Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Plsase DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NOOO19-03-R-0002

1. DATA ITEM NO,  |2. TITLE OF DATA ITEM 3. SUBTITLE
AOOW SAFETY ASSESSMENT REPORT SAFETY COMPLIANCE ASSESSMENT AEFORT

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Di-SAFT-80102B (SEE 16) SOW 32.1.1.36,321.25 AR-4.).1.3

7.DD250REQ |9, DIST STATEMENT  [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

LT REQUIRED SEE 16 SEEBLK 16 b, COFIES

8. APP CODE SEE16 11. ASOF DATE  |13. DATE OF SUBSEQUENT SUBM, Final

8 ADDRESSEE | poon
A N/A SEEBLK 16 " Reg | Repr

18. REMARKS PMA-271 Library i
BLK 4: Contractor format acceptable provided DID information is incorporated. Report

—y

—

shal follow the outiine of DID Section 10. Clarification of DID paragraphs is as follows: ~ [CBMSPO. - 00"
-10.2.2.b. A general description of what changes will be made to the SPB when the .

modifications under this contract are installed. Also, a general description of how these ~ |SEE 16
changes will be instalied.

- 10.2.2.d. The description shall include a summary of designed-in system and nuclear
safety features.

-10.2.3.b.(2) Indicate, by making a definitive statement, whether the system complies
with all identified system and nuclear safety requirements.

- 10.2.5.c. This safety compliance assessment shall be disapproved if preparation
instructions in this paragraph cannot be complied with. [f the managing authority takes

responsibility for completing this paragraph, then the contractor shall document and deliver
written justification for not complying with this paragraph. This justification shall document

why the contractor does not believe all identlfisd hazards and discrepancies have besn

eliminated, or controlled, and that the system is not ready to tast and operate.

BLK 8: Distribution "E*. See Attachment #4 for details. In addition, the following waming

Q)| O] O o] o] o] o o] -
O o o o o o o o
o] O] O O] O] O O] O O] ©

shall be added:

WARNING: This document contains technical data whose export is restricted by the Arms

Export Control Act (Title 22, U.S.C., SEC 2751 et seq.) or Executive Order 12470,
Viclations of these export laws ars subject to severs eriminal penalties. Disseminate in
accordance with provisions of DoD Directive 5230.25.

BLK 11& 12: Submit draft report NLT 30 calendar days prior to CDR. An updated report

incorporating government comments shali be submitted NLT 30 days following CDR. 00-

ALC approval/disapproval will be given NLT 21 calendar days following receipt.

BLK 14: Contractor shall dellver elactronic versions of all data.

15. TOTAL 2 2| o

H. l. APPROVED BY J. DATE

LY %T;/?.Z PWondail) Skeap 5/9/2003

Previous editions are obsdlete Page of ___ Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data ltem)

Form Approved

OMB No. 0704 - 0188

Send completed form to the government Issuing Gontracting Officer for the Contract/PR No. in Block E.

Public raponting burden for this collection of information is estimated to averags 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
infermation. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Dapartmant of Defenss, Washington Headquariers Sarvices, Directorate for Information Operations and
Reports, 1215 Jeffersan Davis Highway, Suite 1204, Adington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reducticn Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to aither of thess addresses.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING

D. SYSTEMATEM E. CONTRACT/PA NO. F. CONTRACTOR
E-6B (BLOCK I) NO0D19-03-R-0002

1.DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

ADOX SUBSYSTEM DESIGN ANALYSIS REPORT LAUNCH ACTION STUDY (Page 1 of 2)

4. AUTHORITY {Data Acquisition Document No.) §, CONTRACT REFERENCE 8. REQUIRING OFFICE

DI-GDRQ-80567/T* SOW 3.21.1.36 AIR-4.1.1.3

7.DD 250 REQ |8. DIST STATEMENT  [10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14, DISTRIBUTION

T REQUIRED ONE/R SEE BLK 16

See 16
8. APP CODE 11.ASOF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE

A SEE 16 SEEBLK 16

b. COPIES

Final
Draft

Aepr

|
2

16. REMARKS PMA-271 Library
BLK 4: Contractor format acceptable provided DID information is incorporated. Report

ICBM SPO, 20-

shall follow the outline of DID Section 10. Clarification of DID paragraphs is as follows: LOAMBE . Hill AR, UT

- 10.2 First and second sentences: DELETE. Content to reflect analysis of equipment

contribution/prevention of Unauthorized Launch (UL} action in support of overall UL study. |SEE 16

Use AFR 122-6 as a guide for scope and content of study.

NOTE: Classify according to the weapon system classification guide. Maintain an access
list of those personnel who have had access to the study. Use AFR 122-6 as a guide for

control of and limiting access to study materials.

The Launch Action Study {LAS) will address sach hardware and software componant
separately. The LAS will contain the following sections:

DESCRIPTION. A concise component description. Exptain tha component

purpose, functional use and physical {mechanical/electrical) operation.

Describe the inputs to the component and outputs. Identify and describe
the interface(s) carrying input/output information or energy.

ANALYSIS DATA. Description of each postutated Launch Action
Threat {LAT) in detall, the purpose (goal) of each LAT, and the results

ol o o) o O O] O O =] =
Ol ol ol ol o] o Ol O =} =
ol o) o O ©] O] O o) o] O

of successful implemnentation. Document the following detarminations:

- Agent preparations and attack procedures at each susceptible location,
- Toolsfequipment needed to carry out the lat.
- Methods to counter the LAT.

- Estimate of the time required to counter the attempt.

STEPS REQUIRED. The specific chronological steps required to implement
each identified LAT. -

TIME REQUIRED. An sstimate of the time required to execute the LAT.

WEAFPON SYSTEM CONDITION. Description of any weapon system

configuration ar condition unique to successiul Implermnentation of
each identified LAT.

15. TOTAL

2 210

H. D

Th "R skos

J. DATE
5/9/2003

Previous edifions are obsdlete Page of ___ Pages




(t Data ltem}

"CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0185

Public reporting burden for this collection of information is estimated to avarage 110 hours per response, including the tirme for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspsct of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1216 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:
ENGINEERING

0. SYSTEMATEM
E-6B {BLOCK I}

E. CONTRACT/PR NO.
NQ0O19-03-R-0002

F. CONTRACTOR

T.DATAITEMNO. |2 TITLE OF DATATTEM
A0DX SUBSYSTEM DESIGN ANALYSIS REPORT

3. SUBTITLE

LAUNCH ACTION STUDY {Page 2 of 2}

5. CONTRACT REFERENGE
SOW 3.21.1.36

4, AUTHORITY {Data Acquisition Document No.)
DI-GDRQ-80567/T"

6. REQUIRING OFFICE

AlR-4.1.1.3

7.DD 250 REG |8, DIST STATEMENT
T REQUIRED ONE/R

10. FREQUENCY |12. DATE OF FIRST SUBMISSION

SEEBLK 16

14. DISTRIBUTION

8. APP CODE SEE16 11. AS OF DATE
A SEE 16

13. DATE OF SUBSEQUENT SUBM.
SEEBLK 16

a. ADDRESSEE

b. COPIES

Final
Draft

&

18. REMARKS
(Continued from page 1}

DETECTABILITY, Provide the relative probability, ease and method of
detecting attempted implementation of each LAT. Provide an estimate
of the time required to detect the attempt.

CONCLUSIONS AND RECOMMENDATIONS,
- Prioritize LATs in ordar most likely to occur considaring factors such
as time required, ease, and availability of tools/equipment . . .
- Identify most susceptible location(s) to successiul implementation of the LAT.
- Rank the likelihood of success {fow/medium/igh) for each LAT.
- Recommend counter measures for each LAT.

BLK 9: Distribution "E". See Attachment #4 for details. In addition, the following waming
shall be added:

WARNING: This document containg technical data whose export is restricted by the Arms
Export Control Act (Title 22, UU.8.C., SEC 2751 et seq.) or Executive Order 12470.
Violations of thage export laws are subject to sevare criminal penaltiss. Disseminate in
accordance with provisions of DoD Directive 5230.25.

BLK 11& 12: Submit preliminary report NLT 90 calendar days prior to CDR, Submit a
DRAFT NLT 30 days prior to CDR. An updated repont incorporating government
commants shall be submitted NLT 30 days following CDR.

BLK 14: Contractor shall deliver electronic versions of all data.

PMA-271 Library
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CONTRACT DATA REQUIREMENTS LIST
{1 Data ltem)

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suits 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Pleass DO NOT RETURN your form to either of these addresses.
Send completed form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N00018-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

ADOY REQUEST FOR WAIVER/DEVIATION
4. AUTHORITY (Dsta Acquisition Document No.) 5. CONTRACT REFERENCE €. REQUIRING OFFICE
SEE 16 SOw3214222 AIR-4.1.1.3
7.DD 250 REG |9, DIST STATEMENT {10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED ASREQ SEE 16 b. COPIES
8. APF CODE SEE 16 11 ASOF DATE _[13. DATE OF SUBSEQUENT SUBM. o. ADDRESSEE oraft b
A N/A SEE 16 Reg | Repr
16. REMARKS PMAZ271-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptabls. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641 A
(WAV) for guidance. SEE 18 0 o|o
BLK 8: Distribution “E". See attachment 4 for details. 0 0]0
BLKS 12 & 13: Submit 30 days after need for Walver or Deviation is identified. If requived, 0 00
rsubmit final 30 days after receipt of Goverment comments. 5 5 0
BLK 14: Contractor shall deliver electronic versions of all data.
0 0 0
0 010
0 0 0
0 0 0
0 0 0
15. TOTAL 0 1 0
H. DAJE . APPROVED BY J. DATE
<l p/g 12 W Skarp 5/9/2003

Pravious editions are obsbiete

Page__ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data Item) OMB No. 0704 - 0188

Public reparting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sourcas, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimats or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defsnse, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed iarm to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00018-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM : 3. SUBTITLE
A00Z REQUEST FOR NOMENCLATURE
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DID DI-CMAN-81254A (SEE 16) SOW.PARA.3214.21 AIR-4.11.3
7.0D 250 REQ  |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
& REQUIRED AS REQ, SEE 16 b. COPIES
8. APP CODE D Ti’ASOFDATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dot b
A SEE 16 REVISIONS AS REQUIRED Reg | Repr
18. REMARKS PMAZ71-E6 LIBRARY 0 1 0
Block 4: Contractor use DI-CMAN-81254A and MIL-STD-196E for guidance only,
disregard mentlon of paper copy format. The process has been converted to a web-based |SEE 18 0 0|0
process. For access and submission of elactronic DD Form 81, contracter utilize the Type
Designation Automated System Manufacturing Contractor User's Guide avaitable on 0 0 0
website hitps:/ftdast.monmouth.army.mill. Submit for a NAVAIR (Navy) account.
Forward all submittals via “Submittal Review Point” - Robert H. Zook, NAWCAD and 0 0 0
“Cepartment Control Point” - Raymond Santes, NAWC Lakehurst. 0 5 0
BLK 9: Distribution “D". See Attachment #4, Section J. 5 0 5
Blocks 10— 12: NLT 120 days prior to need for use in spacitications, LM), drawlings,
technical manuals, and equipment ldentification plates, 0 0|0
Blocks 14: Submit letter to PMA-271 E-6 Library Identifying equipment submitted for 0 0 0
Request for Nomenclature. Contractor shall deliver electronic versions of all data.
0 0 0
0 0|0
15, TOTAL 0 1 0
G. PR EDBY ¢ H, DATE I. APPRQVED BY J. DATE
‘ ey #—/ (]g 5*/(13 W S kw 5/9/2003
DD[orm 3, JUN 00 Previous editions are obsblete Poge ____ of Pages



{1 Data ltern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated 1o average 110 hours par response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferscn Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Plsase DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A010 SOFTWARE DEVELOPMENT PLAN (SDP)

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK 1) NO0019-03-R-G002
1.DATAITEM NO. |2 TITLE OF DATA TEM 3. SUBTITLE

4, AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81427A (SEE 16)

5. CONTRACT REFERENCE
SOW 3.21525,321.210

6. REQUIRING OFFICE

AlR-4.1.1.3

7.DD 250 REQ |9, DIST STATEMENT
LT REQUIRED SEE 16

10. FREQUENCY |12, DATE OF FIRST SUBMISSION

SEE 16

14. DISTRIBUTION

8. APP CODE See 16 11, AS OF DATE

A SEE 16 SEE 16

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b. COPIES

Finat
Draft

Aepr

2
a

18. REMARKS

Block 4: DID Provided for guidance. Contractor format acceptable.

The Software Development Plan (SDP} shall include, but not ba limited to:

A: The SDP shall describe the developer's plana for conducting a software development
effort. The term "software development” in this DID is meant to include new developmant,
medification, reuse, reengineering, maintenance, and all other activities resulting in
software products.

B: The SDFP will provide the Government insight into, and a tool for monitoring, the
processes to be followed for software deveiopment, the methods to be used, the approach
to be followed for sach activity, and projact schedules, organization, and resourcas.

C: The SDP shall address all E-68 software/firmware devsloped, maintained or modified,
including trainer software, diagnostic software or spacial toolsets.

BLK 9: Distribution Statement *E". See aftachment 4 for detalls.
Blocks 10,11,12, & 13; The SDP shall be dslivered as follows:
A: A prefiminary draft SDP shall be provided NLT 30 days prior to PDR.

B8: Afinal draft SDP shall be provided NLT 30 days prior ta CDR, and shall include
all commants from the PDR.

C: Afinal SDP shall be provided NLT 30 days following CDR and shall include all
commants from the CDR for each Software Product Basaline.

D: The SDP shall be updated as required to reflect any changes in the devaloper's
process.

BLK 14: Contractor shall deliver electronic versions of all data in Microsoft Word.

PMAZ271-EE LIBRARY
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[  CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data “am) OMB No. 0704 - 0138
Public reporting burden for this collection of information is estimated 10 average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any cther aspect of this collection of information, including suggestions
for reducing thig burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Please DO NOT RETURN your form to sither of these addresses.
Send completed form 1o the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {(BLOCK I) N00019-03-R-0002
1. DATATEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
A010 SOFTWARE DEVELOPMENT PLAN (SDP)
4_ AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING QFFICE
DI-IPSC-81427A (SEE 16) SOW 521525321210 AlR4.1.1.3
7.0D 250 REQ [9. DIST STATEMENT |10. FREQUENCY |[12. DATE OF FIRST SUBMISSION  |14. DISTRIBUTION
(T REQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE See 16 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final
. Draft
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271-EG LIBRARY 1 1 0
Block 4: DID Provided for guidance. Contractor format acceptable, o o 5
The Software Development Plan (SDP) shall include, but not be limited to: 5 5 n
A: The SDP shall describe the developer's plans for conducting a software development
effort. The term "software development” in this DID is meant to include new development, 0 0 0
modification, reuse, reengineering, maintenance, and all other activities resulting in
software preducts. 0 0 0
8: The SDP will provide the Government insight into, and a tool for monitoring, the 0 0|0
processes to be followed for software development, the methods to be used, the approach
to be followed for each activity, and project schedules, organization, and resources. 0 0 0
C: The SDP shall address all E-6B software/firmware developed, maintained or modified, 0 ) )
including trainer software, diagnostic software or spacial toolsets. 5 5
0
BLK 9: Distribution Statement *E*. See attachmant 4 for datails. 5 5
0
Blocks 10,11,12, & 13: The SDP shall be deliverad as follows:
A: A preliminary draft SDP shall be provided NLT 30 days prior to PDR.
B: A final draft SDP shall be provided NLT 30 days prior to CDR, and shall include
all comments from the PDR.
C: A final SDP shall be provided NLT 30 days following CDR and shall include all
comments from the CDR for each Software Product Baseline.
D: The SDP shall be updated as required to reflect any changes in the developer's
procass.
BLK 14: Contractor shall dellver electronic versions of all data in Microsoft Word. .
15. TOTAL 1 1 0
H. DATE I. APPROVED BY J. DATE
F45/03 | PHoarstedi) Skary | sonm

Previous editions are obsblete Page of Pages



~ CONTRACT DATA REQUIREMENTS LIST
{1 Data ltem)

Form Approved

OMB No, 0704 - 0188

Send completed form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per respansa, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Aslington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/FR NO.
NOG019-03-R-0002

F. CONTRACTOR

1.DATATTEMNO. |2 TITLE OF DATA FNEM
AO11 SQOFTWARE VEASION DESCRIPTION (SVD)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81442A (SEE 16)

5. CONTRACT REFERENCE
S0W 321425321525

6. REQUIRING OFFICE

AlR-4.3.1.3

7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY [12, DATE OF FIRST SUBMISSION |14,

DISTRIBUTION

(T REQUIRED SEE 16

8. APP CODE D 11. A8 OF DATE
A SEE 16

SEE 16
13. DATE OF SUBSEQUENT SUBM.,
SEE 14

a. ADDRESSEE

b. COPIES

Final
Reg | Repr

Draft

16. REMARKS PMA271-E6 LIBRARY

Block 4: DID provided for guidance. Contractor format acceptable.

—_

SEE 18
The Software Version Description {SVD) shall include, but not be limited to:

A: The Software Version Description (SVD) shall provide a summary of the features and

contents for the software build. It shall identify and describe tha version of the software Cl
being delivered, including all changes to the software Cl since the last SVD was lssued.
Evary unique release of the softwara (including the Initial release) shall be described by a

SVD. If multiple forms of the software Cl are released at approximatsly the same time
(such as, 1o different sites) each must have a uniqus varsion number and a SVD.

B: The SVD is part of the software preduct bassline. The SVD, when distributed, should
be sent with a cover memo that summarizes, on a single page, the significant changes that
are included in the release. This will serve as an executive summary for the details found

in the attached SVD. Tha summary should be titled, on the cover memo, as Summary of
Changes.

C: The SVD shall address all E-6B software/firmware developed, maintained or modified,
including trainer software, diagnostic software or spacial toolsets.

O] Ol Ol O o © o o] ©
O O O] o O] O O] O] O =
ol ol o o]l ol ol o] O] ol O

Blocks 10, 11, 12 & 13: Tha SVD shall be deliversd as follows:
A: A preliminary draft 8VD shall be provided NLT 30 days prior to PDR.

B: A final draft SVD shall be provided NLT 30 days prior to CDR, and shall includs ail
comments from the PDR,

C: Afinal SVD shall be provided NLT 30 days following CDR and shall include all
comments from the COR for each Software Product Baseling

B: The SVD shall be updated as required 1o reflect any changes in the developer's

process.

BLK 14: Contractor shall deliver electronic version of data in Microsoft Word.

15. TOTAL

1 t 10

. APPROVED BY

J. DATE
5/9/2003

Previous editions are obsdlete

Page ___ of ___ Pages



CONTRACT DATA REQUIREMENTS LI
(1 Data ltem}

ST

Form Approved
OMB No. 0704 - 0188

Send completed form to the government kssuing Contracting Officer for the Contract/PRt No.

in Block E.

Pubtic reporting burden for this collection of information is estimated o average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, Incfuding suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Dperations and
Reports, 1215 Jeiferson Davis Highway, Sulte 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrassas,

A. CONTHACT LINE ITEM NO. B. EXHIRIT C. CATEGORY:
0003 A TRAINING

D. SYSTEMATEM
E-6B (BLOCK 1)

E. CONTRACT/PR NO.
NGO019-03-R-0002

F. CONTRACTOR

1. DATAITEMNO.  |2. TITLE OF DATA ITEM
A012 TRAINING MATERIAL

3. SUBTITLE

CT/DT & OT TRAINING

4. AUTHORITY (Data Acquisition Document No.)
DI-ILSS-81104 & DI-ILSS-81523

§. CONTRACT REFERENCE
SOW 3.23,32333

6. AEQUIRING OFFICE

PMA-205

7.0D 250 REQ  |9. DIST STATEMENT  |10. FREQUENCY [12. DATE OF FIRST SUBMISSION

14,

DISTRIBUTION.

a REQUIRED
SEE 16

R/ASR
11. AS OF DATE
N/A

SEE 16
13. DATE OF SUBSEQUENT SUBM.
SEE 16

8. APP CODE
N/A

&, ADDRESSEE

b. COPIES

Final
Reg

|

Draft

§

18. REMARKS
TRAINING AND TRAINING MATERIALS

PMA271-E6 LIBRARY

o

BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only, QT

WE-T

training materials shall be in the format to be provided for cadre training.

NAMTRAGRUDET 1080

BLK 8: Distribution *"D". See Attachment #4 for detalils.

SEE 16

BLK 12, 13 & 14: Two weseks prior to scheduled event,provide student handouts (Trainea
Guides) to all trainees in format to be provided for cadra training at the start of CT, DT and

QT training. Provide critique sheets on complation to DT/OT students. Incorporate salient

comments from DT critque sheets into Trainee Guides as necessary to update material for
cadre training. N

TRAINEE AND TRAINING COURSE COMPLETION REPORT

BLK 4: Contractor format acceptable. DID DI-HLSS-81104 is for guidance only.

BLK 9: Distribution "D*. See Attachment #4 for details.

ol O] O] O ©] Of o] o] o
Q| O O] @ O] O Of =] —
O] O O O O o o O O O

BLK 12, 13 & 14: Dus 30 days after completion of sach contractor conducted training
course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET

1080 as applies and PMA-271,

15, TOTAL

0 310

H. DATE . APPROVED BY

JZ:J-/OJ

J. DATE
5/12/2003

Previous editions are obsokte 35 i Page

_._of __ Pages




{1 Data ltemn)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 -

o6

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquartars Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Cifice of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Ptease DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) NCO019-03-R-0002
1. DATAITEMNQ. |2 TITLE OF DATA (TEM 3. SUBTITLE

AO13 TEST SUPPORT PLAN DT/FOTE SUPPORT PLAN
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “E°”s'::? ONE/R SEE 16 b. COPIES
6 Final
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
A N/A SEE 16 Reg | Rapr
16. REMARKS PMA-271 - E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. DT/OT Testing Support Plan shall Define the
contractors purposed effort to support Navy Development and Operational testing. SEE 18 0 cl|0
BLK 9: Distribution “D". Sas Attachmant #4 for details. 0 0 0
BLK 12: & months prior to first test. 0 0|0
BLK 13: Update 1 months prior to first Test. 0 01]0
BLK 14 Coniractor shall deliver electronic versions of the data. 0 0 0
0 0 0
0 0 0
0 0 0
0 040
) 15, TOTAL 0 1|0
/d W H. DA |. APPROVED BY J. DATE
Lo 3 \,’1" @3 adatl) Skarg 5/9/2003
?’%rm 1423, )My 1] \ Préviou§ editions are obdolete Page __ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ttem)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of infarmation, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reponts, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to tha Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form 1o either of these addresses.

Send completed form to the govemment issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) NO0019-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

A014

CONSUMABLES AND BULK ITEMS LIST

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. AEQUIRING OFFICE
DI-ILSS-80871 SEE 16 SOW 321623 AIR-3.1.2N
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY {12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT HEQIQ:EE[I)C: ONE/R SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. 2 ADDRESSEE | prat e
A N/A R/ASR Reg | Repr

16. REMARKS PMA271-E8 LIERARY 0 i 0

BLK 4: Provids in Microsoft Excel {or compatible) data file format. Contractor format

acceptable. Use DI-LSS-80871 for guidance only. This listing shall include at a minimum:  |SEE 18 0 01]0

system, CAGE coda, part number, national stock number (if applicable), item name,

recommended procurement quantity and estimated cost. 0 0|0
0 0|0

BLK 9: Distribution "[". Sea Attachment #4, Section J. 5 3 5

BLK 12: First submission 30 days after CDR. Government allowed 60 days to review.

Final delivery due 30 days after receipt of Government comments. 0 0|0

BLK 13: Revisions as changes occur. 0 010

BLK 14: Contractor shail deliver electronic versions of all data. 0 0 0
0 0|0
0 0|0

15. TGTAL 0ofl11o0
H. DA I. APPROVED BY J. DATE
eds] TR Skang | o

Previous editions are obsdlete

Page ___

of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data item) OME No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining ths data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Servicas, Directorata for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETWRN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. 8. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. . F. CONTRACTOR
E-8B {BLOCK I) N00019-03-R-0002
1. DATATEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
A015 SUPPORTABILITY ANALYSIS SUMMARY Deleted, Relocated, Altered ltems
4. AUTHORITY {Data Acquisition Document No.) §. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ALS$S-81530 SEE 16 Sowaa123 AIR-3.1.2N
7.DD 250 REQ 9. DIST STATEMENT |10, FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED SEE 16 SEE 16 b. COPIES
€. APP CODE SEE16 11.ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE braft !
A SEE 16 R/ASR Reg | Repr
16. REMARKS PMA2T1-E6 LIBRARY 0 1 0
BLK 4: Provide in Microsoft Word {or compatible} data file format. Contractor format _
Iacceptable. This summary shall identify all deleted, relocated, and altered items. For each |SEE 18 0 0|0
itern include (as applicable) old and new Cage code, old and new reference number, item
name, type designation, reference designation, and work unit code. The summary shall 0 0 0]
aiso identity the item as a deleted, relocated, or altered item. 5 5
0
BLK 9: Distribution "D", See Attachment #4, Section J. 5
010
BLKS 10 - 13: The summary shall ba delivered as follows:
1. Preliminary: 30 days prior to CDR. 0 010
2. Final: 30 days after receipt of government comments.
3. Revisions: as design changes impact the previcus submittal. 0 0 0
4. For each delivery, the govemment shall respond with recommended comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days. 0 0|0
BLK 14: Contractor shall daliver electronic versions of all data. 4] ) 1)
0 0|0
15. TOTAL 0 1 0
H. DA L. APPROVED BY J. DATE
ot HoTRE Skane | s

Previous editions are obsdlete Page of Pages




{1 Data ltem)

"'CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704 - 0188

Public reporting burden for this collsction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewlng the collection of
information. Send comments regarding this burden estimate or any other aspsct of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and

Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Plsase DO NOT RETURN your form to sither of these addrasses.
Send completed form to the government tssuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE [TEM NO. 8. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NO0D19-03-R-0002

1. DATAITEM NO.
A016

2. TITLE OF DATA ITEM
INTEGRATED SUPPORT PLAN (ISP)

3. SUBTITLE

5. CONTRACT REFERENCE
S0W 3.21.5,321523

4. AUTHORITY (Data Acquisition Documant No.)
DI-ILSS-80395 {SEE 16)

8. REQUIRING OFFICE

AlR-3.1.2N

7.DD 250 REQ |9. DIST STATEMENT
LT REQUIRED SEE 16

10. FREQUENCY |12. DATE OF FIRST SUBMISSION

SEE 16

14,

DISTRIBUTION

8. APP CODE SEE16 11. AS OF DATE
A SEE 16

13. DATE OF SUBSEGUENT SUBM,
R/ASR

. ADDRESSEE

b. COPIES

Draft

Final

Feg

18. REMARKS

Block 4: Provide in Microsoft Word compatible format.  Contracter format acceptahle.
Use DI-ILSS-80395 for guidance only. Required data is identified below. The ISP shall
clearly identify the contractor’s plan to accomplish the projected INTEGRATED Logistics
Support (ILS) efforts and will include the following and any additional data that the
contractor's believes to be pertinent to the ISP:

1. A brief description of each major systam and subsystem.

2. A recommeanded maintenance concept.

3. A statement of the impact that the operational requirements and maintenance concept
have on the IL.S program development effort,

4. A task & skills analysis that would idnetify significant rating or manpower changes
necessitated by engineering approach chosen.

5. A description of the measures employed by the contractor to control the trade-off
process between design and logistics support aspects of proposed designs and betwesn
responsible functicnal elements of the contractor’s organization.

6. A statement of the contractor’s policy for meeting ILS program objectives employing
PBL concepts.

7. A description of the contractor's erganizational structure responsible for satisfying ILS
pragram requirements, presented in sufficient detail to indicate names, relative position,
functions, responsibilities and authority.

8. A program schadule in sufficient detail to identify start and stop dates for each ILS
alament.

9. A description of how the contractor integrates all logistics elements to provide ILS.

10. A description of how logistics data is used by the contractor’s organization,

11. The contractor's plan for sub-contractor and vendor participation in the ILS program.
12, Government recommendad changes and/or additions, if applicable, and the
contractor's position on sach recommended change and/or addition.

BLK 9:; Distribution “D". See Attachmaent #4, Section J.

[Blocks 10 — 13: The ISP shall be delivered as follows:

1. Preliminary: NLT 30 days prior to PDR.

2. Updates: 30 days after recelpt of govermment comments.

3. Final: 30 days prior to CDR.

4. Ravisions: whenever tha contant is no longer valid or current,

5. For each delivery, the government shall respond with recommended comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days.

PMA271.EB LIBAARY

0

SEE 16

O O O] O O] O O] O] O] O

Q| o ol o o O O] o] ©| —

o) O o) O O O O O] ©

15. TOTAL

0

I. APPROVED BY

s/ /s

bateidh) Skarp

J. DATE

5/9/2003

Previous editions are cbsdiete

Page __ of ___

Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMBE No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any othar aspect of this collection of information, including suggestions
for reducing this burden, to Departrnent of Defense, Washington Headquarters Services, Directorate for Information Operaticns and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Pieass DO NOT RETURN your form to sither of these addresses.
Send completed form to the gavemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. S5YSTEMATEM E. CONTRACT/PR NO. F. CONTRAGTOR
E-68 (BLOCK I} NO0G19-03-R-0002
[1_DATA ITEMNO. |2, TITLE OF DATA ITEM 3. SUBTITLE
A017 LOGISTICS MANAGEMENT INFORMATION {LMI) DATA PRODUCT ELEMENTS

5. CONTRACT REFERENCE
SOW 321522

4. AUTHORITY (Data Acqulsition Document No.)

8. REQUIRING OFFICE

DI-ALSS-81529 (SEE 186) AlR-3.1.2N
7.DD 250 REQ [9. DIST STATEMENT {10, FREQUENCY |1Z. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
T HEOI.!:IIEEII)é ONE/R SEE 14 b. COPIES
I
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft b2
A N/A R/ASR Reg | Rapr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Required Data Products are identified in Attachment 18, Section J. Data delivery I
shall be via a Government provided Microsoft Access database. Data Product definitions  |SEE 16 0 01]0
and format are dictated by MIL-PRF-49506 and Data Product Definitions Not Included In
The LMI, Attachment # 20, Section J. 0 0|0
BLK 9: Distribution *D*. See Attachment #4, Section J. 0 010
BLK 12: 0 0 0
1. Preliminary: 30 days prior to PDR.
2, Updates: 30 days after receipt of Government comments, 30 days prior to CDR; 15 0 0 f0
days prior to each LMI review meeting.
3. Final 30 days after PCA. 0 0|0
BLK 14: Contractor shall deliver electronic version of all data. 0 0 0
0 01]0
0 0 0
15. TOTAL 0 1 |0
2 -
G, P H. DAT] I. APPROVED BY J. DATE
\5%;: A-; w@@ Skary 5/9/2003

Previous editions are obsdlete

Page_ __ of ___ Pages




CONTRACT DATA REQUIREMENTS LI
{1 Data ltemn)

ST

Form Approved
OMB Na. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviswing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this callaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Managernent and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B, EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK 1) NGO019-03-R-0002

2. TITLE OF DATA [TEM
LOGISTICS MANAGEMENT INFORMATION PLAN (LMiF)

1. DATA ITEM NO.
A018

3. SUBTITLE

5. CONTRACT REFERENCE
SOW 321522

4. AUTHORITY (Data Acquisition Document No.)
SEE 18

8. REQUIRING OFFICE

AlR-3.1.2N

7.DD250 REQ |9. DIST STATEMENT  [10. FREQUENCY

12. DATE OF FIRST SUBMISSION |14,

DISTRIBUTION

REQUIRED
SEE 16

LT SEE 16
8. APP CODE 11. AS OF DATE
A SEE16

SEE 16
12. DATE OF SUBSEQUENT SUBM.
R/ASR

a. ADDRESSEE

b. COPIES

Finai
Dradt

Reg | Rspr

16. REMARKS
Block 4: Provide in Microsoft Word compatible format. Contractor format acceptable. The

PMA271-E6 LIBRARY

0

LMIP shall identify how the contractor LMi program will be ¢onducted and will include the

SEE 16

following and any additional data that the contractor's believes to be pertinent to tha LMIP;
1. A description of the interactions and responsibilities of the LMI manager and analysts
with members of the engineering disciplines and members of other logistic support

elements (pubs, training, supply support, support equipment, ete.).
2. A dascription of the mathods of employing the data obtained from analyses such as

Level of Repair, Failure Mode Analysis, Reliability Centered Maintenance, and Built-in-test

ambiguity resolution to identify supportability requirements.
3. A description of each supportability apalysis {SA) that will be conducted.
4. A schedule in sufficient detail to identify start and stop dates for each SA to be

performed.
5. A description of how data resulting from tha performance of SA will be used in

identifying and developing support resources and in reducing logistic support costs.

6. A description of the contractors LMI Indantured Product Code {IPC) structure. The
prefarred structure starts with 1222222221,
7. An IPC Candidate List identifying those items for which a detailed analysis will be

conducted and a description of the criteria that will be used to develop and to update the
list. The list shall include the IPC, name, and reference number for the itemn. In the avent

o] O] O O O ©] O| O] O ©
Q| Ol O O] Ol o] o O O =
o] O] O O O] o o o] ©

that two IPCs (functional and physical) are assigned to the same itern, both IPCs shall be
listed.

8. Logistics ground rules and assumptions that will be used/assumed during the
development of LMI data.

5. Government recommended changes and/or additions, i appllcéble, and the contractor’s
position on each recommended change and/or addition.

BLK 9: Distribution *D". See Attachment #4, Section J.

Blocks 10 = 13; The LMIP shall be dslivared as follows:

1. Preliminary: 30 days prior to PDR.
2. Updates: 30 days after receipt of government commants;

3. Final: 30 days prior to CDR.
4. Revisions: whenever the content is no longer valid or current,

&, For each dslivery, the government shall respond with recommended comments or
changes, if applicable, within 45 days and the contractor shall respond within 30 days.

BLK 14: Contractor shall deliver electronic versions of all data.

15. TOTAL

0 110

I. APPROVED BY

s usis

Mastik) Skary

J. DATE
5/9/2003

Previous editions are obsdlete

Paoge_ _ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem) OMB No. 0704 - 1188

Public reporting burden for this collection of information is estimated to average 110 hours per respense, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewlng the collection of
infarmation. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paparwork Reduction Project (6704-0188), Washington DC 20503. Please DO NOT RETURN your form to aither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

0003

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A LOGISTICS

D. SYSTEMITEM
E-6B (BLOCK I}

E. CONTRACT/PR NQ. F. CONTRACTOR
NQOD019-03-R-0002

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

AO19 COMPUTER RESOURCES LIFE CYCLE MANAGEMENT PLAN

3. SUBTITLE

(CRLCMP)

4. AUTHORITY (Data Acquisition Document No.)
SEE 16

5. CONTRACT REFERENCE €. REQUIRING OFFICE
S0W 3.21.525 AIR-3.1.2N

LT AEQUIRED
D

7.DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION

SEE 16 SEE 16 b. COPIES

A

inal
8. APP CODE 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Fina

Draft
SEE16 RIASR Reg | Repr

18, REMARKS
Acquisition Program Plans Formats.
LA: The CRLCMP shall focus on managing ¢

support |s avallable.

computer resource.

A: A preliminary draft CRLCMP and CRISD
include all comments from the PDR.
all comments from the CDR.

developer's process.

Block 4. Guidance may be found In, "Department of the Navy (DON) Section
(Discretionary) of Defense Acquisition Deskbook (Reference Library), Section Appendix XI
The CRLCMP shall include, but not be limited to;

throughout their individual life cycles. The CRALCMP shall identify the resources,
responsible supporting organizations, and the overall strategy to ensure adequats life-cycle

B: The CRLCMP has a subordinate document that provides detailed support procedures.
This documant, called the Computer Resources Integrated Support Document (CRISD),
describes in detail the organizational tasks and procedures for life-cycle support of the

C: The CRLCMP and CRISD shall addrass all E-6B softwaraffirmware developed,
maintained or modified, including trainer software, diagnostic software or special toolsets.

Blocks 10 — 13: The CALCMP and CRISD shall be detivered as follows:

B: A final draft CRLCMP and CRISD shall be provided 30 days prior to CDR, and shall

C: A final CRLCMP and CRISD shall be provided 30 days following CDR and shall include

D: The CRLCMP and CRISD shall be updated as required to reflect any changes in the

BLK 14: Contractor shall deliver electronic versions of all data.

PMAZT1-E6 LIBRARY 0

SEE 16

omputer resources used in E-6 systems

ol o O]l o O] O] O] O] O] O
Q| o O O] O O O] O] O -
o] Oof O] O O] O O ol O

shall be provided 30 days prior to PDR.

15. TOTAL 0 10

I. APPROVED BY J. DATE

et PR kg |

Form 1423, J

Previous editions are obsoibte Page__  of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this coltection of information is estimated to average 110 hours per rasponse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this coflection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquariers Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE {TEM NO. 8. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NOO019-03-R-0002

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

A020 SUPPORTABILITY ANALYSIS SUMMARY MAINTENANCE PLANS
4. AUTHQRITY (Data Acquisition Documaent No.) 5. CONTRACT REFERENGCE 8. REQUIRING OFFICE
DI-ALSS-81530 SEE 18 Sow321.622 AIR-3.1.2N
7.0D 250 REQ |9. DIST STATEMENT [10. FREQGUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

7 F‘E"‘:::']’é SEE 16 SEE 16 b. COPIES
8. APP CODE 11.ASOF DATE  |13. DATE OF SUBSEQUENT SUBM. & ADDRESSEE orat b

A SEE 16 R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Provide in Microsoft Access (or compatible) data file format.
Maintenance plans shall: SEE 18 0 0 0
1. Be broken out by systern and subsystem.
2. Identify all repairable and maintenance significant consumablas, 0 0 0
3. Identify all tasks that are necessary to operate and maintain the system or subsystem,
and the support resources required for each task. 0 00
4. Consist of three separate parts as shown in Attachment 17, Section J.
5. Contain all data products identified in Attachment 18, Section J). 0 0|0
6. Data Product definitions and format are dictated by MIL-PRF-49506 and Data Product
Definitions Not Included In The LMI, Attachment # 20, Section J., 0 0 0
BLK 9: Distribution "D", See Attachmant #4, Section J. 0 0 0
Blocks 10 — 13; The summary shall be delivered as follows: 0] 0 0
1. Praliminary: 30 days prior to PDR.
2. Updates: 30 days after receipt of govemment comments; 30 days prior to CDR. 0 0 0
3. Complete and accurate maintenance plans for all systerns/subsystems shall be
delivered no later than 12 menths prior to LRIP. 0 0|0
4. Revislons: as dasign changes impact previous submittal.
5. For gach delivery, the government shall respond with recommended comments or
changss, if applicable, within 45 days and the contractor shall respond within 30 days.
BLK 14: Contractor shall deliver electronic versions of all data.,

15. TOTAL 0 1 0

G - BY—p : H. /Dz /5 . APPROVED J. DATE
- b7 4 O5 y 77:»@@ Skaryo 5/9/2003
Worm 1423, JUW \ Previous editions are obsofete Page of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data item) OMS No. 0704 - 0188

Public reperting burden for this collsction of infarmation is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any othar aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defenise, Washington Headquarters Services, Directorate for Information Operations and
Rsports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to tha Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addressss.
Send complated form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK Iy N00GO19-03-R-0002
1.DATAITEM NO. |2 TITLE OF DATA TEM 3. SUBTITLE
A021 PHASED SUPPORT PLAN
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ALSS-80037B (SEE 16) Sowa21522 AIR-3.1.2N
7.0D 250 AEQ |6. DIST STATEMENT [10. FREQUENCY |[12 DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT neam::?é SEE 16 SEE 16 b. COPIES
3 Final
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. ». ADDRESSEE Draft na
A SEE 15 R/ASR Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Provide in Microsoft Word {or compatible) data file format. L
SEE 16 0 0 0
Blocks 10 — 13: The PSP shall ba delivered as follows:
1. Preliminary due 30 days prior to CDR. 0 0|0
2. Government allowed 60 to review. Final due 30 days after recaipt of Government
commants, 0 0 0
4. For each delivery, the government shall respond with recommended comments or
changss, if applicable, within 45 days and the contractor shall respond within 30 days. 0 0 0
BLK 9: Distribution "0”, See Attachment #4, Section J. 0 0 0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
0 010
0 010
0 0 0
15. TOTAL 0 1|0
I. APPROVED BY J. DATE

Hf% 43 Skary 5/9/2003

Previous edifions are obsdlete Page of ____ Poges




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltem) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depantment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Sand complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-8B (BLOCK Iy N00019-03-R-0002
1. DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
A022 SUPPORTABILITY ANALYS!S SUMMARY RELIABILITY CENTERED MAINTENANCE SUMMARY
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-ILSS-80111A (SEE 16) Sow 321522 AIR-3.1.2N
7.DD 250 REQ |9. DIST STATEMENT  [10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
hy REQl:::? SEE 16 SEE 16 b. COPIES
6 inal
8. APP CODE 91, ASOF DATE |13 DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Fina
A SEE 16 R/ASR Reg | Rapr
16. REMARKS PMAZT1-E6 LIBRARY 0 1 0
BLK 4: Provide in Microsoft Word (or compatible) data file format. Disregard all references
tto MIL-STD-2173. Use NAVAIR 00-25-403 for guidance SEE 16 0 0|0
BLK 9: Distribution "0", See Attachment #4, Section J. 0 0 0
Blocks 10— 13: The report shall be delivered as follows: 0 0 0
1. Prellminary: 30 days prior to PDR,
2. Final: 30 days prior to COR. 0 01|10
3. Revisions: 30 days following identification of design change.
4. For each dalivery, the government shall respond with recommended comments or 0 0 0
changes, if applicable, within 45 days and the contractor shall respond within 30 days.
0 o} o0
BLK 14: Contractor shall deliver electronic versions of all data.
0 ot o0
0 0l 0
0 010
15. TOTAL 0 1 0
H. DATE . APPROVED BY J DATE
J;ZCF /5 W Skary 5/9/2003

Previous editions are obsdlate Page _ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data ltem)

Form Approved

OMB No. 0704 - 0188

Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

Public reporting burdan for this collection of information is estimated to average 110 hours per respenss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Departmant of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188}, Washington DC 20503, Please DO NOT RETURN your form to either of these addressas.

A. CONTRACT LINE ITEM NO. © |8. EXHIBIT €. CATEGORY:
0003 A LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK ) NO0018-03-R-0002

1. DATAITEMNQ, |2 TITLE OF DATA ITEM 3. SUBTITLE

A023 LOGISTICS MANAGEMENT INFOAMATION SUMMARIES Support Equipment Recommendation Data

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE

DI-ALSS-81529 (SEE 18) SOW3.2.1.5.243 AR-3.).2N

7.DD 250 REQ |8 DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION  |14. DISTRIBUTION

| REQUIRED ONE/R SEE 16
SEE 16

8. APP CODE 11.ASOFDATE  |13. DATE OF SUBSEQUENT SUBM.
A N/A SEE 16

8. ADDRESSEE

b. COPIES

Final

Draft Feg | Fopr

16, REMARKS PMA271-E6 LIBRARY
BLOCK 4: Contractor SERD format is acceptable. SERD to ba delivered in MS Word or

compatible format. SERD shall conform to 81/2"x11" margins in landscape otlentation. NAWCLKE CODE 4.6.5.1
Subrmittals shall continue through end of contract per approved SECL. Data shall be

current and include validated non-proliferation check. As a minimum, SERD wiil contain NAWCLKE CODE 3.1.4.1
detailed functional analysis, item description and function, training requiremants, basic

data including cage/pn/nomenclature/cal req, physical data including weight, dimensions, | SEE 16
material composition, power requirements including source, applicable GFAE

requirements, articles requiring support (the aircraft component that the se is utilized on)
including system WUC, applicable equivatent Part number, quatitiy per end item,

maintenance level use. All thess data requirements are mandatory inputs for official SERD
approval.

Block 12/13: NLT 30 days prior o PDR. Ravisions as required

BLK 9: Distribution “D". See Attachmant #4, Section J.

BLK 14: Contractor shall deliver electronic versions of all data.

o O O O O O o] O] of O
Q| O O ©f O] © ©| =] =+ =
O] O O] Q| o o] o O] o ©

/7),7 15. TOTAL

0 310

D
PREP H. DA . APPROVED BY
ol |hats| MR Skare

J. DATE
5/9/2003

ﬁjn‘n 1423, JUW Previous editions are obsdlete Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved |

{1 Data hem) OMB No. 0704 - 0188

Public reponting burden for this collection of information is estimated to average 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defanse, Washington Headquarters Services, Directorate for Infarmation Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arfington, VA 22202-4302, and to tha Office of Managsment and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addrasses.
Send completed form to the govermment Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I NQOOO16-03-R-D002
1. DATA ITEM NO, 2. TITLE OF DATA ITEM 3. SUBTITLE
AD24 SUPPORTABILITY ANALYSIS SUMMARY Work Unit Code (WLJC) Source Data
4. AUTHORITY (Data Acqulsition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ILSS-81282 SEE 16 S0w3.21.23 AIR-3.1.2N
7.DD 250 REQ |8. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
) REQ";'“ED SEE 16 SEE 16 b. COPIES
EE 16
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEGUENT SUBM. 2. ADDRESSEE oratt Final
A SEE 16 R/ASR Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Provide in Microsoft Word {or compatible) data file format.
Disregard all referances to MIL-STD-780. Use the Naval Air Systems Command Work Unit |SEE18 0 0|0
Code Guide For Aeronautical Equipment for guidance. 5 5 3
BLK 9: Distribution "D*, See Attachment #4, Section J. 0 o
0
Blocks 10 — 13: The summary shall be deliverad as follows:
1. Preliminary; 30 days prior to CDR. 0 010
2. Updates: 30 days after receipt of governmant comments.
3. Final: 18 months prior to LRIP. 0 0|0
4. Revisions: as requirements changes are identitied.
5. For sach delivery, the government shall respond with recommended comments or 0 0 0
changes, if applicable, within 45 days and the contractor shall respond within 30 days.
0 0 0
BLK 14: Contractor shall deliver elactronic versions of all data.
0 0 0
0 010

[15. TOTAL 0 1 1o
. PREE H. DA . APPROVED PY J. DATE
@% dﬁdj W Skaryp 5/9/2003

/?}/ Form 1425'/30)'4 %0 \ Previous editions are obsdlete Page ___ of ___ Pages



(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No, 0704 - 0188

Public reporting burden for this colfection of information is estimated to average 110 hours per response, including the time for raviewing
Instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 .Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to aither of these addresses.
Send completed form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

€. CATEGORY:
LOGISTICS

D. SYSTEMATEM
E-6B (BLOCK 1)

E. CONTRACT/PA NO.
N00019-03-R-0002

F. CONTRACTOR

1. DATAITEM NO. |2, TITLE OF DATA ITEM
A025 TECHNICAL DIRECTIVE

3. SUBTITLE

LOGISTICS

4. AUTHORITY (Data Acquisition Document No.)
DI-CMAN-81269A SEE 16

5. CONTRACT REFERENCE
50w 3214223321529

6. REQUIRING OFFICE

AIR-3.1.2N

10. FREQUENCY [12. DATE OF FIRST SUBMISSION

SEE 14

7.DD 250 REQ |9. DIST STATEMENT
LT REQUIRED ONE/R

14. DISTRIBUTION

8. APP CODE SEE16 11, AS OF DATE
A N/A

13. DATE OF SUBSEQUENT SUBM.
R/ASR

a. ADDRESSEE

b. COPIES

Final

Draft

Reg | Repr

16. REMARKS

BLK 4: Provide in Microsoft Word {or compatible) data file format. Technical Diractive
“Routing Action in Data Package Format® shall be prepared using MAVAIR-00-25-300 and
MIL-D-81992B (AS) as guidance.

BLK 9: Distribution "E". See Attachment #4, Section J. {This distribution code does not
refer to the final TD distribution code that will be listed on the TD)

BLK 12: A Preliminary “Routine Action in Data Package Format” TD will be submitted due
30 days after ECP submission. Govemment allowed B0 days for review. The Final TD
due 30 days after receipt of Gavernment comments.

The TD Data Package(s} (to include aircraft and all trainer maodifications) will include
enginearing drawings and associated lists prepared to Level 3 Production shall provide
engineering definition sufficiently complete to enable a competent manufacturer to produce
and maintain quality control of item(s} o the degree that physical and parformance
characteristics interchangeable with those of the original design ars obtained without
resoiting to additional product design effort, additional design data, or recourse to the
original design activity. Thesa engineering drawings shall reflsct the end product, provide
the enginesring data for the support of quantity preduction, and in conjunction with other
related re-procurement data shall provide the necessary data to permit competitive
precuremant of Rems substantially identical to the orlginal item(s). Engineering drawings
shall include details of unique processes, l.e., not published or gensrally available to
industry, when sssential to design and manufacture; performance ratings; dimensionat and
tolerance data; critical manufacturing assembly sequances; input and output
characteristics; diagrams; mechanical and electrical connections; physical characteristics,
including form and finish; details of material identification; inspection, test and evaluation
criteria; necessary calibration information; and quality control data.

BLK 14: Contractor shall deliver electronic versions of all data.

el o Wb,

PMAZT1-E6 LIBRARY

0

SEE 16

o O O O] O O O] O] ©o| ©
Q| o o o o o] O] o O] =
o] O] O O O] O] o o] o

15. TOTAL

0 1|0

I. APPROVED BY

57 el shiss

N

bAZE) Skare

J. DATE
5/9/2003

Previous edlitions are obsblete

DB Form 1423, JolYoo T

Page _ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Iltem) OMB No. 0704 - 0188

Public reporting burden for this collsction of inforration is estimated to average 110 hours per responss, including the time for raviewing
instructions, searching existing data sourcas, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Offics of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed farm to the govermnment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK i} NODQ19-03-R-0002

1. DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
AD26 NUCLEAR HARDNESS MAINTENANCE/SURVEILLANCE PLAN

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NUOR-81025 (SEE 16) Sow 321529 AIR-3.1.2N

7.DD 250 REQ [9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

T REQUIRED ONE/R SEE 16 b, COPIES

SEE 16 Firal
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na

A N/A R/ASR Reg [ Repr

18. REMARKS PMAZ71-ES LIBRARY

BLK 4: Contractor format acceptabla. DID is for guidance only. Source data only. TS

BLK & Distribution "D". See Attachment #4 for details.

BLKS 12 & 13: Draft due 30 days prior to PDR. Final due 30 days after recaipt of

Government comments following CDR.

Qo o) e ©
Q| o o ©
o O O] ol ©

BLK 14: Contractor shall deliver electronic versions of all data.

15. TOTAL 0 1 0

H. DA . APPROVED BY J. DATE
{/ 43 Yottt Skarp 5/9/2003

(i
orm 1423, )9( %0 \ Previous editions are obsofbte Page ___ of ___ Pages



CONTRACT DATA REQUIREMENTS LIST
{1 Data Hem)

Form Approved
QMB No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to average 110 hours per rasponse, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needad, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form 1o either of these addressas.
Send complated form to the govemment Issuing Contracting Officer for the Contract/PR No. in Black E.

A027

HARDNESS PROTECTION ITEM LOCATICN LIST

A CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B (BLOCK I} NOODG19-03-R-0002
1.DATATEMNO. |2. TITLE OF DATA TEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

S0W 3.21.26,321529

6. REQUIRING OFFICE

DI-NUOR-81025 (SEE 16) AlR-3.1.2N
7.0D 250 AEQ |9. DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION 14, DISTRIBUTION
I REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE16 11.ASOFDATE [13. DATE OF SUBSEQUENT SUEM. a. ADDRESSEE oratt Final
A RIASR Tiwg | Repr
18, REMARKS PMA271-E6 LIBRARY 0 1 o
BLK 4. Contractor format acceptable. DID is for guidance only.
SEE 1§ 0 0 o
BLK 9: Distribution "D". See Attachment #4 for details. 5 5 0
BLKS 12 & 13: Draft due 30 days after CDR. Final due 30 days after receipt of
Governmant comments, 0 0|0
BLK t4: Contractor shall deliver electronic versions of all data. 0 0 0
75.TOTAL 0 1 1o
H. DATE 1. APPROVED BY J. DATE
/0 %5 Porstmild Skary 5/9/2003

Previous edifions are obsoldte

Poge ____ of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltem) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Sulte 1204, Adington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NODG19-03-R-0002
1. DATA [TEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
AD28 CALIBRATICNMEASUREMENT REQUIREMENT INFORMATION
4. AUTHORITY {Data Acquisition Document No.) 5, CONTHACT REFERENCE €. REQUIRING OFFICE
DI-QCIC-80278A SOw3215245 AIR-3.1.2N
7.DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT HEQULF:EEDIC) ONE/R SEE 16 b, COPIES
5 1
8. APP CODE 11.ASOF DATE |13, DATE OF SUESEQUENT SUBM. 4. ADDRESSEE Bratt b
A SEEBLK 16 SEE 16 Reg | Repr
16. REMARKS PMA2T1-E6 LIBRARY 0 1 0
BLK 4: Use DID for guidance only. Contractor format acceptable. Dsliver in MS Word or
compatible format. Document shall, in detail, reflect the measurement requirements of the  [NARCLKE 0 1 0
system, subsystem, or equipment. Contain the test, measurement, diagnostic equipment, _
calibration standard(s) and equipment requirad to assure traceability of all measuremant to 33‘3‘2 LJ;KE 5.1 0 1 0
approved national standards. o
NAWS CORONA 0 1 0
BLK 9: Distribution "D". See Attachment #4, Section J. [CODE MS41
SEE 16 0 o 0
BLKS 11/12: NLT 30 days prior to PDR.
BLK 13: Revisions as required.
BLK 14: Contractor shall deliver electronic versions of data.
15. TOTAL 0 4 0
H. DAJE / 1. APPROVED BY J. DATE
S5 45 47;»'@@ Skary 5/9/2003

Previous ediflons are oblolete Page_ _ of Poges




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data ltem) OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching axisting data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any ather aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Cperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Offica of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complated form to the govemnment lssuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, 8. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I NOQ019-03-R-0002

1.DATAITEM NO. |2. TITLE OF DATA TEM 3. SUBTITLE

A029 SUPPORTABILITY ANALYSIS SUMMARY SE CANDICATE LIST
4, AUTHORITY {Data Acquisition Documeant No.) 5. CONTRACT REFERENGCE 6. REQUIRING OFFICE

Di-ALSS-81529 S0W3.2.1.5.241 AIR-3.1.2N

7.DD 250 REQ |8, DIST STATEMENT [10. FREQUENCY |12, DATE OF FIRST SUBMLISSION 14, DISTRIBUTION

) REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE 16 11.ASOF DATE |13, DATE OF SUBSEQUENT SUBM. 8. ADDRESSEE | prept b ™™

A SEE 16 ASRESY (SEE 16) Reg | Repr
18. REMARKS PMAZ71-E6 LIBAARY 0 ] 0
BLOCKA4: If recommanding support equipment (SE), the contractor shall identify Peculiar
and/or Common support equiment as identified through Supportability Analysis. Use OO s 0 1 0
DID as guide only, contractor format is acceptabls . Decuments to be compatible with
current version of government utilized software (Microsoft Word or Excel). List to ooRTE 0 1 0
include, as a minimum, cage/pr/ namenclature/cost/siza and detailed item dascription. e _ 5 5 5
BLK &: Distribution "D*. See Attachment #4, Section J. o 5 3

BLOCKS 11, 12:  Submit draft NLT 30 days pricr to PDR.

BLOCK 13: Revise list as changes occur, but NLT 30 days after occurrence.

BLK 14: Contractor shall deliver electronic versions of all data.

Gﬁ//_) H. DATE I. APPROVED BY i J.Onxre > 1°
(m K/ S, /J’ 23 ”fw@@ Skaryp 5/9/2003

{fp’Form 1423, }Uﬂlbﬂ Pravious editions are obsblete Page ___ of ___ Pages




CONTRACUCT DATA REQUIREMENTS LIST

{1 Data ltem)

FOorm Approvea
OMB No. 0704 - 0188

Public reponting burden for this collection of information is estimated to avarage 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
inforration. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managsment and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the governmant Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NC. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK ) NOOO018-03-R-0002
1. DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

A030 SUPPORT EQUIPMENT (LLUSTRATICNS
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 5. REQUIRING OFFICE
SEE 18 S0W 3215244 AlR-3.1.2N
7.DD 250 REQ (9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
A ""E“::':“]‘ ONE/R SEE 16 b. COPIES
6 1
8. AFP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt Fina
A N/A ASREQ Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLOCK 4: Contractor SEI format acceptable. Shall be 81/2"¢1 1" isometric sketch in
landscapa orientation showing overall dimensions, weight, external power/interface N .1 1 1 0
requirements, cage coda, prime manufacturer's part number, nomanclature and a brief _
functional description. Tha government shall evaluate the design. gg"gg‘-ﬁ i 1 1 0
BLK 9: Distribution *D". See Attachment #4, Section J. SEE 16 0 0
BLOCK 12: Contractor shall submit SEI NLT 30 days prior to PDR. 0 )
BLK 14: Contractor shall deliver elactronic versions of all data.
15. TOTAL 3 3|0
. DATE 1. APPROVED BY J. DATE
SAFA3 W Skw 5/9/2003
Previous ediifions ore obsblete of Pages



{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB Npo. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this callection of information, including suggestions
for reducing this burden, to Department of Dafense, Washington Headquarters Services, Diractorate for Information OCperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form 1o either of thess addresses,
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0003

B. EXHIBIT

C. CATEGORY:

A LOGISTICS

D, SYSTEMATEM

E-6B (BLOCK I}

E. CONTRACT/PR NO.

NQ0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
A031

2. TITLE OF DATA ITEM
SPECIAL AN

D/OR HAND TOOL LIST

3. SUBTITLE

SPECIAL AND/OR HAND TOOL LIST

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE
SOW 3215242

6. HEQUIRING OFFICE

Di-1L53-802898 AR-3.1.2N
7.DD 250 REQ  |9. DIST STATEMENT [10. FREQUENCY {12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
LT REQUIRED ONE/R SEE BLK 14 b. COPIES
8. APP CODE SEE 16 11.ASOFDATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt |0
A SEE 16 ASREG (SEE 16) Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLOCK 4: List must include all special/common hand tools as identified through
Supportability Analysis. The contractor to distinguish between PSE/CSE and hand tools.  [NAWCUE 0|1 ]0
Use DID as guide only, contractor format is acceptable. Documents to be compatible with _
current version of govemmaent utiized software (Microsoft Word or Excel). List to S 0 1 0
1includa, as a minimum, cage/pn/ nomen/size and detailed item description. —
NAMTGD 1080 0 1 0
BLK ©: Distribution *D*, See Attachment #4, Section J.
SEE 16 0 0 0
BLOCKS 11, 12: Submit draft NLT 30 days prior to PDR
BLOCK 13: Revise list as changes ocour, but NLT 30 days after occurrence
BLOCK 14: Contractor shall deliver slectronic versions of all data.
15. TOTAL 0 4 0
H. DA . APPROVED BY J. DATE
56565 ot Skanp | s
Previous adltions are obsdiete Poge ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per fesponse,
instructions, searching existing data sources, gathering and maintaining the data needed, and complatin
information. Send comments regarding this burden estimate or any other aspect of this coflaction of information, including suggestions
tor reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1216 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

including the time for reviewing
g and raviewing the collection of

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NQ. F. CONTRACTOR
E-6B (BLOCK 1} NO0O19-03-R-0002
1. DATA ITEM NQ. 2. TITLE OF DATA ITEM 3, SUBTITLE
AD32 TECHNICAL MANUALS (SE)
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING QFFICE
SEE 16 SOw 3215246 AIR-3.1.2N
7.DD 250 REQ  |9. DIST STATEMENT  [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
oD “EQ"S"E‘:';’ ONE/R SEE 16 b. COPIES
6 Flnal
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEGQUENT SUBM. a. ADDRESSEE Oratt nal
A N/A SEE16 Rey | Repr
16. REMARKS PMA 271- LIBRARY 0 1 0
BLOCK 4: Contractor format acceptable. Documents shall be compatibte with currant
varsion of Government utilized software (Microsoft Word). Shall provide technical NAWCLKE CODE 4.8.5.1 0 110
information to update existing tm to include operation, maintenancs, troublashocting,
and/RO calibration. The manual shall have an illustrated parns breakdown {IPB) saction. | NAWCLKE CODE 3.1.4.1 0 1 0
Contractor shall provide commercial manuals where applicable.
SEE 15 0 0 0
BLK 9: Distribution “D*, See Attachment #4, Section J. o
0 0
BLOCK 12: NLT 30 days prior fo PDR.
0 0|0
BLOCK 13: Revisions as changes occur 5 5
0
BLOCK 14: Contractor shall deliver electronic varsions of all data.
0 0 0
0 0|0
0 0 0
15. TOTAL ) 3 0
H, DATE . APPROVED BY J. DATE
o’/&%j aiZadl) Skanp 519/2003

Pravious aditicns are obsdlete

Page ____ of ___ Poges




{1 Data ltemn)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - 0183

Public reporting burden for this collection of information is estimated to average 110 hours per response,
instructions, searching existing data sources, gathering and maintaining the data needed, and compistin
information. Send comments regarding this burden estimate or any other aspect of this collection of infol
for reducing this burden, to Depantment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Managemant and Budget,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment lssuing Contracting Officer for the Contract/PR Na. in Block E.

including the time for raviewing
g and reviewing the collection of
rmation, including suggestions

s s /63|

itdiil) Skanp

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I NOOO19-03-R-0002
1.DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
A033 TECHNICAL MANUALS NATOPS RECLINE MARKUP/SOUACE DATA
4. AUTHORITY (Data Acquisition Document No.) 5, CONTRACT REFERENCE 8. REQUIRING OFFICE
TMCR-02-E6001 SEE 16 SOw 3.2.1.529 AIR-3.1.2N
7.0D 250 REQ  |9. DIST STATEMENT [10. FREQUENCY |12, DATE OF FIRST SUBMISSION |14, DISTRIBUTION
A REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE 16 11. ASOFDATE  [|13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Final
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4, 9, 10, 11, 12, 13, 14: Radline markup for NATOPS mauals shalf be delivered 120
days prior to OT, Initial Follow-on NATOPS manuals redline markup/source data shall be | SEE 18 0 01]0
delivered 50 days aiter acceptance of first pre-production aircraft. Al future submittals
shall be delivered quarterly, as required. 0 0 0
Data being provided by the contractor shall be delivered in electronic format except for 0 0]0
requirement of hard copies in accordance with Technical Manual Contract Requirement
(TMCR} 02-E6001, Attachment 14, provided in Section J. 0 0 0
Detailed requirements and delivery instructions are identified in the SOW and TMCR 02- 0 0 0
E60C1,
0 0 0
Distribution authorized to US Govemnment agencies only. Other requests shall be referrad
Htu the Contracting Officer. 0 00
0 0]0
0 0|0
15. TOTAL 0 1 0
2
APPROVED BY J. DATE

5/9/2003

(S Form 1423, JUNEE Previous editions are obsofete

Page ___ of ___ Paoges




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OWB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gatharing and maintaining the data needed, and completing and raviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Raeduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) NOOO19-03-R-D002
1. DATAITEM NO.  {2. TITLE OF DATA ITEM 3. SUBTITLE

A034 TECHNICAL MANUALS (NON-NATOPS)

TECH MANUALS RECLINED MARKUR/SOURCE DATA

4. AUTHORITY (Data Acquisition Document No.)
TMCR-02-E6001 SEE 16

5. CONTRACT REFERENCE
S0W 3.21.5.29

8. REQUIRING OFFICE

AlR-3.1.2N

7.DD 250 REQ [9. DIST STATEMENT |10. FREQUENCY

12. DATE OF FIRST SUBMISSION |14,

DISTRIBUTION

T REQUIRED ONE/R SEE 16

8. APP CODE SEE 16 11. AS OF DATE
A SEE 16

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final

Oraft Reg | Repr

16. REMARKS
BLK 4 9, 10, 11, 12, 13 & 14: DD250 is required only with final completion of initial

PMA271-EB LIBRARY

—_

0

deliverables, a letter of transmittal is required for each incremental submittal of all other
deliverables.

NAMTGD 1080

SEE 16

INITIAL TECHNICAL MANUALS SOURCE DATA shall be defivered 150 days prior to start
of OT. Source data will be in a format that is usable for evaluation and/or review.
INITIAL FOLLOW-ON TECHNICAL MANUALS SOURCE DATA shall be delivered 60 days

after acceptance of first pre-production aircraft. All future submittals shall ba deliverad
quarterly, as required,

REDLINE MARKUP for technical manuals shall be delivered 90 days prior to CT/DT.

TECHNICAL PUBLICATIONS ENGINEERING DATA PACKAGES (4 copies) shall be
delivered in accordance with Technical Manual Contract Requirement (TMCR) 02-E6001
(1 to the E-6 IPT, concurrent with first aircraft delivery, and 1 on each of the first three

production aircraft deliverad).

Distribution authorizad to US Govemment agencies onky. Other requests shall be referred
to the Contracting Officer.

Data being provided by the contractor shall be delivered in electronic format except for the

ol O] O] O O O] O O] =] ©
O o o o o o O O ©
QO] O] O O O O] O © ©

additional requirement of hard coples in accordance with TMCR 02-E6001, Attachment 14,
provided in Section J,

Detailed requirements and delivery instructions are identified in the SOW and TMCR 02-

EG001.

Support Equipment Manual requiremants are defined in a separate CDRL.

15. TOTAL

1 110

H. DATE

S553

L APPROﬁBY E ; S

J. DATE
5/9/2003

Previous editions are obdolete

Page ___ of ___ Poges




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB Ko. 9704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and raviewing tha collection of
infermation. Send comments regarding this burden estimate or any other aspect of this collection of information, Including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Offica of Management and Budget,
Paparwork Reduction Project (0704-0188}), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completad form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A CONTRACT LINE [TEM NO. B. EXHIBIT €. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-8B (BLOCK I) NODO19-03-R-0002
1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
A035 TECHNICAL MANUALS VALIDATION PLAN/CERTIFICATE(S)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
TMCR-02-E6001 SEE 16 SOW3.21529 AR-3.1.2N
7.DD 250 REG [9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE D 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. . ADDRESSEE Oreft Final
A SEE 16 R/ASR Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4.9, 10, 11, 12, & 13: Detailed raquirements shall be in accordance with TMCR-02- |_____

EB0D1, Attachment 14, provided in Saction J. SEE18 0 0]0

VALIDATICN PLAN shall be delivered 60 days prior to scheduled VALAVVER in accordance 0 010

with TMCR 02-E6001. :

VALIDATION CERTIFICATES shall be dsliversed with INITIAL TECHNICAL MANUALS 0 0 0

SOURCE DATA in accordance with TMCR 02-E5001. 5 5 5

Data being provided by the contractor shall be delivered in electronic format except for the

additional requirement of hard copies in accordance with TMCR 02-E6001. 0 0 0
0 0 0
0 0 0
0 g 0
0 0 0

/,7 Z-/ 15. TOTAL 0 1 0
7 PREP “ H, DA . APPROVED BY J. DATE
BB Form 1423, Wa ’ Previous editions are obsblete Page ___ of ____ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Deparntment of Defense, Washington Headquarters Services, Directorate for Infermation Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the goverment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0003

B. EXHIBIT

A

C. CATEGORY:

SECURITY

D. SYSTEMATEM

E-6B (BLOCK 1)

E. CONTRACT/FR NO.

N00G198-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
A036

2. TITLE OF DATA ITEM

OPERATIONS SECURITY (OPSEC) PLAN

3. SUBTITLE

4. AUTHORITY (Data Acquisition Documnent No.)
DI-MGMT-80934 (SEE 16)

5. CONTRACT REFERENCE
80w 3.21.35

6. REQUIRING OFFICE

AIR-7.4.4

7.DD 250 REQ
LT

8. APP CODE
A

9. DIST STATEMENT

REQUIRED
SEE 16

10. FREQUENCY

N/A

12, DATE OF FIRST SUBMISSION

14.

DISTRIBUTION

TBD

11. AS OF DATE

18D

13. DATE OF SUBSEQUENT SUBM.

8. ADDRESSEE
TBD

b. COPIES

Final
Drait

Reg | Repr

16. REMARKS

cited in DID,

Form 254 incorporated into this contract”.

BLK 9: Apply and use distribution statements in accordance with the Distribution
Statement Attachment to this contract. Ses OPNAVINST 5510.1H.12B, which applies to

this contract for additional guidance.

BLK 14; CDAL data shall be transferred by File Protocol to 41XM4LA for distribution to DD

ELK 4: Contractor format acceptable. DID is for guidance only. Disregard references

Instead use tha definition of sensltive information given in Public law 100-235, {101 STAT
1727). Security policy, proceduras and requirements for classified information are
provided in DOD Manual 5220.22-M, National Industrial Security Program QOperating
Manual (NISPOM). Use OPNAVINST 3432.1 and National Security Dacision Directive
(NSDD) 298 for the concapt of Operations Security and apply the framework for
Telecommunications Security in DFARS clause 252.239-7016. Delete the last two
sentences of Paragraph 10.3.4 and add, *TEMPEST requirements are not considered
when Pricing OPSEC requirements, if applicable, are Addressed separately in the DD

Form 1423 addressas JAW contract clause H-7.

AlR-7 4.4

—

0

PMA271-E6 LIBRARY

SEE 16

O O @) O O] O O ©] —=| —
ol o)l o O O] O o o] —-
o] O] O] O O] O o o ©

[15. TOTAL

2 210

G, PREPARED B:Z" %m

H. DATE
9 May 03

. APPROVED BY .

RN

J. DATE
5/9/2003

DD Form 1423, JUN 90

Previous editions are obsdlete

Page_ _ of ___ Poges




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem) OMB No, 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
infarmation. Send comments regarding this burden estimate or any other aspaect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of these addresses.
Send completed farm to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NOOO19-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA TEM 3. SUBTITLE
A037 DATA ACCESSION LIST (DAL)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81453 (SEE 16) SOow3.24 PMA-271
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT “E°”'“;° MONTHLY SEE 16 b, COPIES
Fl
8. APF CODE 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft el
N/A N/A MONTHLY Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable, DID is guidance only. =T o 5 0

BLK 12: Initial submission due 30 DA contract award. 5 5 5

BLK 14: Contractor shall deliver electronic versions of all data. Data shall be made

available to authorized Govermnment representatives Immadiatety following update. 0 0 0
0 0 0
0 0 0
0 0|0
0 0|0
0 0 0
0 0|0

15. TOTAL 0 i 0

. PREFAREDBY /7 H. DATE .. APPROYEDQDY, 3 OATE
/&ﬂ Z?m 9 May 03 W Skarg 5/9/2003

DD Form 1423, JUN 90 Previous editions are obsbiete Page ___ of ___ Pages



{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours pear responsse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of infermation, including suggestions
for reducing this burden, to Depantment of Defanse, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washingten DC 20503. Pleass DO NOT RETURN your form to sither of these addresses.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/FR NO. . CONTRACTOR
E-68 (BLOCKI) NOOO19-03-R-D002
1.DATAITEM NO. |2. TITLE OF DATA ITEM 3. SUBTITLE
A038 COST DATA SUMMARY REPORT DD 1921
4. AUTHORITY {Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. AEQUIRING OFFICE
DI-FNCL-81565A (SEE 16) 50w 3.21.3.31 AlR-4.2.5
7.0D 250 REQ |9, DIST STATEMENT |10. FREQUENGY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
) “E°”s'§§?6 SEE 16 SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM. . ADDRESSEE oratt e
A N/A SEE 16 Reg | Aepr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15
providad in Section . ACO 0 1 0
AlR-4.2.3 o 2 0
AIR-4.2.7 LIBRARY 0 1 0
0 0|0
0 0|0
0 g| 0
0 o| o0
0 0|0
0 0|0
15. TOTAL 0 5 | o
. F ]
G. PREPARED BY i" H. DATE 1. APPR Y J. DATE
% : 9 May 03 a ;ﬂ/@‘_@ Skw 5/9/2003

DD Form 1423, JUN

a0

Previous editions are obsolete

Page__ of ___ Pages




{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burdan for this collection of information is estimated to average 110 hours per responsse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Oparations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and ta the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completad form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:

PROGRAM MANAGEMENT

D. SYSTEMATEM
E-68 (BLOCK 1)

E. CONTRACT/PR NO.
N0GD19-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO, 2. TITLE OF DATA ITEM
A039 CONTRACT FUNDS STATUS REPORT (CFSR)

3. SUBTITLE

4, AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81458

5. CONTRACT REFERENCE
S0W 321311

6. REQUIRING OFFICE

AlR-4.2.5

7. DD 250 REQ {9, DIST STATEMENT
LT REQUIRED

10. FREQUENCY
QRILY

12, DATE OF FIRST SUBMISSION
SEE 16

14,

DISTRIBUTION

8. APP CODE e
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

4. ADDRESSEE

b. COPIES

Drafi

Final

Reg | Repr

16. REMARKS
Block 12 & 13 - The initial submission is required electronically within 90 days following

contract award. Subsequent submissions shall be required electronically twenty-five (25)
days after the end of each subsequent quarter government fiscal year period,

NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION OF DD FORM 1586

1. Item 11, column a. Reporting levels shall be by each Contract Line Item Number
(CLIN).

2. Hem 11, column b. Enter the appropriations, subhead, and project unit for each line
itern

as specified on the contract appropriation data sheet, e.g., 1791506/41AP/01050.

3. ltem 12 rows a, b and ¢. Columng 2 through 9 shall include monthly projected amounts
projected amounts for the next 3 months, quarterly until tha end of the next quarter’s tiscal
yeaf, and by government fiscal year until the end of the contract.

4. In the Asmarks, enter separataly if applicable, the amount of profitfee, over/undar run,
and the cost sharing ratio.

PMAZ71-E8 LIBRARY

AlR-4.2.6

—t

Q| O O O] O] O © O] o] ©

Q| O o o] o o O ©
ol O O o] O] o o o o] ©

15, TOTAL

0

210

H. DATE

9 May 03

G. PREPARED B:z,, %——m

. APP%;Y@Q S |

J. DATE

5/9/2003

DD Form 1423, JUN 90 Previous editions are chsolete

Poge
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__  Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data tam)

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated te averaga 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
informaticn. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Directorate for Information Operations and
Aeports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Pleasa DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NQ. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B {BLOCK I) NOQ019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3, SUBTITLE
A040 INTEGRATED MASTER SCHEDULE
4. AUTHORITY (Data Acquisition Documant No.} 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MISC-81183A SOW321311,3.21.3.3.1 PMA-271
7.0D 250 REQ |§. DIST STATEMENT |10. FREQUENGCY |12, DATE OF FIRST SUBMISSION |14, DISTRIBUTION
i “E°“'“;° MONTHLY SEE 16 b. COPIES
8. APP CODE 11.AS OFDATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oratt Final
N/A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
Block 12 - Date of First Submission. The first submission Is within 90 days following —
contract award. AlR-4.2.8 0 1 0
Block 13 - Date of Subsequent Submission: Subsequent submissions are due within 25 0 0 0
days after the close of the contractor's monthly accounting period. 5 0 5
Block 14: Data will be submitted via electronic madia. Contractor shall ensura that each
schedule task is linked to a CWBS element provided in Format 1 of the CPR. 0 0 0
0 010
0 Q10
0 0 0
0 0 0
0 0|0
15. TOTAL 0 2 0
G. PREPARED BY ﬁ"’ H. DATE . APPR BY, J. DATE
) N | 9Mays | PVoriZmR Skane | om0

DD Form 1423, JUN 90

Previous editions are obsolete

Page__ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data Itern)

Form Approved
OME No. 0704 - 0182

Public reporting burden for this collection of information Is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the coliaction of
information. Send comments regarding this burden estimate or any other aspsct of this collection of informaticn, including suggestions
fur reducing this burden, to Department of Defensa, Washington Headquarters Services, Directorate for Information Operations and
Reports 1215 Jefferson Davis Highway, Suite 1204 Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
‘Sand completed form to the government Issuing Contracting Officer for the Contract/PR Mo. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003 A

C. CATEGORY:

PROGRAM MANAGEMENT

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PR NO.
NDCO18-03-A-0002

F. CONTRACTOR

1. DATAITEM NO. |2, TiITLE OF DATA ITEM
A0d1 COST PERFORMANCE REPORT{CPR)

3. SUBTITLE

PAGE10F2

4. AUTHORITY {Data Acqulsition Document No.}
DID DI-MGMT-81466

5. CONTRACT REFERENCE
SOW 3.21.3.34

§. REQUIRING OFFICE
AlR-4.25

7.0D 250 REQ |9. DIST STATEMENT
L REQUIRED

10, FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION
SEE 16

14,

DISTRIBUTION

13. DATE OF SUBSEQLIENT SUBM,
SEE 14

8. APP CODE o
N/A

11. AS OF DATE
N/A

a. ADDRESSEE

b. COPIES

Draft

Reg | Repr

16. AEMARKS

|Tha Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified
ber the following:

1. Block 9 - Distrlbution Statement: See attachad Supplement for statement definition and
releass authority information.

2. Block 12 - Date of First Submission. The first submission is due within 25 calendar
days after the end of the first full accounting pericd following contract award.

3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an
advanced “quick look” report {Formats 1, 2, 3, 4) within 10 calendar days after the close of
the contractor's accounting period. The final monthly submission containing all formats
(Formats 1 through 5) shall be provided within 25 calendar days after the close of the
contractor's monthly accounting period.

4, Block 14 - Distribution and addresses: Electronic coples shall be provided using ths
American National Standards Institute {ANSI) X12 Transaction Set 832 4010 specification.

5. Block 16 - Remarks:

]
‘ a. Format 1 Instructions:

{1} Contract Work Breakdown Structurs {CWBS) slements shall be reported at Level

three of the CWBS, except for the following:

, . (@) when the budgeted value of a Level three CWBS elemant budgst excesds 20% of
the Contract Budget Bassline {CBB) then such element will ba reported at a lower level
where none of the lowar raporting slements exceed 20% of tha CBB.

. . {b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB
ithen the element shall be reported at Level two, not subdivided into its Level three
components

‘. . b. Format 2 Instructions: Use organizational categories, 6.¢., Integrated Product Team
(IPT) or functional, following reporting conventions in paragraph 5.a.(1){a) through
5.a.{1)(c} substituting applicable organizational lavels for CWES levels.

| . (1) Material shall be identified separately as a nen-add item.

! {2) Major Subcontractors shalt be identified ssparataly as a non-add item.

PMA271-EG LIBRARY

—

AlIR-4.2. 6

—

o] O O] O] O] o O] O o O
o o] ol ol o o] o] o
Q| Q| O] O O O O] O] | ©

15. TOTAL

0 210

H. DATE

9 May 03

\ .
G. PREPARED B% %m

J. DATE

5/9/2003

DD Form 1423, JUN 90 Previous editions are obsolete

Page

of ___ Pages




{1 Data Itemn)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for ravigwing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, inciuding suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Diractorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. 8. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) N00019-03-R-0002
1. DATA ITEM NOQ. 2. TITLE OF DATA ITEM 3. SUBTITLE
A041 COST PERFORMANCE REPORT(CPR) PAGE 2 OF 2
4, AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DID DI-MGMT-81466 SOw 321331 AlR-4.25
7.DD 250 REQ |9, DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT “E°”'“;° MONTHLY SEE 16 b. COPIES
Final
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. . ADDRESSEE Draft na
N/A N/A SEE 16 Reg | Rapr
16. REMARKS PMA271-E6 LIBRARY ) 1 0
.-{c) Format 1 and Format 2 Instructions: Reporting levels will be raviewed periodically,
and may be adjusted by contract modification with no change to the contract price. AIR-4.2.6 1] 1 0
.{d} Format 3 Instructions: Significant differences (absolute valuss exceeding +/- 5%) 0 0]0
between the Performance Measurement Bassline {PMB} at the beginning and snd of each
spacifiad period shall be explained in Format 5. 0 VI
..{8) Format 5 Instructions: 0 0 0
{1} Problem analyses and narrative explanations shall be required for Format 1
elaments when cost/schedule variances fall within the following categories: 0 0]©O
© 5 largest current cost variances exceeding +- $100K or +/- 5%
o 5 largast current schedule varances exceeding +- $100K or +/- 5% 0 0 0
o 5 largest cumulative cost variances exceading +/- $250K and +/- 5%
o 5 largest cumulative schedule variances exceeding +/~ $250K and +- 5% 0 0|0
o 5 largest variances at completion exceeding +/- $250K and +/- 5%
o other cost and schedule variances or technical performance issues that are 0 0 0
causing or ara likely to cause signlficant schedule dalays or cost overruns,
0 010
(2) Narrative explanations required and variance thresholds will ba reviewed pericdically,
and may be adjusted by contract modification with no change in contract prica.
(3) Schedule variance narratives shall identify significant missed milestonas, impact to
major milestones, and expected recovery dates.
(4) I there are no changes to the raportable element problem analysis, expectsd
impacts, or corrective action status then specify, "no changes since the last reported
analysis” and reference the CPR date when the narrative was reported.
g. CPRs and C/SSRs required from subcontractors will be provided slectronically using the
ANSI X12 Transaction Sat 839 4010 specification.
15. TOTAL 0 2 0
— h e — v—
G. PREPARED BY V H. DATE l. APP aY, J. DATE
T Nkn | oMay0s |~ Wkl Skany | "S5m0

DO Form 1423, JUN 90 Previous editions are obsolete
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{1 Data ltem}

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated 1o average 110 hours per responsa, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Infermation Operations and
Reports, 1215 Jefferson Davls Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PAOGRAM MANGAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NO0019-03-R-0002
1.DATATTEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AD42 RISK MANAGEMENT PLAN
4. AUTHORITY (Data Acquisition Document No.} §. CONTRACT REFERENCE 6. REGUIRING OFFICE
DI-MGMT-80004 SEE 16 SOW32134 PMA-271
7.DD 250 REQ |9. DISTSTATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEETS 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oratt b
A N/A ASREQ Reg | Repr
16. REMARKS PMA-271-E6 LIBRARY 1 1 o
BLK 4: Contractor format acceptable. DID is for guidance only. The contractor shall —
identify potential problems to provide focus and to engage management to analyze status | SEE 16 0 01]o0
and develop corrective action plans in a timely manner, 5 5 5
BLK & Distribution “D". See Attachmaent 4 for details. 5 5 5
BLK 12: Preliminary due 30 days after contract award. Final Due 60 days after contract
award. 0 0 0
BLK 14: Contractor shall deliver electronic versions of the data. 0 0 0
0 0 0
0 0 0
0 0 0
0 010
15. TOTAL 1 1 | o
G. PREPARED BY 7 -~ H. DATE |. APPROYED,BY J. DATE
LT o | "Bl Skarg [ o

P T T, 7, S
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(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMEB No. 0704 - 0180

Public reporting burden for this collaction of information is estimated to average 110 hours per responsa, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
informaticn. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Servicas, Directorate for Information Operations and
Asports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.

Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

E-6B {BLOCK I) NO00D19-03-R-0002

1. DATAITEM NO. |2, TITLE OF DATA ITEM

3, SUBTITLE

A043 CONTRACT WORK BREAKDOWN STRUCTURE
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MGMT-81334 SOW 3.21.31.2,3.21.332 PMA-271
7.0D 250 REQ  |9. DIST STATEMENT  |10. FREQUENCY |12. DATE OF FIRST SUEBMISSION 14, DISTRIBUTION
7 “E""“""‘;" SEE 16 SEE 16 b. COPIES
I
8. APP CODE 11.ASOF DATE [13. DATE OF SUBSEGUENT SUBM. a. ADDRESSEE Oraft Final
N/A N/A SEE 16 Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
Biock 4: NAVAIR Supplemental Instructions for Completion of CWBS.
AlR-4.2.6 0 1 0
1. Part1 INDEX. Provide a mafrix identifying the contract line item and SOW to the WBS
alaments. 0 010
2. Part I CWBS DICTIONARY. The Dictionary will provide a description of every CWBS 0 010
element and contractor task essenitial to fulfilt the element description. Tha task
deseription will include summary identification of the functional/arganizaticnal resources to 0 010
be applied.
{a) The setements shall be in the same order as the Part | INDEX. 0 0 0
(&) The WBS element number shall precede the WBS slement title. 0
0|0
3. The CWBS will be basad upon the WEBS included in contract Attachment 15 of Section
J. If the WBS is not included, the CWBS will be developed using the latest version of MIL- (0} 0 0
HDBK-881 as a guide. The Contractor may use its own WBS element numbering scheme
as long as the WBS integrity, as provided by the guidance in MIL-HDBK-881, is maintained. 0 0 0
Blocks 11-13: Initial submission is required within ninety (90) days after contract award. 4} ] 0
Provide updates to previously approved CWBS, as required. The CWBS will be provided
as an electronic file.
15. TOTAL 0 2 0
G. PREPARED BY T H. DATE l. APPR BY, J. DATE
%, » | 9May 03 (RN 3/9/2003

DD Form 1423, JUN 90 Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST

(t Data ltern}

Form Approved
OMB No. 0704 - 0188

Pubtic reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instryctions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing tha collection of
information. Send comments regarding this burden estimate or any other aspect of this callection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jafferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
Q003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK Iy NOOG19-03-R-0002
1.DATAITEMNO. |2 TITLE OF DATA ITEM 3. SUBTITLE
A024 CONFERENCE MINUTES
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-81250 (SEE 18) SOwW3.21.38 PMA-271
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
7 “E"“;‘::? ONE TIME SEE 16 b. COPIES
6
8. APF CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Finel
A N/A N/A Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format authorized, DID is guidance only.
ACO 0 1 0
BLK 9: Distribution *D*, See Attachment #4 for details. L.
SEE 16 0 0 0
BLK 12: Delivery of conference minutes shall occur no later than 30 days atter the
conclusion of each review. 0 0 0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0|0
15 TOTAL 0 2 o
G. PREPAREDEBY /7 = . DATE I AFPROYED Y I, DATE
Ll [y iR Skane [ 2o

DD Formn 1423, JUN 90

Previous editions are obsdiete

Page __ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data Hem) OMB No. 0704 - 0188

Pubtic reporting burden for this collection of information is estimated to average 110 hours per response, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Depariment of Defenss, Washington Headquarters Serviges, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Offica of Management and Budget,
Papsrwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to seither of these addresses.
Send completed form to the govermment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1} N00019-03-R-0002

1. DATA ITEM NO. 2. TITLE OF DATA [TEM 3. SUBTITLE
AD45 SOFTWARE CONFIGURATION MANAGEMENT PLAN {SCMP)

4. AUTHORITY (Duta Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE -
SEE 16 SOW 321525 AIR-3.1.9N

7.DD 250 AEQ  |9. DIST STATEMENT  [10. FREQUENCY |12, DATE OF FIRST SUBMISSION |14, DISTRIBUTION

L7 REQUIRED SEE 16 SEE 16 b. COPIES

“EI
| Final
8. APP CODE 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Crat na

A SEE 16 SEE 16 Reg | Repr

16. REMARKS PMA-271 0
Block 4: Provide in Microsoft Word format

The Software Configuration Management Plan (SCMP) shall Include, but not be limited ta:

A: The SCMP shall establish and present the plan for the developer's software

configuration management activitias that shall be performed during the entire software
development and life cycle maintenance phases of the specific project. The SCMF shall
agree and be consistent with the project's Software Develapment Plan (SDP} and any

other Software Managemaent process document. Additionally, the SCMP shall comply with
the Corporate CM Policy.

B: Tha SCMP shall address all E-6B softwareffirmware developad, maintained or

modified, including trainer software, diagnostic software or special toolsets.

Blocks 10 — 13: The SCMP shall be delivered as follows:

A: A preliminary draft SCMP shall be provided NLT 30 days prior to PDR.

B: A final draft SCMP shall be provided NLT 30 days prior to CDH, and shall includs all
comiments from the PDR.

Q| O O © O] O] O| O] O] ©
Q| O O] O] O O] o O O} =
o] O o O O O] O o] ©

C: A final SCMP shall be provided NLT 30 days following CDR and shall include all
comments from the CDR.

D: The SCMP shall be updated as required 1o reflect any changes in the developer's
Process.

15. TOTAL 0 1 |0

l. APPROVED BY J. DATE

;;—’ZIE% £ Yo di) Skary 5/9/2003

Previous editions are obdolete Page____ of ___ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - G188

Public reporting burden for this collaction of information is estimated to averaga 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Sand comments regarding this burden estimate or any other aspact of this cotlection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Direclorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A046 SOFTWARE QUALITY ASSURANCE PLAN (SQAP)

A, CONTRACT LINE ITEM NO. B. EXHIBIT €. CATEGORY:
0003 A LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK |y NO0019-03-R-0002
1.DATAITEM NOQ. |2, TTTLE OF DATA ITEM 3. SUBTTTLE

5. CONTRACT REFERENCE
S0W 3.21.525

4. AUTHORITY (Data Acquisition Document No.)
SEE 18

6. REQUIRING OFFICE

AIR-3.1.2N

7.0D 250 REQ |8, DIST STATEMENT
LT REQUIRED

IEI?

10. FREQUENCY

SEE 16 SEE 16

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

8. APP CODE 11. AS OF DATE

A SEE 16 SEE 16

13. DATE OF SUBSEQUENT SUBM.

& ADDRESSEE

b. COPIES

Finai
Dratt

Reg

Repr

16. REMARKS
Block 4: Provide in Microsoft Word format

The Software Cuality Assurance Plan {SQAP) shall ingluds, but not be limited to;

A: The SQAP shall provide the developer’s plan for Software Quality Assurance {SQA)
procass for software being produced by an internal or external developer for the projects.
The SQAP shall agree and be consistent with the project's Software Development Plan
(SDPF) and any other Software Management process document. Additionally, the SQAP
shall comply with the Corporate QA Pdlicy.

B: The SQAP shall address all E-6B software/firnware developed, maintained or
modified, including trainer software, diagnostic software or special toolsets.

Blocks 10 — 13: The SQAP shall be delivered as follows:
A: A preliminary draft SQAP shall be providad NLT 30 days prior to PDR.

B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shall include all
comments from tha PDR. :

C: A final SQAP shall ba provided NLT 30 days following CDR and shall include all
comments from the CDR.

D: The SQAP shall be updated as required to reflect any changes in the developer's
process.

PMA-271

0

ol Ol O] O]l Ol O] O] O] O] ©
o ol o O o] o o] o o =

o O O] o o] o] o o] ©

15. TOTAL

0 1

APPROVED BY

oks|

orZmil) Skase

J. DATE
5/9/2003
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Page ___ of ___ Pages




‘ CONTRACT DATA REQUIREMENTS LIST

{1 Data Iterm)

Form Approved
OMB No. 0704 - 0188

Public raporting burden for this collection of information is estirated to average 110 hours per respanse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions

fur reducing this burden, to Depanment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Repons 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
PapanMOrk Raduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to aithar of these addrasses,
Send completed form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Blogk E.

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003 A PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I) NO0O19-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A°47 FUNCTIONAL COST-HOUR & PROGRESS REPORT DD-192141

4. AUTHORITY (Datw Acquisition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFIGE

‘ DI-FNCL-81566A {SEE 16) SOW321.331 AlR-4.2.5

7.0D 250 REG |9, DIST STATEMENT [10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14 DISTRIBUTION

‘ 0T REGUIRED SEE 16 SEE 14 b. COPIES

| SEE 14

8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE i

| A N/A SEE 16 Reg | Repr

?18. REMARKS PMA274-E6 LIBRARY 0 ) 1 0

‘Blks 9, 10, 11, 12 & 13 Sese Contractor Cost Data Reporting (CCDR) Plan, attachment 15 [A6C 0 1 0

'provided in Saction J

AlR-4.2.3 0 2 0
AlR-4.2.7 LIBRARY 0 1 0

. 0 0|0
0 0|0
0 0|0
0 0|0
0 0|0
0 01]0

|

|

|

|

‘ 15. TOTAL 0 5 | 0

G. PREPARED BY M. DAE I. APPROVED BY J. DATE

\ T oMay 03| PHoATRAE) Skanp | sonms

DD Form 1423, JUN 90 Previous edifions are obsdlete

Page

of ____ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gatherlng and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Raports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managernent and Budget,
Paperwork Reduction Project ((704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E,

A. CONTRACT LINE ITEM NO. B.EXHIBIT €. CATEGORY:
0006 B LOGISTICS

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N0O0019-03-R-0002

1.DATATTEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE
B0O01 (NITIAL SPARES LISTING (ISL)

4. AU?HORITY {Data Acquisition Documant No.) 5 CONTRACT REFERENCE §. REQUIRING OFFICE
DI-ALSS-81530 (SEE 16) S0W 321523 AR-3.1.2N

7.DD 250 REQ [$. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

LT REQUIRED ONE/R SEE 16 b, COPIES

SEE 16 Final

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt
A N/A R/ASR fleg { Ropr

16. REMARKS PMA271-E6 LIBRARY 0
BLK 4: Provids In Microsoft Excel {or compatible) data file format. Contractor format

acceptable. DID is for guidance only. The contractor shall provide a list of recommended  |SEE &

initial spare parts to support the E-6 Block One modified aircraft, MAS trainers (including

trainer peculiar) and labs. Spares recommendations shall identify Contractor Fumished
Equipment (CFE), Government Fumished Equipment (GFE), and modified GFE (including

existing CLS spares that require modification). Tha recommendation shall include ordinary
operations and $3 kit considerations. Recommended procurement shall be broken out by

appropriate fiscal year, allowing for procurement lead-time and 30 days for introduction into
the E-8 Contractor Logistics Support (CLS) invantory. To ensure minimal impact to the

Flget readiness, the contractor shall provide a "not later than® order date. The Block One
logistics lead (AIR 3.1.2N} shall be notified, in writing, of prospective changes/revisions to

the ISL as soon as possible. Notification shall include impact to spares availability.
Contractor format is acceptable for this item, however the following data shall be provided

as a minimum (if available): systam, Contractor and Government Entity (CAGE} code; part

number; nomenclature; National Stock Number {NSN}; quantity per aircraft; Source
Maintenance and Recoverability (SMR) code; lead-time; failure rate; price; and quantity
recornmended for procurament {broken out by fiscal year).

o O O o] o o O] O] o ©
o o O o O] o Ol O] O] =
o] O] o O] o| o] o] o] ©

BLK 9: Distribution "D", Ses Attachment #4, Section ..

BLK 12 &13: First submission due 30 days after CDR. Government allowad 60 days 1o
review. Final delivery dua 30 days after receipt of Government comments.

BLK 14: Contractor shall deliver electronic verslons of all data.

15. TOTAL 0 1 | o

/6 }, Z%j I APP%VFD BY - &w J, D;;zoos

-
-
2. el
?oﬁ’n 1423, JUI)P?G \ Previous editions are obdolete Poge ___ of ____ Pages



CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - (88

Public reporting burden for this collection of information Is estimated to average 110 hours per rasponse, including the tima for reviewlng
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviswing the collection of
infarmation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT BETURN your form to either of these addresses.
Sand completed form to the governmant Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRAGT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
10 AA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NO0D19-03-R-0002
1. DATAIMTEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

AAM] WEIGHT AND BALANCE REPORT FOR AIRCRAFT MASS PROPERTIES DATA
4. AUTHORITY (Data Acquisition Document No.) 5 CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE 18 SOwW321.133 AlR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “E°'-;'::T ONE/R SEE 16 b. COPIES
6 1
8. APP CODE 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. o. ADDRESSEE oraft b e
N/A N/A SEE 16 Reg | Repr
16. REMARKS PMA 271- E-8 Libvary 1 1 0
BLK 4: The following iterns from DI-MGMT-81501 BLK 10 are not required: 10.2.1 d, e, 1
(vertical and Lateral), g, h, |, j, k, |, n, 0, p and 10.2.2 h and 10.2.3, Contractor format in  |MP~43.3JAX 1 1 0
MS Office Compatible files accoptable.
AlR-4.1.5 1 1 0
The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.2. The format of
the report shall be in both the standard fromat {DD-365 Series Forms) and in the latest SEE 16 0
version of the Automated Weight and Balance Systems (AWBS) at the time of submittal, 5
0
BLK 9: Distribution "D". See attachment #4 for dstails.
BLK 12 & 13: Revisions as changes occur.
BLK 14: Contracter shall dativer electronic versions of all reports.
15. TOTAL 3 3 0
G. PREpAREDEY o ~ H. DAJE 1. APPROVED BY J. DATE
d #—' £706/03 bidadt) Skanrp 5/9/2003
DDYorm 3, JUN 90 Previous editions are obsdiete Poge__ of ___ Pages



CONTRACT DATA REQUIREMENTS LIST

{1 Data Hem)

Form Approved

OMB No. 0704 - 0183

Public reporting burden for this collaction of information is estimated to average 110 hours per responsa, including the time for reviswing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Infarmation Qperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.

Send complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT €. CATEGORY:
01 AL PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK | ND0D19-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
AAQ2 CONFERENCE MINUTES
4. AUTHORITY (Date Acquisitlon Document No.} 5. CONTRACT REFERENCE 6. REQGUIRING OFFICE
Di-ADMN-81250 (SEE 16) S0W321.36 PMA-271
7.DD 250 REQ |8. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED ONE TIME SEE 14 b. COPIES
SEE 16
8. APP CODE 11, ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE bratt b
A N/A N/A Reg | Repr
18. REMARKS PMA271.E8 LIBRARY 0 1 0
BLK 4: Contractor format authorized, DID is guidance oniy.
ACO 0 1 0
BLK 9: Distribution “D*. See Attachment #4 for details.
SEE 16 0 0 0
BLK 12: Delivery of conference minutes shall accur no later than 30 days after the
conclusion of sach review. 0 ) 0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0|0
15. TOTAL 0 2 1)
G. PREPARED BY H. DATE . APPROVED BY J. DATE
) Nkin | vty 3| PWoiZRE Skanp | 9w
DD Form 1423, JUN 90 ' Previous editions are obsolete Page ___ of Pages




CONTRACT DATA REQUIREMENTS LIST Farm Approved

{1 Data ltem) OMB No. (704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Deparimant of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reductlon Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AM ENGINEERING
0. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-8B (BLOCK ) NO0019-03-R-0002
1.DATAITEMNO, |2. TITLE OF DATA ITEM _ 3. SUBTITLE
AAD3 SOFTWARE DESIGN DESCRIPTION (S0D)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81435A (SEE 16) SOW 321825 AlR-4.1.1.3
7.DD 250 REQ |8.DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTICN
] “E"“:::D ASREQ SEE 164 b. COPIES
16
8. APP CODE 11.AS OFDATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft rina!
A N/A SEE 16 Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable, DID is guidance only,
SEE 16 0 0 0
BLK 2: Distribution "D". See Attachment #4 for details. o 0
0

BLKS 12 & 13: Revisions as changes oceur. 9 5 5

BLK 14: Contractor shall dsliver electronic versions of all data.
0 0 0
0 L )
0 |0
0 0 0
0 0 0
0 0 0

15. TOTAL 0 1 0

H.&:%J I M-"PFI(;?D?BY Sk J. DA1;9;2003

Previous editions are obsolete Page____ of __ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704 - 0188

Pubtic reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching axisting data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of Information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Plaass DO NOT RETURN your form to sither of these addresses.
Send completed form to tha government Issuing Contracting Officer for the Gontract/PR No. in Block E.

A. CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
0101 AA ENGINEERING

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NOO016-03-R-0002

1. DATAITEM NO.  |2. TITLE OF DATAITEM 3. SUBTITLE
AAD4 REVISION OF EXISTING GOVERNMENT DOCUMENTS ENGINEERING

4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Di-ADMN-80925 (SEE 16) SEE 16 AIR-4.1.1.3

7.DD 250 REQ [9. DIST STATEMENT |10, FREQUENCY |[12. DATE QF FIRST SUBMISSION |14, DISTRIBUTION

SEE 16 REQUIRED ASREG ASREQ b. COPIES

D Final
8. APP CODE 1. AS OF DATE _ |13, DATE OF SUBSEGUENT SUBM. s, ADDRESSEE a

SEE 16 ASREQ ASREQ Oret Fog T Repr

16. AEMARKS LIBRARY 0
BLKS 4 & 5: Contractor format acceptable. Update the following existing documentation:

A0O1, System Specifications, SOW 3.2.1.1.2 SEE 16
ADO2, Engineering Drawings and Associatad Lists, SOW 3.2.1.4.1

A005, Program-Unique Specification Documentation, SOW 3.2.1.1.2
A037, Data Accession List, SOW 3.2.4

A0S, Program Unigque Specification Document, Configuration Itemn Product Spac, SOW
3.2.1.1.2

ADOB, Software Requirements Spec, SOW 3.2.1.1.2
AQO7, Interface Requirements Spac, 3.2.1.1.4

AQCS, Software Product Spec, SOW 3.2.1.1.2
AD09, Systam/Segment Interface Contrdl Spec, 3.2.1.1.4

AQOA, Interface Design Description, SOW 3.2.1.1.4
AO0B, Softwars Users Manual, SOW 3.2.1.2.10

AQOE, Test Procedures, SOW 3.2.1.2.1.4,3.22.1.3

AOOF, Subsystermn Design Analysis Repont, Structural Analysis Report, SOW 3.2.1.1.3.4
AQ0G, Subsystemn Design Analysis Report, Electrical Loads Analysis, SOW 3.2.1,1.3.1
AODH, Subsystern Design Analysis Report, Data, Cooling Design and Analysis, SOW

Q] QO] O O O] O] O] O] O] ©
o o ol o o of o o o =
ol O] O] O O O O O] ©

3.2.1.1.3.2
AOOK, Hazardous Material Management Prog. Report, SOW 3.2.1.2.8

ADOP, Reliability Allocations and Predictions, SOW 3.2.1.2.1.1

AQ0Q, Maintainabllity/Bit Allocations and Predictions, SOW 3.2.1.2.1.2
AQOR, Fallure Modes Effects Criticality Analysis, SOW 3.2.1.2.1.3
AQOS, Fracas Summary Report, SOW 3.2.1.2.1.8

AQOT, Environmeantal Analysis, SOW 3.2.1.1.3.7
ADDU, Acceptance Test Procedure (With ESS), SOW 3.2.2.2

AQOV, Test Reports, SOW 3.2.21.6

ADOW, Safety Assessment Report, SOW 3.2,1,1.3.6,3.2.1.2.5
AQ0Z, Request for Nomenclature, SOW 3.2,.1.4.2.1

BLK 7: DD 250 or LT requirernents shall be the sama as raquired for the base contract
CDRL.

BLK 8: Approval code requirements shall be the same as required for the base contract

CDRL.

15. TOTAL 0 1 0

{. APPROVED BY J. DATE

H'(%}E/oj ' Wa@@ Skaryp 5/9/2003

Previous ediitions are absolete Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OMB No. 0704 - (38

Public reponting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Plsase DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0101 AA ENGINEERING
D. SYSTEMATEM E. CONTRACT/FR NO. F. CONTRACTOR
E-6B (BLOCK I NO0G19-03-R-0002
1. DATAITEM NO.  |2. TITLE OF DATA ITEM 3, SUBTITLE
AADS ENGINEERING CHANGE PROPOSAL
4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-80639C (SEE 16) Sow 3214221 AlR-4.1.1.3
7.0DD 250 REQ |9, DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
DD “EQ‘:::’]’b ONER - SEE 16 b. COPIES
Final
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft i
A N/R SEE 16 Reg |Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.
ACO 1 1 0
BLK g: Distribution "D". See Attachment #4 for details. I
SEE 16 0 0 0
BLKs 12 & 13: Submit as changes occur.
1] 0|0
BLK 14 : Contractor shall deliver slectronlc versions of data.
0 0 0
0 0|0
0 010
0 010
0 010
0 oo
15. TOTAL P 2 0

1. APPROVED 8Y J. DATE

HS%; 03| Yostm k) Skare 5/9/2003

Previous edifions are obsdlete Poge _ __ of ___ Pages



CONTRACT DATA REQUIREMENTS LIST ""'—'med‘
{1 Data ltem) OMB No, 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and raviewing the collection of
information. Send commants regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budgat,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government lssuing Contracting Officer for the Contract/PR No. in Block E,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o1mm AA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) ND0015-03-R-0002
1. DATAITEMNO. |2 TITLE OF DATA ITEM 3. SUBTITLE
AA0G REQUEST FOR WAIVER/DEVIATION
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRAGT REFERENCE 6. REQUIRING OFFICE
SEE 1 6 SOW 3 2.1 .4.2.2.2 AlR_d‘ } "l ‘3
7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION [14. DISTRIQUTION
DD REQUIRED ASREQ SEE 14 b, COPIES
8. APP CODE SEE16 11.ASOFDATE  |13. DATE OF SUBSEQUENT SUBM. . ADDRESSEE Dratt |
A N/A SEE 146 Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable. Use DI-CMAN-80640A {DEV) or DI-CMAN-806414A

{WAV) for guidance. SEE 15 0 0|0

BLK 9: Distribution "E*. See attachment 2 for details. 0 0 0

BLKS 12 & 13; Submit 30 days after need for Wavier or Deviation is identified. I required, 0 0 0

submit final 30 days after receipt of Government comments. 5 0 5

BLK 14: Contractor shall deliver electronic versions of all data.
0 0 8]
0 0 0
0 010
0 010
0 0190

15. TOTAL 0 1 0
H. DATE I. APPROVED BY J. DATE
Slosfo3 | PYasZmh) Skare | s

Previous editions are obsblete Page of Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this cellection of information is estimated to average 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, ard to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188}, Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR Mo. in Block E.

A. CONTRACT LINE {TEM NO.
0101

B. EXHIBIT
AA

C. CATEGORY:
LOGISTICS

D. SYSTEMATEM
E-68 (BLOCK 1)

E. CONTRACT/PR NO.
NOD019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
AAQ7 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE

LCGISTICS

5. CONTRACT REFERENCE
SEE 16

4. AUTHORITY (Data Acquisition Document No.)
Di-ADMN-80925 {SEE 16)

8. REQUIRING OFFICE
AlR-3.1.2N

7.DD 250 REQ |9, DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION

14,

DISTRIBUTION

SEE 14 REQUIRED

8. APP CODE SEE 16
SEE 16

ASREQ
11. AS OF DATE
ASREQ

ASREQ
13, DATE OF SUBSEQUENT SUBM.
ASREQ)

a. ADDRESSEE

b. COPIES

Final
Draft

Repr

»
-3

16. REMARKS

BLK 4: Update the following existing documentation:

A010, Software Development Plan, SOW 3.2.1.5.2.5

AD11, Software Version Description, SOW 3.2.1.4.25, 3.21.525

PMA-271 E-§ LIBRARY

SEE 16

AD13, Test Support Plan, SOW 3.2.2.1.6, 3.2.21.7
A014, Consumables and Bulk Hems List, SOW 3.2.1.56.2.3

A015, Supportability Analysls Summary, Delstad, Relocated, Alterad Items, SOW 3.2.1.2.3

AD16, Integrated Support Plan, SOW 3.2.1.5
A017, Logistics Management Information Data Products, SOW 3.2.1.5.2.2
A018, Logistics Management Information Plan, SOW 3.2.1.5.2.2

A018, Computer Resources Life Cycle Management Plan, SOW 3.2.1.5.2.5
A020, Supportability Analysis Summary, Maintenance Plans, 3.2.1.5.2.2

A021, Phased Support Plan, SOW 3.2.1.5.2.2

A022, Supportability Analysis Summary, Reliability Centered Maintenance Summary,
SOW 321522
A023, Logistics Management Information, SERD, SOW 3.2.1.5.2.4.3

AD24, Supportability Analysis Summary, Work Unit Code (WUC) Source Data, SOW
3.21.23

AD2S, Technical Directive, Logistics, SOW 3.2.1.4.2.2.3,3.21.5.25, 3.2.1.5.29
AD26, Nuclear Hardness Maintenance/Surveillance, SOW 3.2.1.5.2.9

ol O O O O] O O o o] ©
O O] O o o O o] o o] =
o] O O O O] O O O] O O

A027, Hardness Protection item Location List, SOW 3.2.1.6.2.8,3.2.1.2.6
A028, CalibrationMeasurement Requirement Information, SOW 3.2.1.5.2.4.5

AD29, PSE/CSE Candidate List, SOW 3.2.1.5.2.4.1
A030, Support Equipment lllustrations, SOW 3.2.1.5.2.4.4

A031, Support Equipment Tool List, Special and/or Hand Tool List, SOW 3.2.1.5.2.4.2
B001, Initial Spares List, SOW 3.2.1.5.2.3

BLK 7: DD 250 or LT requirements shall be the same as required for tha basa contract

CDRL.

BLK 8: Approval cods requirements shall be the same as required for the base contract
CDRL.

BLK &: Distribution Statement Required shall be the same as required for the base

contract CDRL.

BLK 14: Data delivery shall be via the same media as required for the base contract CDRL.

15. TOTAL

0 110

APPROVED BY

Ay

oA Zmil) Skare

J. DATE

51942003

Previous edittions are obsblete

N g
ﬁbﬁérmmzs.mt}’ybo N

Page _  of ___ Poges




CONTRACT DATA REQUIREMENTS LIST |FonnApprov6d'
{1 Data ltem) OME No. 0704 - 0188

Public reperting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the coliection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managament and Budgst,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government {ssuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK 1) N0O0019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AAOS COST DATA SUMMARY REPORT OD 1921
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRAGCT REFERENCE 8. REQUIRING CFFICE
DI-FNCL-81565A (SEE 16) SOW 3.2.1.3.3.1 AR-425
7.0D 250 REQ |8. DIST STATEMENT 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
1T “EQ‘;'::T SEE 16 SEE 16 b. COPIES
6 Final
8. APP CODE 11.AS OF DATE |13, DATE OF SUBSEQUENT SUBM. o. ADDRESSEE oratt na
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15
provided in Section J ACO 0 1 0
AlR-4.2.3 0 2 0
AlR-4.2.7 LIBRAAY 0 1 0
o ] 0
0 0 0
0 0 0
0 0 0
0 0 0
0 0 0
15 TOTAL 0|50

G. PREPARED BY > H. DATE I. APPROVED BY . J. DATE
A&: ja 7243 9 May 03 7%.@@ Skw 5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdlete Page ___ of ___ Pages



CONTRACT DATA REQUIREMENTS LIST

{1 Data ltemn)

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information Is estimated to average 110 hours per rasponse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses.
Send completed form to the government issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0101 AA

PROGRAM MANAGEMENT

D. SYSTEMATEM
E-6B {BLOCK I)

E. CONTRACT/PR NO.
NO0G18-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. |2, TITLE OF DATA ITEM
AAQS CONTRACT FUNDS STATUS REPCRT (CFSR)

3. SUBTITLE

5. CONTRACT REFERENCE
50w 3.21.3.341

4. AUTHORITY {Data Acquisition Document No.}
DI-MGMT-81468

8. REQUIRING OFFICE

AlR-4.2.5

10. FREQUENCY
QRTLY

12. DATE OF FIRST SUBMISSION
SEE 16

7.DD 250 REQ |9. DIST STATEMENT
LT REQUIRED

D

14,

DISTRIBUTION

8. APP CODE
N/A

11. AS OF DATE

N/A SEE 16

13. DATE OF SUBSEQLIENT SUBM.

a. ADDRESSEE

b. COPIES

Final
Draft

Reg | Repr

16. REMARKS

Block 12 & 13 - The initial submission is required slectronically within 90 days following
contract award. Subsequent submissions shall be required slectronically twenty-five {25)
days after the end of each subsequent quarter government fiscal year period.

NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION OF DD FORM 1586

1. item 11, column a. Repaiting levels shall be by each Contract Line item Number
{CLIN).

2. Item 11, column b. Enter the appropriations, subhead, and project unit for each line
item

|as specified on the contract appropriation data shest, 8.g., 1791506/41AP/01050,

3 ltem 12 rows a, b and c. Columns 2 through 9 shall include monthly projected amounts
pro]ected amounts for the next 3 months, quarterly until the end of the next quarter's fiscal
| 'year, and by govemmaent fiscal year until the end of the contract.

|

4. In the Remarks, enter separately if applicabls, the amount of profitfee, overfunder run,
and the cost sharing ratio.

PMA2T1-E6 LIBRARY

—t

AlR-4.2.6

Q| O O ©| o o O] o] o ©
O O] O ©f O O O] O =
o O O] ©| o] o] o o] o] ©

15. TOTAL

0 210

H. DATE
9 May 03

I. APPROVED,BY

J. DATE
5/9/2003

DD Form 1423, JUN 90 Previous adifions are obsblete

of ___ Pages




~ CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data Item) OME No. 0704 - 01488

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching exlsting data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, inctuding suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Oparations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTHACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 Al PROGRAM MANAGEMENT
D. SYSTEMATEM £. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK 1) N00019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3, SUBTITLE
AA10 INTEGRATED MASTER SCHEDULE
4. AUTHORITY {Data Acquisition Document No.} 5. CONTRACT REFERENCE 8. REGUIRING OFFICE
DI-MISC-81183A S50W 3.21.3.1.1,3.21.3.3.1 PMA-271
7.0D 250 REG 9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
LT REQUIRED MONTHLY SEE 16 b. COPIES
8. APP CODE b 11”ASOF DATE |13, DATE OF SUBSEQUENT SUEM. o ADDRESSEE S
N/A N/A SEE 14 Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 )

Block 12 - Date of First Submission. Tha first submission is within 90 days following

contract award. AlIR-4.2.6 0 1 1]

Block 13 - Date of Subsequent Submisslon: Subsequent submissions are due within 25 0 0|0

days after the close of the contractor's monthly accounting period. o 5 5

Block 14: Data will be submitted via electronic media. Contractor shall ensure that each

schedule task is linked to a CWES slement provided in Format 1 of the CPR. 0 0 0
0 0 0
0 0|0
0 0 0
0 0 0
0 0 0

[15.TGTAL 0o | 2|0

G. PREPARED BY H. DATE I. APPROYEDBY J. DATE
/&n 7/’ .’;S,Z[a 9 May 03 %@Q Skare 5/9/2003

DD Form 1423, JUN 90

Previous editions are obsdlete Poge_ _ of Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIS

T 'Form Approved
OMB No. 0704 - 0185

Public reporting burden for this collection of information is estimated to average 110 hours per respense, inctuding the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information QOperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Offica of Management and Budgast,
Paparwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the governmaent Issuing Contracting Otficer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
10|

B. EXHIBIT
AA

C. CATEGORY:

PRAOGHRAM MANAGEMENT

D. SYSTEMATEM
E-6B (BLOCK)

E. CONTRACT/PR NO.
N0G018-03-R-0002

F. CONTRACTOR

1. DATA ITEM NQ. 2. TITLE OF DATAITEM
AA11 COST PERFORMANCE REPORT(CPR)

3. SUBTITLE

PAGE 1 OF 2

4, AUTHORITY (Data Acquisition Document No.)
DID DI-MGMT-51466

5. CONTRACT REFERENCE
SOW 3.2.1.3.31

8. REQUIRING OFFICE

AlR-4.2.5

7.0D 250 REQ  |9. DIST STATEMENT
LT REQUIRED

D

10, FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTION

8. APP CODE
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Reg

Draft Repr

18, REMARKS

The Contractor shall provide monthly CPRs per DID DI-MGMT-81466 except as modified
per the following:

1. Block 9 - Distribution Statement: See attached Supplement for statement definition and
release authority information.

2. Block 12 - Date of First Submission. The first submission is due within 25 calendar
days after the end of the first fult accounting period following contract award.

3. Black 13 - Date of Subsequent Submissions: Subsequent submisslons shall include an
advanced “quick look™ report (Formats 1, 2, 3, 4} within 10 calendar days after the close of
the contractor's accounting period. The final monthly submission containing all formats
(Formats 1 through 5) shall be provided within 25 calendar days after the close of the
contractor's monthly accounting period.

4. Block 14 - Distribution and addresses: Electronic copies shall be provided using the
American National Standards Institute (ANSI) X12 Transaction Set 839 4010 specification.

5. Block 16 - Remarks:
, &. Format 1 Instructions:

(1) Contract Werk Breakdown Structure (CWBS) elements shail be reported at Level

three of the CWBS, except for the following:

. » {8} when the budgeted value of a Level three CWBS slement budget exceeds 20% of
the Contract Budget Baseline (CBB) then such alement will be reportad at a lower tevel
whare none of the lower reporting elements exceed 20% of the CBB.

. » (b) when the budgeted value of a Laevel two CWBS alernent is less than 1% of the CBB
then the element shall be reported at Level two, not subdivided inte its Lavel three
components

., b. Format 2 Instructions: Use organizational categories, .g., Integrated Product Team
{IPT) or functlonal, following reporting conventions in paragraph 5.a.(1)(a) through
5.0.(1){c) substituting applicable organizational levels for CWBS lavels.

. {1} Material shall be identified separately as a non-add itern.

. {2} Major Subcontractors shall be identified separately as a non-add item.

PMA271-E6 LIBRARY

0

AlR-4.2.6

ol O O O O] O O O] O] O
O o O O O O O ©| =] =
o] Q| O O O O O] O] ©

15. TOTAL

0 2 1]0

H. DATE

9 May 03

G PREPARED an W;‘m

¥ APPR%;:@Q

J. DATE
5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdlete

Paoge___ of _ _ Pages



CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and malntaining the data nesded, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Managemant and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0101

B. EXHIBIT
AA

C. CATEGORY:

PROGRAM MANAGEMENT

D. SYSTEMATEM
E-6B (BLOCK )

E. CONTRACT/PR NO.
N00018-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATAITEM
AA11 COST PEAFORMANCE REPORT(CPR)

3. SUBTITLE

PAGE 2 OF 2

4. AUTHORITY (Data Acquisition Document No.)
DID DI-MGMT-814686

5. CONTRACT REFERENCE
SOW 32131

8. REQUIRING OFFICE

AIR-425

7.0D 260 REQ |9. DIST STATEMENT
LT REQUIRED

D

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION
SEE 16

14, DISTRIBUTION

8. APP CODE
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEGIUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Repr

]
a

16. REMARKS

..(e) Format 1 and Format 2 nstructions: Reporting levals will be reviewed pericdically,
and may be adjusted by contract modification with no change to the contract price.

-(d) Format 3 Instructions: Significant differences (absolute values exceeding +/- 5%)
between the Performance Measurement Baselineg (PMB) at the baginning and end of each
specified period shall be explained in Format 5.

..(8) Format 5 Instructions:
(1) Problem analyses and narrative explanations shall be required for Format 1
elements when cost/schedule variances tall within the following categories:
5 largest current cost variances exceeding +- $100K or +/- 5%
5 largest current scheduls variances exceeding +/- $100K or +/- 5%
5 largest cumulative cost variances exceeding +/- $250K and +/- 5%
5 largest cumulative schedule variances exceeding +/- $250K and +/- 5%
5 largest variances at completion exceeding +/- $250K and +/- 5%
cther cost and schedute variances or tachnical performance issues that are
causing or are likely to causs significant schedule delays or cost overruns.

O O00O0O0

{2) Narrative explanations required and variance thresholds will be reviewed periodically,
and may be adjusted by contract modification with no change in contract price.

(3) Schedule variance narratives shall identify significant missed milestones, impact to
major milestones, and expected recovery dates.

(4) If there are no changes to the reportable element problemn analysis, expected
impacts, or corractive action status then specify, “no changes since the last reported
analysis” and reference the CPR date when the narrative was reported.

g. CPRs and C/SSRs required from subcontractors will be provided electronically using the
ANSI X12 Transaction Set 839 4010 specification.
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CONTRACT DATA REQUIREMENTS LIST Form Appraved
(1 Data ltem) OME No. 0704 - (188

Public reporting burden for this collection of informatlon is estimated to avarage 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
tor reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reponts, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Managament and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of thesa addresses.
Send completed form to the government tssuing Contracting Officar for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

o101 AA PROGRAM MANAGEMENT |
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NOD019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AA12 FUNCTIONAL COST-HOUR & PROGRESS REPCRT DD-1921-1
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFRACE
DI-FNCL-81566A (SEE 18) SOW 321331 AIR-4.2.5
7.DD 250 REG |9, DIST STATEMENT |10. FREQUENCY 112. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
LT REQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM, a. ADDRESSEE Oraft Final
A N/A SEE 14 Reg | Repr
16. REMARKS _ PMA271-ES LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 Ses Contractor Cost Data Reporting (CCDR) Plan, attachment 15 |A¢0 0 1 0
provided in Section J
AlR-4.2.3 0 2 0
AIR-4.2.7 LIBRARY 0 1 0
0 0 0
0 o
0 4] 0
0 0 0
0 0 0
0 0 0
[15. TOTAL 0 5 | 0

G. PREPARED BY

H. DATE l. APPRO! Y J. DATE
o] TR Skang [ "
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704 - 0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tims for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefterson Davis Highway, Sulte 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR Ne. in Block E.
A, CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
o1 AA LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NODO18-03-R-0002
1. DATA ITEM NO. 2, TITLE OF DATA ITEM 3. SUBTITLE
AA13 TECHNICAL MANUALS SEE 16
4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
TMCR-02-E6001 SEE 16 SOW 321529 AIR-3.1.2N
7.0D 250 REQ (9. DIST STATEMENT  [10. FREQUENCY |[12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
LT "EQ?::‘I’(S ONE/R SEE 16 b, COPIES
8. APP CODE T1.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Braft Final
A SEE16 SEE 16 Reg | Repr
16. REMARKS PMAZ71-E8 LIBRARY 0 1 )
BLK 3, 4,8, 10, 11, 12, & 13: Technical Manual delivery dates, validation requirements I
land other partinent information is provided in Technical Manual Contracts TMCR-D2- SEE 16 0 0]o
E8001, Attachment 14, provided in Secticn J. 5 5 5
Update the following existing documantation.
AQ32, Technical Manuals (SE}, sow 3.2.1.5.2.4.6 0 0|0
AQ033, Technical Manuals (NATOPS)
A034, Technical Manuals (NON-NATOPS) 0 A
A035, Technical Manuals , Validation Plan/Certificate
0 0|0
0 01|10
0 00
0 0 ]0
0 0|0
/.) 15. TOTAL 0 1 0
1G. PR i H. DA L. APPROVED BY J. DATE
i L o | PWaiZRR) Skany | oo
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CONTRACT DATA REQUIREMENTS LIST = Form Approved

{1 Data Itern) QME No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to avarage 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Informaticn Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addrasses.
Send complated form to the govemmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
o101 AA TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NODOO19-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
AA14 TRAINING MATERIAL AND CHANGE PACKAGE VQ-7 MISSION TRAINING
4. AUTHORITY (Data Acquisition Document Ne.) 5. CONTRACT REFERENCE 6. REQLHRING QFFICE
DI-ILSS-80872 , DI-IL$S-81522 & DI-ILSS-8110 SoW 32322 PMA-205
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY {12. DATE QF FIRST SUBMISSION |14, DISTRIBUTION
DD "Eol:::?é ONE/R SEE 16 b. COPIES
Final
B. ARPP CODE 11. AS OF DATE 13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
SEE 16 N/A SEE 16 _ Reg | Repr
16. REMARKS PMA271-E8 LIERARY 0 1 0
BLK 4: Revise VQ-7 courseware and supporting documentation to reflect the Block 1 Mod
to the aircraft, Contractor format acceptable using DIDs DI-IL$5-80872, DI-ILSS8110 a8 |V@7 1 1 0
guidance only. Deliver documents and courseware, 1o include CBT, IAW current sample
package and macros as provided by VQ-7, except new courses may ba dslivered as SEE 18 0 010
commercial content-driven tralning material in contractor format, o 5
0
BLK &: Approval not required for draft submissions. Approval required for final submission. 5 5
0
BLK 9: Distribution "D". See Attachment #4 for details. 0
0O
BLKS 12 & 13: Initial submittal to VQ-7 at the 35% raview. Submit draft 3¢ days prior to
the start of instructor training. Final dus 30 days after the IPT/IPTD final review that will 0 0110
fotlow instructor training course presentation.
0 0]0
BLK 14: Deliver to VQ-7 one draft hard copy, one final hard copy and one alactronlc copy
each, 0 0 0
0 0]O0
15. TOTAL 1 2 | 0
H. DATE ). APPROVED BY J. DATE

$Tr2fos Moatarl) Skary 5/12/2003

DD Forrn 142 , JUN 90 Previous editions are obdolete Page of ___ Poges



{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Daparimant of Defense, Washington Headquarters Sarvices, Direciarate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE [TEM NO. 8. EXHIBIT C. CATEGORY:
0101 Al TRAINING

E-8B {BLOCK D) N0O018-03-R-0002

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

AA15 REVISION OF EXISTING GOVERNMENT DCCUMENTS

1. DATA ITEM NO, 2. TITLE OF DATA ITEM 3, SUBTITLE

Updates to CFCTS Curriculum Materials

4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-ADMN-80025 (SEE 16) S0wWa2322

€ REQUIRING OFFICE
PMA-205

7.0D 250 REQ |9. DIST STATEMENT  [10. FREQUENCY |12. DATE OF FIRST SUBMISSION

oD “EQ'-"";D ONE/R SEE 16

14, DISTRIBUTION

b. COPIES

8. APP CODE 11.ASQFDATE  [13. DATE OF SUBSEQUENT SUBM.
SEE 16 N/A SEE 16

Final
a8. ADDRESSEE Draft

Reg | Rapr

16. REMARKS

BLK 4: Contractor format acceptable. DID is for guidance only. Update the following
existing Contractor Flight Crew Training System (CFCTS) Curricutum Materials:
Mission, Collective, Individual & Occupational Training Task Analysis Report, AO10E DI-
IL$S-81078

Leaming Analysis Report/Objectives Hierarchies Report, ADO1E DI-ILSS-81083
Media Selection & Syllabus Report, AD12E DI-ILSS-81084

Lesson Specification Report, A013 DI-ILSS-81080

Lesson Pians, AO15E DI-ILSS-81085

Training Evaluation Plan, AD16E DI-IL5S-81076

Instructional Media Data Files, , AOO2E/21E dI-ILSS-810093

Instructer Utilization Handbook, EOG1E DI-ILSS-81096

Operations & Maintenance Handbook, EQQZE-DI-TMSS-80528

Maintenance Requirements Cards, E-6A-CBT-007R1

Contractor shall upgrade into the CFCTS training courses and defiver Curricufum Materials
in the madium currently utilized under the Contractor Flight Crew Training System
(CFCTS) contract, except as approved by VQ-7 prior to delivery of the draft materials for
new rewritten courses. This effort includas the update of softwareftrainer
docurnentation/curriculum for tha 4E13 CBT Trainer.

Block 8: Approval not required for draft. Approval required for final.
Block 9: Distribution "D, See Attachment #4 for details.

Block 12, 13 & 14: Submit one draft capy to VQ-7 80 days prior to commencement of
trainer accoptance test. Submit final to VQ-7 60 days after execution of trainer DD250.
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(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - 0188

Public raperting burden for this collection of information is estimated o average 110 hours per respanss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send commants regarding this burden estimate or any other aspect of this collection of information, including suggestions

for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Infarmation Qperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

AA16 TRAINING MATERIALS

MAINTENANCE TRAINING PAGE 1

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: )
o1 AA TRAINING
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR )
E-6B (BLOCK 1) NO0019-03-R-0002
1. DATAITEMNO. |2 TITLE OF DATA ITEM 3. SUBTITLE i

4, AUTHORITY (Data Acqulsitlon Document No.)
DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-8110

5. CONTRACT REFERENCE
SOW32312,3232&3.23.21

6. REQUIRING OFFICE

PMA-205

7.DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY
DD REGUIRED ONE/R

12, DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTION

8. APP CODE SEE16 11. AS OF DATE

SEE 16 N/A SEE 16

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Repr

16, REMARKS
TRAINING MATERIAL CHANGES

BLK 4: Revise NAMTRAGUDET 1080 fraining all documents and courseware as required
to reflect incorporation of Block 1, using DIDs DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-
81100 as guides. AIM Il format. AIM 1) provided as GFI. Documents and coursewars, to
include CBT, shall be IAW current government sample package and macros as provided
by the NAMTRAGUDET, except new courses may be delivered as commercial content-
driven training material in contractor format,

BLK 8: Approval required for final deliverables only.

BLK §: Distribution "D*. See Attachment #4 for details,

BLKS 12, 13 & 14: Draft coples of all training material changes will be reviewed through
the IPT/IPTD process at the 35% review. Submit draft courses 30 days after the start of
instructor training. Final due 30 days after the IPT/IPTD final review that will follow

instructor training course presentation. NAMTRAGRUDET 1080 and NAMTG CIS one
tinal hard copy and one finat electronic copy sach,

/
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{1 Data Itern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OME No. 0704 - 0188

Public raporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Raports, 1215 Jeiferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Offlce of Management and Budget,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form te either of these addresses.
Send complated form to the govermmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
¢ AA

C. CATEGORY:
TRAINING

D. SYSTEMATEM
E-6B (BLOCK I}

E. CONTRACT/PR NO,
NO0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO., 2. TITLE OF DATA ITEM
AA16 TRAINING MATERIALS

3. SUBTITLE

MAINTENANCE TRAINING PAGE 2

5. CONTRACT REFERENCE
SOW 3.2.31.2,32324&32321

4. AUTHORITY (Data Acquisition Document No.)
DI-IL$S-80872, DI-ILSS-81522 & DI-ILSS-8110

8, REQUIRING OFFICE

PhMA-205

7.DD 250 REQ 18. DIST STATEMENT  |10. FREQUENCY
DD REQUIRED ONE/R

12, DATE OF FIRST SUBMISSION
SEE 16

14, DISTRIBUTION

8. APP CODE SEE16 11, AS OF DATE
SEE16 N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 14

8. ADDRESSEE

b. COPIES

Final

Draft

Reg | Repr

16. REMARKS
COMPUTER-BASED TRAINING MATERIALS

BLK 3: Instructional Media Deslgn Packags and Instructional Media Package.

BLK 4: The Contractor shall develop/revise CBT as an integral part of the overall training
materiat revision effort. CBT changes shall mest AICC and Shareable coursewars object
reference model requirements using DI-ILSS-81520 with paragraphs 2.2 through 2.4.8 and
2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1a4, 3.3.2, 3.3.3¢(6)-
(11), 3.3.4 through 3.3.9,3.6.1a-f, 3.6.2a(5), 3.6.2b(5), 3.6.3a(3), 3.5.4, 3.6.6a-k and
3.6.6m deleted as guides. Contractor format is acceptable.

BLK 8: Approval required for final deliverable only. The Contractor shall scheduls periodic
reviows of CBT development process in order to provide Navy guidance for the end
product assurance,

BLK 9: Distribution "D". See Attachment #4 for details.

BLKs 12, 13 & 14: Deliver a draft of each entire CBT course to NAMTRAGRUDET 1080
and NAMTRAGRU HQ/TCD as completed. The Government shall have 30 days for review
and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and
NAMTRAGRU HQ/TCD 60 days after receipt of Govemment comments. Material
delivered in alactronic format, must be submitted via an FTP site or CD-ROM in a
Contractor format,

TRAINING SYSTEM SUPPORT DOCUMENT

BLK 4: Use DI-ILS5-81527B with paragraph 2.3.3.deleted as a guide.

BLK 8: Approval required for final only. Government has 30 days for review and comment
of the draft.

BLK 9: Distribution "D". See Attachment #4 for details,

BLKs 12, 13 & 14: Submit draft io NAMTRAGRUDET 1080 at the time of delivery of the
first final CBT course delivery. Deliver final upon delivery of the last CBT courss delivery.
Deliver on digital copy on CD-ROM of the Training System Administrator's and User's
Guide to NAMTRAGRUDET 1080 and NAMTRAGRU HQ/TCD.

)/
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CONTRACT DATA REQUIREMENTS LIST

{1 Data ltemn)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this coliection of information is estimated to averaga 110 hours per responsa, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of

information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquanters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0186), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

A, CONTRACT LINE ITEM NO.
‘ o101

B. EXHIBIT C. CATEGORY:

AA TRAINING

D. SYSTEMATEM
E-6B (BLOCK {}

E. CONTRACT/PR NO.
NODO19-03-R-D002

F. GONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
AA18 GADRE AND INSTRUCTOR TRAINING MATERIALS

3. SUBTITLE

AIRCREW AND MAINTENANCE

4. AUTHORITY {Data Acquisition Documant Neo.)
| DI-ILS§S-81523, DI-ILSS-81100, & DI-ILSS-8110

5. CONTRACT REFERENCE
SOW 3.2.3.2, 3.2.3.3.1, 3.2.3.3.2

8. REQUIRING OFFICE

PMA-205

??. DD 250 REQ |9. DIST STATEMENT  |10. FREQUENCY
; L7 REQUIRED SEE 16

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTION

:s. APF CODE SEE16 11. AS OF DATE
SEE 16 N/A

13. DATE OF SUBSEQUENT SUBM.
SEE16

a. ADDRESSEE

b. COPIES

Final

Draft
Reg

Repr

16. REMARKS

CADRE COURSE MATERIALS

BLK 4: The Contractor shall provide detail training materials, to include traines guides and
critique sheets, for all aircrew and maintenance cadre course attendees, using DI-ILSS-
81523 and DI-ILS5-81100 as guides. Contractor format acceptable.

BLK 8: Approval not required for classroom documentation,

BLK & Distribution "D", See Attachmant #4 for details.

BLKs 12, 13 & 14: Provide lesson materials/trainee guides at the commencement of each
training class. Provide critique shests to each studant at the end of each class to be used
for course improvement.

INSTRUCTOR TRAINING COURSE MATERIALS

BLK 4: The Contractor shall provide cadre training information and trainer-peculiar
precedures handouts and to support the class for aircrew and maintenance instructors
using DI-ILSS-81523 as a guide. Contractor

Format acceptable.

BLK 8: No approval required.
BLK 9: Distribution “D", Ses Attachment #4 for detalls.

BLK 12, 13 & 14: Provide lesson matarials to each trainge at the start of each class and a
critique sheet upon completion.

TRAINEE AND TRAINING COURSE COMPLETION REPQORT

BLK 4. The Contractor shall provide a Course Completion Report, using DI-ILSS-81104 as
a guide. Contractor format is acceptable.

BLK 8: Approval not required.

BLK 9: Distribution "D*. See Attachment #4 for details.

BLKS 12, 13 & 14: Provide reports two weeks after completion of each training session,

/
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{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0186

Public reporting burden fer this collection of information is astimated to average 110 hours per response, including the time for reviawing
instructions, searching existing data sources, gatharing and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Cperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of thess addresses.
Send completed form to tha government Issuing Contracting Officer for the Contract/PR No. in Block E.

AA19 CONTRACT WORK BREAKDOWN STRUCTURE

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
010t AA PRCGHRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-EB {BLOCK I} N00O19-03-R-0002
1. DATATEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document Ne.)
DI-MGMT-81334

5. CONTRACT REFERENCE
80W 321312321332

6. REQUIRING OFFICE

PMA-271

7.DD 250 REQ |9. DIST STATEMENT
LT REQUIRED

D

10. FREQUENCY
SEE 16

12. DATE OF FIRST SUBMISSION
SEE 16

14. DISTRIBUTION

8. APP CODE
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE1S

a. ADDRESSEE

b. COPIES

Final

Draft

Reg | Repr

16. REMARKS
Block 4: Navair Supplamantal Instructions for Completion of CWBS

1. Part | INDEX. Provide a matrix identifying the contract line item and SOW to the WBS
slements.

2. Part |l CWBS DICTIONARY. The dictionary will provide a description of every CWBS
element and contractor task essantial to fulfill the element description. The task
dascription will include summary identification of the functional/organizational resources to
be applied.

(a) The elements shall be in the same order as the Part | INDEX

{b} The WBS element number shall preceds the WBS slement title.

3. The CWBS will be based upon the WBS included in contract attachment 15 of Section

J. If the WBS is not included, the CWBS will be developed using the latast version of MIL-
HDEK-881 as a guide. The contractor may use its own WBS element numbering scheme
as long as the integrity , as provided by guidance in MIL-HDBK-881, is maintained.

Blocks 11-13: Initial submission is required within {90) days after contract award. Provide
updates to previously approved CWBS, as required. The CWBS will be provided as an
elactronic file,

PMAZ?1-EG LIBRARY

—

AlR-4.2.6

—
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CONTRACT DATA REQUIREMENTS LIST

(1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collsction of informatlon Is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collaction of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Please DO NOT RETURN your form to gither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

0101

C. CATEGORY:

AA LOGISTICS

D. SYSTEMATEM
E-6B (BLOCK )

E. CONTRACT/PR NO.
NOO019-03-R-0002

F. CONTRACTOR

7. DATA [TEM NO. 2. TITLE OF DATA ITEM
AA20 SOFTWARE CONFIGURATION MANAGEMENT PLAN (SCMP)

3. SUBTITLE

5. CONTRACT REFERENCE
S0W 321525

4. AUTHORITY (Data Acquisition Documant No.}
SEE 18

6. REQUIRING OFFICE

AlR-3.1.2N

7.DD 250 REQ |9. DIST STATEMENT

REQUIRED
IEH

10. FREQUENCY
LT SEE 16

12. DATE OF FIRST SUBMISSION
SEE 16

14,

DISTRIBUTION

8. APP CCODE 11. AS OF DATE

A SEE16 SEE 16

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b. COPIES

Finat
Draft

RAepr

18, REMARKS
Block 4: Provide in Microsoft Word format

The Software Configuration Management Plan (SCMP) shali include, but not be iimited to:
A: The SCMP shall stablish and present the plan for the developar's software
configuration management activities that shall ba performed during the entire software
development and life cycle maintenance phases of the specific project. The SCMP shall
agree and be consistent with the project's Software Development Plan (SDP) and any
other Software Management process document. Additionally, the SCMP shall comply with
the Corporate CM Policy.

B: The SCMP shall address all E-6B softwara/ffirnware developed, maintained or
modified, including trainer software, diagnostic software or special tooclsets.

Blocks 10 — 13: The SCMP shall be deliverad as follows:
Az A preliminary draft SCMP shall be provided NLT 30 days prior to PDR.

B: A final draft SCMP shall be provided NLT 30 days prior to CDR, and shall include all
jcomments from the PDR.

C: A final SCMP shall be provided NLT 30 days following COR and shall include all
commants from the CDR.

D: The SCMP shall be updated as required to reflect any changes in the developer's
process.

PMA-271

Q| O] O O] O] ] o o] o] ©
Ol ol o O Q] O O o] O =
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(1 Data ltern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and cormplsting and reviewing the collection of
intoemation, Send commants regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Papsrwork Reduction Preject (0704-0188), Washington DC 20503. Pleass DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 AA LOGISTICS
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK I) N00019-03-R-0002
1.DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

Skare

AA21 SOFTWARE QUALITY ASSURANCE PLAN (SQAP)
4. AUTHORITY {Data Acquisition Documant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
SEE 16 Sowazat1sas AIR-3.1.2N
7.DD 250 AEQ |5. DIST STATEMENT |10. FREQUENCY |[12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
i REQUIRED SEE 16 SEE 16 b. COPIES
e Final
Ha. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
A SEE 14 SEE 16 Reg | Repr
16. REMARKS FMA271 0 1 0
Block 4: Provide in Microsoft Word format 0 0 0
The Software Quality Assurance Plan (SQAP) shall includs, but not be limited to:
A: The SQAP shall provide the developer’s plan for Software Quality Assurance (SQA) 0 0|0
process for software being produced by an internal or extemal developar for the projects.
The SQAP shall agree and be consistent with the project's Software Devalopment Plan 0 0 0
(SDP} and any other Software Management process document. Additionally, the SQAP
shall comply with the Corporate QA Policy. 0 0 0
B: The SQAP shail address all E-6B software/firmware developed, maintained or
madified, including trainer software, diagnostic software or special toolsats. 0 0 0
Blocks 10 — 13: The SQAP shall be delivered as follows: 0 0 0
A: A preliminary draft SQAP shall be provided NLT 3@ days prior to PDR. 0 0|0
B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shall include all 0 010
Jcomments from the PDR.
0 01]0

C: A final SQAP shall be provided NLT 30 days following CDR and shall include all
comments from the CDR.
D: The SQAP shall be updated as required to reflect any changes in the developer's
process.

[15. TOTAL 0 1 |0

J. DATE

5/9/2003

omn 1423, JI¥ 90 Previous editions are obsdlete
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(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approvad

OMEB No. 0704 - 0188

Public reporting burden for this collecticn of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any cther aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACY LINE ITEM NO.
0109

B. EXHIBIT
AB

C. CATEGORY:
TRAINING

D. SYSTEMATEM
E-68 (BLOCK I)

E. CONTRACT/PR NO.
N00019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
ABO1 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE

MAS TRAINER DOCUMENTATION PAGE 1

4. AUTHQRITY {Data Acqulsition Document No.)
DI-ADMN-80925 (SEE 18)

5. CONTRACT REFERENCE
SOW 32312

6. REQUIRING OFFICE

PMA-205

10. FREQUENCY
ONE/R

7.DD 250 REQ  |9. DIST STATEMENT
DD REQUIRED

12. DATE OF FIRST SUBMISSION
SEE 16

14, DISTRIBUTION

8. APP CODE O
SEE 16

11. AS OF DATE
N/A

SEE16

13. DATE OF SUBSEQUENT SUBM.

a. ADDRESSEE

b. COPIES

Final

Dratt Reg | Rapr

16. REMARKS
TRAINER UTILIZATION HANDBOOK

Block 4: Contractor format acceptable. Uslng the DID as a guide, madify the axisting
Trainer Utilization Handbook, E-G Library # 422E004-001 for Block 1 aircraft modification.
Provide source documentation for all trainer-peculiar design development and/or support

squipement.

Block 8: Approval not required for draft. Approval required for final, Government has 30
days for review and comment.

Block 9: Distribution "D*. See Attachment #4 for details.

Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to schedulsd
trainer acceptance test. Submit final 80 days after acceptance. Contractor shall provide
elactronic version to NAMTRAGRUDET 1080 and E-6 Library.

SUPPORT MATERIAL LIST

Block 4. Contractor format acceptable. Using the DID as a guide, modify the SML as
necessary to support the MAST following Block 1 modification.

Block 8:  Approval required for final only. Government has 80 days for review and
comment.

Block 2: Distribution “D”. See Attachment #4 for details.
Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled

trainer acceptance test. Provide final at acceptance test. Contractor shall provide
glectronic version to NAMTRAGRUDET 1080 and E-6 Llbrary.

PMA-271 E-6 Library

110

NAMTGO 1080

—

SEE 16
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CONTRACT DATA REQUIREMENTS LI
{1 Data ltemn)

ST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information Is estimated to average 110 hours per response, including the time for reviewing
Instructlons, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0108 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00018-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

ABO1 REVISION OF EXISTING GOVERNMENT DOCUMENTS

MAS TRAINER DOCUMENTATION PAGE 2

4, AUTHORITY (Data Acquisition Document No.}
DI-ADMN-80925 {SEE 16)

5. CONTRACT REFERENCE
S0wW 32312

8. REQUIRING OFFICE

PMA-206

7.DD 250 REQ {9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION

14,

DISTRIBUTION

oD REQUIRED

8. APP CODE D
SEE 16

ONE/R
11. AS OF DATE
N/A

SEE 16
13. DATE OF SUBSEQUENT SUBM.
SEE 16

n. ADDRESSEE

b. COPIES

Final

Draft Repr

]
s

16, REMARKS
MAS TRAINER SOFTWARE DOCUMENTATION

PMA-271 E-6 Library

BLK 4: Contractor format acceptable. Update following Govemment provided most recent
Mission Avionics Systems Trainer software documentation using the DID as aguide and

NAMTGD 1080

e

provide sourca documentation for all trainer-paculiar design development and/or support

SEE 16

eguipment.
Computer Resources Integrated Support Document, Doc # SP99121244
Software Vearsion Description Document, Doc # 59121243

Software Test Description, Doc # TP84050847
Software Development Plan, Doc # PD94050845

Software Requirements Specification, Doc # 99121242

Block 8: Approval required for final only. Government has 30 days for review and
comment.

Block 9: Distribution *D". Sese Attachment #4 for details.

Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to schaduled

trainer acceptance test. Submit final 80 days after acceptance. Contractor shall provide
electronic version to NAMTRAGRUDET 1080 and E-6 Library.

| ) Q) O O] O O O
o O O O O O] O O = —=
ol o) O O] 2| O Q| o] O ©

ACCEPTANCE TEST PROCEDURES

BLK 4: Contractor format acceptable. Contractor shall develop frainer test procedures for
use during contractor debug and test using the DID as a guide. These shall be the basls

for Navy acceptance testing.

Block 8: Approval required for final only. Government has 30 days for review and
comment.

Block 9: Distribution *D". See Attachmant #4 for details.

{Blocks 12, 13 & 14; Submit draft to NAMTRAGRUDET 1080 60 days prior to start of

Contractor test. Giovernment shall have 30 days to review and comment. Final due at

start of NAVY acceptance testing.
ISUPPORT MATERIAL LIST
Block 4: Contractor format acceptable, using the DID as a guide. Maodify the SML as

necessary to support the MAST following modification.

Block 8: Approyal requirgd for final only. Government has 60 days for review and
t
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{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, inctuding the time for reviewing
instructions, searching existing data sourcas, gathering and maintaining the data needed, and completing and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this coliection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Repons, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK I} ND0019-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

ABO2

REVISION CF EXISTING GOVERNMENT DOCUMENTS

Updates to IAT Documentation

4. AUTHORITY (Data Acquisition Document No.)

DI-ADMN-80925 (SEE 16)

5. CONTRACT REFERENCE

SOwW3.2311,3211.2

€. REQUIRING OFFICE

PMA-205

7. 0D 280 REQ
oD

8, APP CODE
SEE 16

9. DIST STATEMENT

REQUIRED
()

10. FREQUENCY

ONE/R SEE 14

12. DATE OF FIRST SUBMISSION

14

DISTRIBUTION

11. AS OF DATE

13. DATE OF SUBSEQUENT SUBM.

b. COPIES

a. ADDRESSEE Flnal

Deatt Reg | Repr

N/A SEE16

itﬁ. REMARKS
Block 4: Contractor format acceptable. DID for guidance only. Provide source

documentation for all trainer-peculiar design development and/or support equipement.
|Updata the following Govemment provided most recent Integratad Avionics Trainer {IAT}
documentation;

Manual of Operation and Maintenance Instructions, D409-12350-1

Support Material List, Library # 4120003-018

Acceptance Test Procedures, 30A series

Maintenance Instructions as required to show incomporation of Block 1 Upgrade in tha |AT.

Block 8: Approval not required for draft. Approval required for final.

Blocks 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 30 days prlor to
commencement of trainer acceptance test. Submit final to NAMTRAGRUDET 1080 80
days after execution of trainer DD 250.

i
A

PMA271-E6 LIBRARY

[NAMTGD 1080

—

SEE 18
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{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 1183

Public reporting burden for this collection of Information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Please DO NOT RETURN vour form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0108 AB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NOC019-03-R-0002
1. DATATTEM NO.  [2. TITLE OF DATA ITEM 3. SUBTITLE
ABO03 REVISION OF EXISTING GOVERNMENT DOCUMENTS OPERATIONAL FLIGHT TRAINER
4, AUTHORITY (Data Acqulisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING QOFFICE
DI-ADMN-80925 (SEE 16) SOW 32311 PMA-205
7.00 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUEBMISSION 14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE O 11.AS OF DATE _ [13. DATE OF SUBSEQUENT SUBM, o ADDRESSEE Draft Final
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. Update the following Government provided most
recent OFT documentation: Va7 1 1 0
Trainer Engineating Dasign Report, AOOSE DI-ADMIN-80925 —
Military Specification, AOO4E DI-SDMP-80001A SEE 16 0 6|0
Trainer Criteria Report, AOOTE UDI-5-25589
Product Drawings & Associated Lists, AQ19E DI-DRPD-81000A 4] 0 0
Trainer Program Report, ADD7E DI-ADMIN- 80925
Trainer Engineering Design Report, AOD3E DI-ADMIN-80925 0 0 0
Instructor Utilization Handbook, ECD1E DI-ILSS-81096, CH-7
Nustrated Parts Breakdown, E002E DI-TMSS-80528 0 010
COTS Manuals, EQ02E DI-TMSS-80528
Operation and Maintenance Manual, EOD2E DI-TMSS-80528 0 0 0
Maintenance Requirsments Cards, E002E DI-TMS8-80528
Trainer Test Procedures & Results Report, ADOSE DI-T-25594C 0 010
Trainer Facilities Report, AO18E DI-FACR-B0966
Software Product Specification, AOOSE DI-MCCR-80029A 0 0|0
Block 8: Approval not required for draft. Approval required for final. 0 0 0
Block 12, 13 & 14; Submit draft to VQ-7 COR 60 days pricr to scheduled trainer
Govemment test. Submit final to VQ-7 COR 60 days after trainer acceptance. Contractor
shall deliver OFT Diocumentation in the medium currently utilized under the Contractor
Flight Crew Training Systemn {CFCTS) contract.
15. TOTAL ] 210
H. DATE I. APPROVED B8Y J. DATE
$T12/a3 Al il) Skanry 5/12/2003

Previous editions are obdolete

Page_ __ of Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704 - 0183

Public reporting burden for this collection of Infarmation is estimated to average 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this collection of infarmation, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managemant and Budgst,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0109 AB

C. CATEGORY:
TRAINING

D. SYSTEMATEM E. CONTRACT/PR NO,

F. CONTRACTOR

E-6B (BLOCK I} NO0C18-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA [TEM
ABO4 REVISION OF EXISTING GOVEANMENT DOCUMENTS

3. SUBTITLE

NAVIGATIONAL TRAINER

4. AUTHORITY {Data Acquisition Document No.)
DI-ADMN-80925 (SEE 18)

5. CONTRACT REFERENGE
SOW 3.2.31.1

6. REQUIRING OFFICE

PMA-2056

AEQUIRED
D

DD ONE/R SEE 16

7.0D 250 REQ |8, DIST STATEMENT  |10. FREQUENCY [12. DATE OF FIRST SUBMISSION

14, DISTRIBUTION

8. APP CODE 11, AS OF DATE
SEE 16 N/A SEE 16

13. DATE OF SUBSEQUENT SUBM.

4. ADDRESSEE

b. GOPIES

Final

Dratt FAeg { Repr

16. REMARKS

recent Navigation Part Task Trainer (NAVPTT) documentation:

Trainer Engineering Dasign Report, E-6NT-A003

Software Development Plan

Trainer Facilitios Report, E-6NT-A006

Software Requirements Specification, E-6NT-AQQ5

Tralnar Critaria Report, E-6NT-AQ07

Product Drawings & Associated Lists, E-6NT-A007

Software Product Specification, E-6NT-011

Trainer Test Procedures and Results Report, E-6NT-AQ08

Trainer Functional Specification, E-8NT-001

Vendor Tachnical Manuals (COTS)

Interface Requirements Specification, E-6NT-AQ09

System/Subsystem Specification Report, E-6NT-SS8

Math Model Report, E-6NT-AG08

Instructor Utilization Handbook, E-6NT-AQ06

System/Subsystem Design Description/Interface Design Description, E-SNT-A004
Proposed Spare Part List, E-6NT-A009

Software Design Description, E-BNT-SDD

Software Version Description, E-6NT-A014

Provide source documentation for all trainer-peculiar design development.

Block 8: Approval not required for draft. Approval required for final.
Block 9: Distribution “D", See Attachment #4 for details.

Biock 12, 13 & 14: Submit draft to VQ-7 COR 90 days prior 1o scheduled Trainer
acceptance test. Submit final o VQ-7 COR 60 days after trainer acceptance,

Block 4: Contractor format acceptable. Update the following Government provided most

PMA271-E6 LIBRARY

—y

0

vQ-7

0
1
0
0
0
0
0
0
0
0
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CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ttem) OMB No. 0704 - 0188

Public raporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and 1o the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Sand completad form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK ) N00019-03-R-0002

1. DATAITEM ND. |2. TITLE OF DATA ITEM 3. SUBTITLE

ABOS REVISION OF EXISTING GOVERNMENT DOCUMENTS UPDATES TO THE ECS OPEN FRAME TRAINER
COCUMENTATION

4. AUTHORITY (Data Acquisition Docament No.) 5. CONTRACT REFERENCE %. REQUIRING OFFICE
DI-ADMN-80925 (SEE 16) sow323i.2 ' PMA-205

7.00 250 REQ |9. DIST STATEMENT |10.FREGQUENCY [12. DATE OF FIRST SUBMISSION |14 DISTRIBUTION

DD REQUIRED ONE/R SEE 16 b, COPIES

D 11. AS OF DATE  |13. DATE OF SUBSEQUENT SUBM., Final

8. APP CODE . ADDRESSEE Draft
SEE 16 N/A SEE 16 Reg | Repr

18. REMARKS PMA271-E6 LIBRARY
16. REMARKS

NAMTQD 1080

—y

Block 4: Contractor format acceptable. Provide sourcs documentation for all trainer-

peculiar design developmant and/or support equipement. Update the following SEE16
Govarnment provided most recent ECS Open Frame Trainer documentation:

Manual of Operation and Maintenance Instructions, D409-12351-1

Block 8: Approval not required for draft. Approval required for final.

Block 9: Distributlon “D". Sea Attachment #4 for details.

Block 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to

commencement of trainer acceptance test. Submit final to NAMTRAGRUDET 1080 80
days after axecution of trainer DD 250.

o O] O O O] 9| o @] =+ ©
O o ©] o o o o o
o] O O] O O] O O O] O] ©

15. TOTAL 1 2 |0
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CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem} OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and coimpleting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headguarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188}, Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send complatad form to the govarmnment Issulng Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
01089 AB TRAINING
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00019-03-R-0002

1.DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

ABOS REVISION OF EXISTING GOVERNMENT DCCUMENTS UPCATES TO AFT LOWER LOBE TRAIMER

DCCUMENTATION
4. AUTHORITY {Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-80925 (SEE 16) sowszs1.2 PMA-205

7.DD 2580 REQ |9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

DD REQUIRED ONE/R SEE 16 b, COPIES

D Final
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft a
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
NAMTGD 1080

—_
—

Block 4: Contractor format acceptable. DID for guidance only. Provide source

documentation for all trainer-paculiar design development and/or support equipement.
Update the following most recent Govemment provided Aft Lower Lobe Trainer
documenitation.’

SEE 16

Manual of Operation and Maintsnance Instructions, Doc # 0409-12352-1, 3/25/85

Block 8: Approval not required for draft. Approval required for final.

Block 9: Distribution *D", See Attachment #4 for details.

Block 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to

commencemaent of scheduled trainer acceptance test. Submit final to NAMTRAGRUDET

1080 60 days after trainer acceptance.

ol O O O O] o] o] O
o ol O o O o o] ©
ol o o o] o] o o o] O

/ 15. TOTAL 1 2 | o

G P BY // H. DATE J. DATE

1 S/14/a3 L m%&@._p 5/12/2003

DD Forrd 1423, JUN 90 Previous edifions are obdolete Page ___ of ___ Pages



CONTRACT DATA REQUIREMENTS LIST
{1 Data Item}

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per rasponse, Including the time for raviewing
instructions, searching existing data sourcas, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggastions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Divectorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managsmant and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.

Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
D, SYSTEMATEM E. CONTRACT/PR NOC. F. CONTRACTOR
E-6B (BLOCK ]} ND0G19-03-R-0002
1.DATAITEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
ABO7 ACCEPTANCE TEST PROCEDURE MAINTENANCE TRAINER
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE €. REQUIRING OFFICE
' D-NDTI-80603 SOW3231.2 PMA-205
I7. DD 250 REQ |9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14 DISTRIBUTION
DD REQ”'";D SEE 16 SEE 16 b. COPIES
B APP CODE | Final
8. APP CODE 13, AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt na
SEE 16 N/A SEE 16 Reg | Repr
18. REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4: The Contractor shall devefop and provide Acceptance Test Procadures for the .
ECS Qpen Frame Trainer and the Aft Lower Lobe Trainer using the DID as a guide. NAMTGD 1080 1 1 0
NAVAIRINST 3960.4A is for forrmat guidance. Provide in Microsoft Office or compatible
format. SEE 18 0 0 0
BLK 8: Approval not required for draft ATP. Approval will be provided with the finat ATP 0 0 0
delivery.
0 0|0
BLK 9: Distribution “D". See Attachment #4 for details.
0 0 0
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled
acceptance test. Government has 30 days for review and comments. Submit final ATP 0 0 0
two weeks prior to scheduled acceptance testing.
0 0 0
0 0 0
0 c]0
15. TOTAL i 2 0
G. H. DATE 1, APPROVED BY J. DATE
5’20/43 W Skw 5/12/2003

DD Formy 1423, JUN 90

Previous editions are obdolete

Page_ _ of __ Pages




{1 Data lterm)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collsction of information is estimated to avarage 110 hours per response, including the time for reviawing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimata ar any other aspect of this collection of inforration, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form o either of these addresses.
Send completed form to the govemiment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT . CATEGORY:
0108 AB TRAINING
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) NO0019-03-R-0002
1. DATAITEM NO. |2, TITLE OF DATA ITEM 3. SUBTITLE

ABOS ACCEPTANCE TEST PROCEDURE SOLID STATE POWER AMPLIFIER TRAINER
4. AUTHORITY (Data Acquisition Document Ne.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-NDTI-80603 S50W 3.231.2 PMA-205
7.0D 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “E““"‘;D SEE 16 SEE 16 b. COPIES
8. APP CODE | Final
8. APP CODE 11.ASOF DATE  {13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE Drat na
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for tha
SSPA/C Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format NAMTGD 1030 1 1 0
guidance. Provide in Microsoft Office or compatible format. —
. SEE 16 0 0 0
BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP
delivery. 0 010
BLK 9: Distribution “D". See Attachment #4 for details, 0 0l|o0
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 80 days prior to scheduled 0 0 0
acceptance test. Government has 30 days for review and comments. Submit finat ATP
two weeks prior to schaduled acceptance testing. 0 0 0
0 0|0
0 0|0
0 0|0
I
15. TOTAL 1 2 0
H. 075 . APPROVED BY J. DATE
S/efo3 bt l) Skanp 5/12/2003

Previous editions are obsblete

Page___ of ____ Pages




(1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspact of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suits 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING
(0- SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00019-03-R-0002
1. DATA ITEM NO, 2. TITLE OF DATA ITEM 3. SUBTITLE

ABO9 ACCEPTANCE TEST PROCEDURE DUAL TRAILING WIRE ANTENNA TRAINER
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDT}-80603 SOwW3231.2 PMA-205
7.DD 250 REG |9. DIST STATEMENT {10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD REQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE D 11.ASOFDATE |13, DATE OF SUBSEGUENT SUBM. a. ADDRESSEE Dratt b el
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY ) 1 0
BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the
DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3960.4A is for NAMTGD 1080 1 110
format guidance. Provide in Microsoit Office or compatible format.
SEE 16 0 0 0
BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP
delivery. 0 0 0
BLK 9: Distribution “D". Sae Attachment #4 for details. 0 0|0
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled 0 0 0
acceptance test. Govemnment has 30 days for review and comments, Submit final ATP
two weeks prior to scheduled acceptance testing, 0 clo0
0 0t0
0 0o
0 0| o0
15. TOTAL 1 2 0
H. DATE I. APPROVED BY J. DATE
f]’ a3 w@;@ Skanry 5/12/2003

Previous editions are obdblete

Poge ___

of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimata or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Depantment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1216 Jefferson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0109 AB TRAINING

D. SYSTEMATEM E. CONTRACT/PA NO, F. CONTRACTOR
E-6B (BLOCK 1) N0O0019-03-R-(002

1.DATATTEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
ABOE TRAINING MATERIAL CT/DT & OT TRAINING

4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-LSS-81104 & DI-ILSS-81523 SOw 3.23,32333 PMA-205

7.0D 250 REQ |9. DIST STATEMENT  |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14 DISTRIBUTION

T REQUIRED RIASR SEE 16 b. COPIES

1
8. APP CODE SEe16 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oratt b

Repr

N/A N/A SEE 16

16. REMARKS PMA271-E6 LIBRARY
TRAINING AND TRAINING MATERIALS

V-7
BLK 4: Contractor format acceptable. DID DI-ILSS-81523 is for guidance only, OT

training materials shall be in the format to be provided for cadre training. NAMTRAGRUDET 1080

BLK 9: Distribution "D*. See Attachment #4 for details. SEE18

BLK 12, 13 & 14: Two weeks prior to scheduled event,provide student handouts (Trainee
Guides) to all trainees in format to be provided for cadrs training at the start of CT, DT and

OT training. Provide critique shests on complation to DT/OT students. Incorporate salient

comments from DT critque sheets into Trainee Guides as necessary to update material for
cadre training.

TRAINEE AND TRAINING COURSE COMPLET!ON REPORT

BLK 4: Contractor format acceptable. DID DI-ILSS-81104 is for guidance only.

ol ol o o] o] o] O] O] O] O
o O Ol O] O] O] O] = =} -
ol o O O] O] O] O] O O] ©

BLK 9 Distribution "D". See Attachment #4 for details.

BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training
course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET

1080 as applies and PMA-271.

15.TOTAL 01 3l|o

H D I. APPROVED BY J. DATE
S/ th 03 W&W 5/12/2003

Previous editions are obdolete Page___ of ___ Pages



"CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data Item) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching exlsting data sources, gathering and maintaining the data needed, and completing and raviewing the collection of
intormation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Departiment of Defense, Washington Headquarters Services, Directorate for Information Cperations and
Reports, 1216 Jeffarson Davis Highway, Sults 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DG 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Jssuing Contracting Officer for the Contract/PR No. in Block E. )

A. CONTRAGT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I) NOO019-03-R-0002

1. DATAITEMNO. |2. TITLE OF DATA ITEM - 3. SUBTITLE

BAO1 WEIGHT AND BALANCE REPORT FOR AIRCRAFT MASS PROPERTIES DATA
4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE

SEE 16 S0W3.21.1.33 AIR-4.1.1.3

7.DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION |14 DISTRIBUTION

DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE1S 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE oraft o™

N/A N/A SEE 16 Reg | Repr
18. REMARKS PMAZ271-E6 LIBRARY 1 1 0
BLK 4. The following items from DI-MGMT-81501 BLK 10 are not requirad: 10.2.1d, e, |

(vertical and Lateral), g, h, ), j, k, I, n, 0, p abd 10.2.2 h and 10.2.3. Contractor formatin  |AR433JAX 1 1
[MS Office Compatible files acceptable.

AlR-4.1.5 i 1

The following items from DI-MGMT-81501 BLK 10 are not required: 10.2.2. The format of

version of the Automated Weight and Balance Systems (AWBS) at the time of submittal.

0
0
the report shall be in both the standard fromat (DD-365 Saries Forms) and in the latest SEE 16 0 3
0

BLK 9: Distribution D", See attachment #4 for details.

BLK 12 & 13: Revisions as changes occur.

BLK 14: Contractor shall deliver electronic versions of all reports,

15. TOTAL 3 | 3o

A A 'sT2efoz

Previous editions are obsolete Poge _ _ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data ltern)

Farm Approved

oMB

No. 0704 - 0188

Public reporting burden for this collection of information is estimated to avarage 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
intormation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggastions
for reducing this burden, to Depantment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgat,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Pleasa DO NOT RETURN your form to sither of these addrasses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E,

A. CONTRACT LINE ITEM NO.

oz2m

B. EXHIBIT
BA

C. CATEGORY:
PROGRAM MANAGEMENT

D. SYSTEMATEM

E-6B (BLOCK I)

E. CONTRACT/PR NO.

NODG19-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BAQ2 CONFERENCE MINUTES
4 AUTHORITY (Data Acquiaition Document Na.) 5. CONTRACT REFERENCE 6. REGUIRING OFFICE
DI-ADMN-81250 (SEE 16) sow3z136 PMA-271
7.0D 250 REQ |9. DIST STATEMENT |10, FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
L7 REQUIRED ONE TIME SEE 16 b. COPIES
SEE 16 Firal
8. APP CODE 11.ASOF DATE |13. DATE OF SUBSEGUENT SUBM. 2. ADDRESSEE | pray nal
A N/A N/A Reg | Repr
16. REMARKS PMAZ71-E6 LIBRARY 0 ] 0
BLK 4: Contractor format authorized, DID is guidance only.
ACO 0 1 0
BLK &: Distribution *D*, See Attachmant #4 for details. -
SEE 16 0 0ol o
BLK 12: Delivery of conference minutes shall accur no later than 30 days after the
conclusion of each raview. 0 0 0
BLK 14: Contractor shall deliver electronic versions of all data. 0 0 0
0 0 0
0 0 0
0 0 0
0 0|0
0 0 0
15. TOTAL 0 2 | 0
G. PREPAREDBY 77 = H. DATE . APPROVED BY 3. DATE
NNk | omayos|  7¥aiZmB) Skany | sonon

DO Form 1423, JUN 9¢

Previous editions are obsdlete

Page___ of Pages




CONTRACT DATA REQUIREMENTS LIST
{1 Data Itern)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responsse, including the tima for reviewing
instructions, searching existing data sources, gathering and maintaining the data needesd, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depantment of Defense, Washington Headquarters Services, Directorate for Information Oparations and
Repans, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managemant and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN yeur form to either of these addrasses.
Send completad form to the govermmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO, 0. EXHIBIT C. CATEGORY:
0201 BA ENGINEERING

E. CONTRACT/PR NO. F.CONTRACTOR
NO0019-03-R-0002

D. SYSTEMATEM
E-6B (BLOCK I)
1. DATAITEMNO. |2, TITLE OF DATA ITEM

3. SUBTITLE

BAO3 SOFTWARE DESIGN DESCRIPTION {SDD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81435A (SEE 16) SOwW 321528 AIR-4.1.1.3
7.0D 250 REQ 9. DIST STATEMENT |10. FREQUENGY |12. DATE OF FIRST SUBMISSION |14 DISTRIBUTION
LT REQUIRED ASREQ SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oraft b
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIERARY 0 1 0
BLK 4: Contractor format acceptable, DID is guidance only. =
SEE 16 0 0 0
BLK & Distribution "D". Ses Attachment #4 for details. 0 0 0
BLKS 12 & 13: Revisions ag changes occur. 5 0 0
BLK 14: Contractor shall deliver slectronic varsions of all data.
0 0fjo0
0 010
0 0|0
0 0]|]0
0 010
0 0110
15. TOTAL 0 0
H. DATE I. APPROVED.BY J. D
$//i% %@%ﬁw 782/03
Previous edifions are obsolate Page __  of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltem) OMB No. 6704 - N188

Public reporting burdan for this collection of information is estimated to avarage 110 hours per response, including the tims for reviewing |
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions

for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Managsment and Budget,

Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.

Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0201 BA ENGINEERING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I NOQ019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM . 3. SUBTITLE
BAO4 ENGINEERING CHANGE PROPOSAL
4. AUTHORITY (Data Acquisition Documaent No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-80639C (SEE 16) Sowsz1.4.221 AlR-4.1,).3
7.DD 250 REQ |9. DIST STATEMENT  |10. FREQUENCY |12 DATE OF FIRST SUBMISSION 14, DISTRIBUTION
bD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OFDATE  |13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE Dratt Final
A N/R SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 1 1 0
BLK 4: Contractor format acceptable. DID is for guidance only.
. ACO 1 1 0
BLK 9: Distribution "D*. See Attachment #4 for details.
SEE 16 0 0 0 |
BLKs 12 & 13: Submit as changes occur. 5 5 3 j
BLK 14 : Contractor shall deliver electronic versions of data. |
0 0 0 |
0 0 0
0 0160
0 0 0
0 0 0
0 0 0
15. TOTAL 2 2 0
H. DATE I. APPROVED BY J. DA
S/1LNH3 ' : 5/2 Z/o
Previous editlons are obsole‘fé’ Page___ of Pages



CONTRACT DATA REQUIREMENTS LIST
{1 Data ltem)

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data nesdad, and complsting and reviewing tha collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Oparations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ariington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form 1o elther of these addresses.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR Nao. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA ENGINEERING
D. SYSTEMATEM E. CONTRACTPR NO. F. CONTRACTOR
‘ E-8B (BLOCK I) NOOG18-03-R-0002
1. DATA [TEM NO. _ |2. TITLE OF DATA MEM 3. SUBTITLE

BAOS

REQUEST FOR WAIVER/DEVIATION

4. AUTHORITY {Data Acquisition Document No.)

5. CONTRACT REFERENCE

SOW 3214222

8. REQUIRING OFFICE

SEE 18 AlR-4.1.1.3
7.DD 250 REQ |9. DIST STATEMENT |[10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
bD ﬂEQUsI::To ASREQ SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. . ADDRESSEE oraft b
A N/A SEE 16 Reg | Repr

16. REMARKS PMAZ71-E6 LIBRARY 0 1 1o

BLK 4: Contractor format acceptable. Use DI-CMAN-80640A (DEV) or DI-CMAN-80641A |

(WAV) for guidance. SEE16 0 0|0

BLK 9: Distribution “E", See attachment 2 for details. 0 0] O

BLKS 12 & 13: Submit 30 days after need for Wavier or Deviation is identified. If required, 0 0|0

submit finaf 30 days after recaipt of Govemment comments. 5 5 5

BLK 14: Contractor shall deliver electronic versions of all data.
0 0|0
0 0 0
0 0 0
0 0 0
0 0 0

15. TOTAL 0 110

N |. APPROVED BY
Sre/ry| 22RO

Tk

o
Previous editions are absdlefe

Poge___ of Poges




{1 Data ltern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMEB No. 0704 - 0180

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for raducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jeffersan Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0201 BA

C. CATEGORY:
ENGINEERING

D. SYSTEMATEM
E-6B (BLOCK I)

E. CONTRACT/PR NO.
NGO019-03-R-0002

F. CONTRACTOR

1. DATA [TEM NO. 2. TITLE OF DATA ITEM
BAD6 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE
ENGINEERING

4, AUTHORITY {Data Acquisition Document No.)
Di-ADMN-80925 (SEE 18}

5. CONTRACT REFERENCE
SEE 18

6. REQUIRING OFFICE

AlR-4.1.1.3

7.DD 250 REQ |9. DIST STATEMENT
SEE 16 REQUIRED

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION
ASREQ

14, DISTRIBUTION

8. APP CODE D
SEE 16

11. AS OF DATE
ASREQ

- ASREQ

13. DATE OF SUBSEQUENT SUBM,

a. ADDRESSEE

b, COPIES

Final

Draft Reg | Repr

18. REMARKS

BLKS 4 & 5: Contractor format acceptable. Update the following existing documentation:
ADD1, System Specifications, SOW 3.2.1.1.2

AQ02, Enginsaring Brawings and Associated Lists, SOW 3.2.1.4.1

ACD5, Program-Unique Specification Documentation, SOW 3.2.1.1.2

AD37, Data Accession List, SOW 3.2.4

AQ05, Program Unique Specification Document, Configuration ltem Product Spec, SOW
3.2.1.1.2

ADDB, Software Requirements Spec, SOW 3.2,1.1.2

AQQ7, Interface Requirements Spec, 3.2.1.1.4

ADO8, Software Product Spec, SOW 3.2.1.1.2

AQC9, System/Segment Interface Control Spec, 3.2.1.1.4

AOCA, Interface Design Description, SOW 3.2.1.1.4

A00B, Software Users Manual, SOW 3.2.1.2.10

AOCE, Test Procedures, SOW 3.2.1.2.1.4,3.2.2.1.3

AQCF, Subsystem Design Analysis Report, Structural Analysis Report, SOW 3.2,1.1.3.4
ADOG, Subsystam Design Analysis Report, Elactrical Loads Analysis, SOW 3.2.1.1.3.1
AOOH, Subsystem Design Analysis Report, Data, Cooling Design and Analysis, SOW
3.2.1.1.3.2 .

ADOK, Hazardous Material Management Prog. Report, SOW 3.2.1.2.8

AQOP, Reliability Allocations and Pradictions, SOW 3.2.1.2.1.1

AD0Q, Maintainability/Bit Allocations and Predictions, SOW 3.2.1.2.1.2

AQOR, Fallure Modes Effects Criticality Analysis, SOW 3.2.1.2.1.3

AQOS, Fracas Summary Report, SOW 3.2.1.2.1.8

ADOT, Environmental Analysis, SOW 3.2.1.1.3.7

AQOU, Acceptance Test Procedure (With ESS), SOW 3.2.2.2

AQOV, Test Reports, SOW 3.2.2.1.8 )

AODW, Safety Assessment Report, 80OW 3.2.1.1,.3.6, 3.21.25

AQOZ, Request for Nomenclature, SOW 3.2,1.4.2.1

BLK 7: DD 250 or LT requirements shall be the same as required for the base contract
CDRL.

BLK 8: Approval code requirements shall be the same as requirsd for the base contract
CDRL.

LIBRARY

—_

SEE 16

o O O O] O O o] O] O] ©
Q| o O o o O O] o ©
o] O] O] O O] O O] O ©| ©

15. TOTAL

0 110

H., DATE L

APPROVED BY
Difa3

Azt Skarp

J. DATE
5/9/2003

Previous editions are obsdlete
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of ___ Pages




CONTRACT DATA REQUIREMENTS LI
{1 Data Item)

ST

Form Approved
OMB No. 0704 - 0186

Public reparting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and raviewing the collection of
information. Send commaents regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Daparimant of Defense, Washington Headquarters Sarvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send complatad form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0201t

B. EXHIBIT
BA

C. CATEGORY:
LOGISTICS

D. SYSTEMATEM
E-6B {BLOCK 1)

E. CONTRACT/PR NO.
NGC019-03-R-0002

F. CONTRAC

TOR

1. DATAITEM NQ. |2, TITLE OF DATA ITEM
BAO7 SOFTWARE CONFIGURATION MANAGEMENT PLAN (SCMP)

3. SUBRTITLE

4, AUTHORITY (Data Acquisition Document No.)
SEE 16

5. CONTRACT REFERENCE
50w 321525

8. REQUIRING OFFICE

AJR-3.1.2N

7.DD 250 REQ |8. DIST STATEMENT  [10. FREQUENCY |12. DATE OF FIRST SUBMISSION

14

DISTRIBUTION

T REOUIR:D

SEE 16
8. APP CODE 11. AS OF DATE
A SEE 16

SEE 16
13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Rag | Repr

16. REMARKS
{Block 4: Provide in Microsoft Word format

PMA-271

The Software Configuration Management Plan (SCMP) shall includa, but not be limited to:

A: The SCMP shall astablish and present the plan for the developer's software
configuration management activities that shall be performed during the entire software

development and life cycle maintenance phases of tha specific project. The SCMP shall

agree and be consistent with the project's Software Development Plan {SDP} and any
other Software Management process document. Additionally, the SCMP shall comply with
the Corporate CM Policy.

B: The SCMP shall address all E-6B software/firnwara developed, maintained or
medified, including trainer software, diagnostic software or special toolsets.

Blocks 10 - 13; The SCMP shall be delivered as follows:

A: A preliminary draft SCMP shall be provided NLT 30 days prior to PDR,

B: A final draft SCMP shall be provided NLT 30 days prlor to CDR, and shall include all

comments from the PDR.

ol Ol Ol O Q] O O] O O] O
o O o o] o] O] o o] o =
o] O O O] O] Of ©| O] O| ©

C: A final SCMP shall be provided NLT 30 days following CDR and shall include all
comments from the CDR.

D: The SCMP shall be updated as required 1o reflect any changes in the developer's

process.

15. TOTAL

0 110

APPROVED BY

5o |

andeti) Skang

J. DATE
5/9/2003

Previous editions are obsdiete

Page ___ of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem} QME No. 0704 - (88
Public reporting burden for this collection of information is estimated fo average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reponts, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN yaur form to either of these addresses.
Send completed form to the governmant issuing Contracting Officer for the Contract/PR No. in Block E.
A, CONTRALCT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA LOGISTICS
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NODG19-03-R-0002
1. DATA ITEM NO, 2. TITLE OF DATA ITEM 3, SUBTITLE
BAOS SOFTWARE QUALITY ASSURANCE PLAN (SQAP)
4, AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
SEE 16 SOw 321525 AIR-3.1.2N
7.0D 250 REQ (8. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
I
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE N
A SEE 16 SEE 14 Reg | Repr
16. REMARKS PMA-271 0 1 0
Block 4: Provide in Microsoft Word format 5 5 5
The Software Quality Assurance Plan (SQAP) shall includs, but not be limited ta:
A: Tha SQAP shall provide the developar’s plan for Software Quality Assurance (SQA) 0 0 0
process for software being produced by an internal or external developer for the projects.
The SQAP shall agree and be consistant with the project's Software Development Plan 0 010
(SDP) and any other Software Management process document. Additionally, the SQAP
shall comply with the Corparate QA Policy. 0 0]O0
B: The SQAP shall address all E-6B software/firmware developed, maintained or
modified, including trainer software, diagnostic software or special toolsets. 0 010
Blocks 10 — 13: The SQAP shall be delivered as follows: 0 0|0
A: A preliminary draft SQAP shall be provided NLT 30 days prior 1o PDR. 0 0 0
B: A final draft SQAP shall be provided NLT 30 days prior to CDR, and shall include all 0 0 0
commaents from the PDR.
0 0 0
C: A final SQAP shall be provided NLT 30 days followlng CDR and shall include all
comments from the CDR.
D: The SQAP shall ba updated as required to reflact any changes in the developer's
process.
5. TOTAL 0 1 [ o
H. DATE . APPROVED BY J. DATE
: & At PYorZmit) Skane | sono

)JForm 1423 44N 90 \ Previods editions are obsolbte Page ___ of ___ Pages



{1 Data Item)

"CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reparting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data nseded, and comptleting and reviewing the.collection of
information. Sand comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form 1o either of these addresses.
Send complated form to the government Issuing Gontracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} N00D19-03-R-0002
1. DATAITEM NO. |2 TITLE OF DATA ITEM 3. SUBTITLE
BAQ9 CADRE TRAINING MATERIALS AIRCAEW AND MAINTENANCE

4. AUTHORITY (Data Acquisition Document No.)
DI-ILSS-81523, DI-ILSS-81100, & DI-ILSS-8110

5. CONTRACT REFERENCE
S0W 3232,3.233.1,3.23.3.2

6. REQUIRING OFFICE

PMA-206

7.DD 250 REQ )9, DIST STATEMENT  |10. FREQUENCY
oD REGUIRED SEE 16

12. DATE OF FIRST SUBMISSION
SEE 16

14, DISTRIBUTION

8. APP CODE SEE16 11. AS OF DATE
SEE 16 N/A

13. DATE OF SUBSEGUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Dratft

Aegy | Repr

16. REMARKS
CADRE COURSE MATERIALS

BLK 4: The Contractor shall provide detall training materials, to include trainee guides and
critique sheets, for all aircrew and maintenance cadre course attendses, using DI-ILSS-
81523 and DI-ILSS-81100 as a guide. Contractor format acceptable.

BLK &: Approval not required for classroom documentation.
BLK 9: Distribution "D, See Attachment #4 for details.

BLKs 12, 13 & 14: Provide lesson Matarials/trainee guides at the commencement of each
Ftraining class. Provide critique shests to sach student at the end of each class to be used
for course improvernent. Provide one copy of class handout material to VQ-7 and
NAMTRAGRUDET 1080 at commencement of each class for monitoring of course
improvement/changes from previcus training sessions.

TRAINEE AND TRAINING COURSE COMPLETION REPORT

BLK 4; The Contractor shall provide a Course Completion Report, using DI-ILSS-81104 as
a guide. Contractor format Is acceptable.

BLK 8: Approval not required.
BLK 9: Distribution “D*. See Attachmant #4 for detalls.

BLKS 12, 13 & 14: Deliver Trainee and Training Completion Reports to VQ-7, PMA-271
and NAMTRAGRU respactively two weeks after completion of each cadre training session.

PMA-279 E-6 LIBRARY

1 0

NAMTGD 1080

V-7

—h

SEE 18

O O O O) O] O Of O] O o
O Ol O O © O] O
ol o o O O O o O] O

15. TOTAL

0 3|10

H D I. APPROVED BY

/s

b Ziil) Skary

J. DATE
5/12/2003

Pravious editions are obdolete
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CONTRACT DATA REQUIREMENTS LIST
{1 Data ltem}

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needad, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for raducing this burden, to Depariment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Repons, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the govermment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE IT

EM NO. B.EX

HIBIT

C. CATEGORY:

0201 BA PROGRAM MANAGEMENT
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK ) NOOD19-03-R-0002
1.0ATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
BA10 COST DATA SUMMARY REPOAT DO 1921
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE . REGUIRING OFFICE
DI-FNCL-81565A (SEE 16) Sow3.21.331 AR-42.5
7.DD 250 REG |9.DIST STATEMENT |10. FREQUENCY |12 DATE OF FIRST SUBMISSION |14, DISTRIBUTION
T nEousl::t:é SEE 16 SEE 16 b. COPIES
Final
8. APP CODE 11. ASOF DATE  |13. DATE OF SUBSEQUENT SUBM. 2 ADDRESSEE Draft na
A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting {CCDR) Plan, attachment 15
provided in Section J A0 0 1 (4]
AlR-4.2.3 0 2 0
AlR-4.2.7 LIBRARY 0 1 0
0 0 0
0 0 0
0 [0
0 0 0
0 0 0
0 [+ 1 I
15. TOTAL 0 510
G. PREPARED BY 77 = H. DATE l. APPROVED BY J. DATE
T eon [oMay03| 790, TR) Skaro | 5o
DD Form 1423, JUN 90 ) Previous edlfions are obsdlete Page ___ of Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this buiden estimate or any other aspect of this collection of information, Including suggastions
for reducing this burdan, to Dapartment of Defense, Washington Headquarters Services, Directorate for Information Qperations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Offlce of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complatad form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A, CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT

0. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B {BLOCK I) N00019-03-R-0002

T.DATATTEMNO. |2. TITLE OF DATA TEM 3. SUBTITLE
BA11 CONTRACT FUNDS STATUS REPORT (CFSR)

4, AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE . REQUIRING OFFICE
DI-MGMT-81468 50w 3821331 AIR-4.2.5

7.DD 250 REQ |9. DIST STATEMENT |10 FREQUENCY [12. DATE OF FIRST SUBMISSION |14 DISTRIBUTION

LT REQUIRED QRILY SEE 16 b, COPIES

8. APP CODE ° 11.ASOFDATE |13, DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Final

Draft
N/A N/A SEE 16 Aeg | Repr

16. REMARKS PMA271-ES LIBRARY 1 0
Block 12 & 13 - The initial submission Is required electronically within 80 days following

-t

contract award. Subsequent submissions shall be required electronically twenty-five {25)  |AR-426
days after the end of each subsequent quarter govamment fiscal year period.

NAVAIR SUPPLEMENTAL INSTRUCTIONS FOR COMPLETION OF DD FORM 1586

1. Hem 11, coluron a. Reporting levels shall be by each Contract Line ltem Number

(CLIN).

2. Item 11, column b, Enter the appropriations, subhead, and project unit for each line
itam

as specified on the contract appropriation data sheet, e.g., 1791506/41AP/01050.

3. ltem 12 rows a, b and c. Columns 2 through 9 shall include monthly projected amounts
projected amounts for the next 3 months, quarterly until the end of the next quarter's fiscal

year, and by governmant fiscal year until the end of the contract.

o O] O] O O] O O] O] O ©
O O O o o o] | ©
O O O O O] O O] O O

4. iIn the Remarks, enter separately if applicabla, the amount of profitfes, over/undsr run,
and the cost sharing ratio.

15. TOTAL 0 | 2o

G. PREFPAREDBY 7/ H. DATE I APPROVED BY T OATE
/Kn ‘/%V‘ZZQ 9 May 03 W Skary 5/9/2003

DD Form 1423, JUN 90 Previous editions are obsdlete Page ____ of Pages




CONTRACT DATA REQUIREMENTS LIST Farm Approved

(1 Data ltem) OMB No, 0704 - 0188

Public reperting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send commaents regarding this burden estimate or any other aspact of this collection of information, Including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Aeports, 1215 Jefferson Davis Highway, Sulte 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0201

B. EXHIBIT
BA

C. CATEGORY:
PROGRAM MANAGEMENT

D. SYSTEM/ITEM
E-6B (BLOCK I}

E. CONTRACT/PR NO. F. CONTRACTOR
NOC018-03-R-0002

1. DATA ITEM NO. 2, TITLE OF DATA ITEM

BA12 INTEGRATED MASTER SCHEDULE

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81183A

5. CONTRACT REFERENCE 8, REQUIRING OFFICE

SOW 3.2.1.3.1.1,321331 PMA-271

7.DD 250 REQ: |9. DIST STATEMENT
LT REQUIRED

D

8. APF CODE
N/A

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION |14, 'DISTRIBUTION
SEE 16 ' b. COPIES

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Bratt Final

SEE 16 Reg | Repr

16. REMARKS

Block 12 - Date of First Submission. The first submission is within 90 days folfowing

contract award.

Block 13 - Date of Subsequent Submission: Subsequent submissions are dus within 25
days after the close of the contractor's monthly aceounting period.

Block 14: Data will be submitted via alectronic media. Contractor shall ensure that each
schedule task is linked to a CWBS selement provided in Format 1 of the CPR.

PMA271-E6 LIBRARY

AlR-4.2.8

—t

ol O o o o O o O O O
Q| o] o o o] o] o O
Q| Ol Q| 0] O O O O O ©

15. TOTAL 0 2 | 0

Q. PREPARED BY 2-: E

H. DATE |

. APPROVED BY
:‘F. ; £ | 9May 03 %@@ Skaryg 5/9/2003

J. DATE

DD Form 1423, JUN 90

Previous editions are obsdlete Poge_. _ of ____ Pages




{1 Data ltem)

CONTRACT DATA REQUIREMENTS LIST

Farm Approved

OMB No. 0704 - (188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collsction of
information. Send comments regarding this burden estimate or any other aspect of this cellection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0201

B. EXHIBIT
BA

C. CATEGORY:

PROGRAM MANAGEMENT

D. SYSTEMATEM
E-6B (BLOCK 1)

E. CONTRACT/FR NO.
NQ0G19-03-R-0002

F. CONTRACTOR

1. DATAITEM NO. |2, TITLE OF DATA ITEM
BA13 COST PERFORMANCE REPORT(CPR}

3. SUBTITLE

PAGE 10QF 2

4, AUTHORITY {Data Acquisition Document No.)
DID DI-MGMT-81466

5. CONTRACT REFERENCE
SOW 3.2.1.3.31

6. REQUIRING OFFICE

AlR-4.2.5

7.0D 250 REQ |9. DIST STATEMENT
T REQUIRED

D

10. FREQUENCY
MONTHLY

12. DATE OF FIRST SUBMISSION
SEE 16

14, DISTRIBUTION

8. APP CODE
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final

Draft

Reg | Repr

16. REMARKS

The Contractor shall provide monthly CPRs par DID DI-MGMT-81466 except as modified
per the following:

1. Block 9 - Distribution Staternent: See attached Supplement for statement definition and
release authority information.

2. Block 12 - Date of First Submission. The first submission is due within 25 calendar
days after the end of the first full accounting pariod foliowing contract award.

3. Block 13 - Date of Subsequent Submissions: Subsequent submissions shall include an
advanced "quick look” report (Formats 1, 2, 3, 4) within 10 calendar days after the close of
the contractor's accounting period. Tha final monthly submission containing all formats
{Formats 1 through 5} shall be provided within 25 calendar days after the close of the
contractor's monthly accounting period.

4, Block 14 - Distribution and addresses: Elsctronic copies shall be provided using the
American National Standards Institute {ANSI) X12 Transaction Set 839 4010 specification.

5, Block 16 - Remarks:
. 8. Format % Instructions:

(1) Contract Work Breakdown Structure (CWBS) elements shall be reported at Level
three of the CWBS, except for the following:

. . {a) when the budgeted value of a Level three CWBS element budget exceeds 20% of
the Contract Budget Basseline {CBB) then such element will be reported at a lower lovel
where none of the lower raporting elements exceed 20% of the CEB.

, » (b) when the budgeted value of a Level two CWBS element is less than 1% of the CBB
then the element shall be reported at Level two, not subdivided into its Level three
components

., b. Format 2 Instructions: Use organizational categories, .g., Integrated Product Team
(IPT) or functional, following reporting conventions in paragraph 5.a.{1)(a) through
5.a.(1){c) substituting applicable organizational levels for CWBS levels.

. {1} Material shall be identified separately as a non-add item.

, {2} Major Subcentractors shall be identified separately as a non-add item,

PMAZT1-E6 LIBRARY

AIR-4.2.6

-t

QO O] O O O] O O] O] o] ©
Ol o] O o o O ©| ©
ol O O] O ©] o] o o] o] O

15. TOTAL

0 210

H. DATE

9 May 03

G. PREPARED BZ‘, %E'Z"

I APPR%E?EZ:%

J. DATE
5/9/2003

DD Form 1423, JUN €0 Previous editions are obsclete

Page
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CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data ltem}) OME No, 0704 - 0184

Public reporting burden for this coltection of information is estimated to average 110 hours per response, including the time for reviawing
instructions, searching exlsting data sources, gathering and maintaining the data nesded, and complsting and reviewing the collaction of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestlons
for reducing this burden, to Dapartmant of Defense, Washington Headquarters Services, Directorate for [nformation Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA PROGRAM MANAGEMENT
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1} N00019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BA13 COST PEAFORMANCE REPORT{CPR) PAGE 20F 2
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DID DI-MGMT-81466 SO0W3.21.331 AIR-4.2.6
7.DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
LT “E““'R;D MONTHLY SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. . ADDRESSEE Dratt |
N/A N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
..{c) Format1and Format 2 Instructions: Reporting levels will be reviewed pericdically, -
and may be adjusted by contract modification with no change to the contract price. AR-4.2.6 0 110
..(d) Format 3 Instructions: Significant differences (absolute values exceeding +/~ 5%) 0 0|0
batwaen the Performance Measurement Bassline (PMB) at the beginning and end of each
specified period shall be explained in Farmat 5. 0 0190
..{8) Format 5 Instructions: 0 0]o0
{1} Problem analyses and narrative explanations shall be required for Format 1
elemsnts when cost/schedule variances fall within the following categories: 0 0|0
o 5 largest current cost varlances exceeding +/- $100K or +- 5%
o 5 largest currant schedule variances excosding +/- $100K or +/- 5% 0 0 0
o & largest cumulative cost variances exceading +/- $250K and +/- 5%
o 6 largest cumulative schedule variances exceading +/- $250K and +- 5% 0 0 0
o 5 largest variances at completion exceading +- $250K and +- 5%
0 other cost and schedule variances or technical parformance issues that are 0 0 0
causing or are likely to cause significant schedule delays or cost overruns.
0 0]0
(2) Narrative explanations required and variance thresholds will be reviewed periodically,
and may be adjusted by contract modification with no changs in contract price.
{3} Schedule variance narratives shail identify significant missed milestones, impact to
major milestones, and expectad recovery dates.
{4) If there are no changes to the reportable slement problem analysis, expacted
impacts, or corrective action status then specify, “no changes since the last reported
analysis” and reference the CPR date when the narrative was reported.
g. CPRs and C/SSRs required from subcontracters will be provided electronically using the
ANSI X12 Transaction Set 838 4010 spacification.
15. TOTAL 0 a9 0

G. PREPAREDBY /7

DD Form 1423, JUN 90

H. DATE 1 J. DATE

. APPROVED BY
.| 9 May 03 W Skary 5/9/2003

Previous editions are obsdlete Page _ _ of ___ Pages




| CONTRACT DATA REQUIREMENTS LIST Form Approved |
(1 Data Itemn) OMB No. 0704 - (168
Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E,
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
021 BA PROGRAM MANAGEMENT
D. SYSTEMATEM ) E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I} NGO018-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3, SUBTITLE
BA14 FUNCTIONAL COST-HOUR & PROGRESS AEPCRT DD-1921-1
4. AUTHORITY (Data Acquisition Document No.} §. CONTRACT REFERENCE - 8. REQUIRING OFFICE
DI-FNCL-81566A (SEE 16) SOW3.21.3.31 AIR425
7.DD 250 REG |9, DIST STATEMENT  [10. FREQUENCY |42, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
0 REQUIRED SEE 16 SEE 16 b. COPIES
8. APP CODE SEE16 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. a ADDRESSEE Draft b
A N/A SEE 16 Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
Blks 9, 10, 11, 12 & 13 See Contractor Cost Data Reporting (CCDR) Plan, attachment 15  |AC0 0 1 0
provided in Saction J
AlR-4.2.3 0 2 0
AIR-4.2.7 LIBRARY 0 1 0
0 0|0
0 0|0
0 010
0 0310
0 |0
0 0]0
15. TOTAL 0 5 0

G. PREPARED BY H. DATE . APPROVED BY J. DATE
g ﬂ }Z Lo | 9 May o0 W Skaay 5/9/2003

DD Form 1423, JUN &) Pravious aditions are obsdlete Page ___ of Pages




CONTRACT DATA REQUIREMENTS LI
{1 Data ltern)

ST

Form Approved

OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Setvices, Directorate for Information Operations and
Reports, 1215 Jeffarson Davis Highway, Suite 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Pleass DO NOT RETURN your form to sither of these addresses.

Send complsted form to the government Issuing Contracting Officer for the Contract/PR No. i

n Biock E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
021 BA

PROCGRAM MANAGEMENT

D. SYSTEMATEM
E-6B (BLOCK I}

E. CONTRACT/PR NO.
N0G018-03-R-0002

F. CONTRACTOR

1.DATA TEMNO.  |2. TITLE OF DATA ITEM 3. SUBTITLE

BA15 CONTRACT WORK BREAKDOWN STRUCTURE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENGCE 6. REQUIRING OFFICE
DE-MGMT-81334 S0W 321312321332 PMA-271
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION
i} “EW'";D SEE 16 SE16 b. COPIES
8. APP CODE 11.AS OF DATE  [13. DATE OF SUBSEQUENT SUBM. 2. ADDRESSEE Dratt Final
N/A N/A SEE 16 Reg | Repr
18. REMARKS PMA271-E6 LIBRARY 0 1 0
Block 4: Navair Supplemental Instructions for Completion of CWBS
AlR-4.2.6 0 1 0
1. Part | INDEX. Provide a matrix identifying the contract line item and SOW to the WBS
slements. ¢ 0 0
2. Partll CWBS DICTIONARY. The dictionary will provide a description of every CWBS 0 010
element and contractor task assential to fulfill the element description. The task
description will include summary identification of the functional/organizational resources to 0 0 0
be applied.
(a) The elements shall be in the same order as the Part | INDEX 0 0|0
(b) The WBS element number shall preceda the WBS element title.
0 0]0
3. The CWBS will be based upon the WBS included in contract attachment 15 of Section
J. If the WBS is not included, the CWBS will be developed using the latest version of MIL- 0 0 v}
HDBK-881 as & guide. The contractor may use its own WBS element numbering schems
as leng as the integrity , as provided by guidance in MIL-HDBK-881, is maintained. 0 o 0
Blocks 11-13: Initial submission is required within {90) days after contract award. Provide 0 0 0
updates to previously approved CWBS, as required. The CWBS will be provided as an
elactronic file.
15, TOTAL 0 2 | o
G. PREPAREDBY /] = H. DATE . APPROVED BY J. DATE
I ki |oray 03 | PHarZRE Skang | soum

DO Form 1423, JUN 90 Previous edlitions are obsdlate
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{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden astimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Oparations and
Reponts, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No.

A. CONTRAGCT LINE ITEM NO.
0201

B. EXHIBIT C. CATEGORY:

BA LOGISTICS

D. SYSTEM/ITEM
E-6B (BLOCK 1)

E. CONTRACT/PR NO.
N00G19-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO. |2, TITLE OF DATA ITEM
BA16 REVISION OF EXISTING GOVERNMENT DOCUMENTS

3. SUBTITLE
LOGISTICS

4, AUTHORITY (Data Acqulaition Dotument No.)
DI-ADMN-80925 {SEE 16)

5, CONTRACT REFERENCE
SEE 16

€. REQUIRING OFFICE
AlR-3.1.2N

7.DD 250 REQ |9. DIST STATEMENT
SEE 16 REQUIRED

10. FREQUENCY
ASREG

12. DATE OF FIRST SUBMISSION
ASREQ

14, DISTRIBUTION

8. APP CODE SEE16
SEE 16

11, AS OF DATE
ASREQ

13. DATE OF SUBSEQUENT SUBM.
ASREQ)

a. ADDRESSEE

b. COPIES

Final
Draft

RAepr

A

18. REMARKS

BLK 4: Update the following existing documentation:

A010, Software Development Plan, SOW 3.2.1.5.2.5

A011, Software Version Description, SOW 3.2.1.4.2.5,3.2.15.25

A3, Test Support Plan, SOW 3.2.2.1.6,3.2.21.7

A014, Consumables and Bulk Items List, SOW 3.2.1.5.2.3

A015, Supportability Analysis Summary, Delsted, Relocated, Alterad Items, SOW 3.2.1.2.3
AQ16, Integrated Support Plan, SOW 3.2.1.5

A017, Logistics Management Information Data Products, SOW 3.2.1.5.2.2

A018, Logistics Management Information Plan, SOW 3.2.1.5.2.2

AD18, Computer Resources Life Cycle Management Plan, SOW 3.2.1.5.2.5

A020, Supportability Analysis Sumimary, Maintenance Plans, 3.2.1.5.2.2

A021, Phased Support Plan, SOW 3.2,1.5.2.2

A022, Supportability Analysis Summary, Reliability Centered Maintenance Summary,
S0wW 3.2.1.5.22

AD23, Logistics Management Information, SERD, SOW 3.2.1.5.243

AD24, Suppertability Analysis Summary, Work Unit Code (WUC) Source Data, SOW
32123

AQ25, Technlcal Diractive, Logistics, SOW 3.2.1.4.2.2.3,3.2.1.5.2.9

AD28, Nuclear Hardness Maintenance/Surveillance, SOW 3.2.1.5.2.9

AQ27, Hardness Protection ltem Location List, SOW 3.2.1.5.2.9, 3.2.1.2.6

AD28, Calibration/Measurement Requirement Information, SOW 3.2.1.52.45

A029, PSE/CSE Candidate List, SOW 3.2.1.5.2.4.1

AD30, Support Equipment lllustrations, SOW 3.2.1.5.2.4.4

AD31, Support Equipment Tool List, Special and/or Hand Toal List, SOW 3.2.1.5.2.4.2
BOO1, Initia! Spares List, SOW 3.2.1.5.2.3

BLK 7: DD 250 or LT requirements shall be the sama as required for the base contract
CDRL.

BLK 8: Approval code requirements shall be the same as required for the base contract
CDRL.

BLK 9: Distribution Statement Required shall be the same as required for the base
contract CORL.

BLK 14: Data delivery shall be via the sama media as required for the base contract CDRAL.

PMA-271 E-6 LIBRARY

SEE 16

Q| O] O O O O] O o o ©
Q| O O O o o] O] O o] =
ol O o] O o O] o o o] ©

[15. TOTAL

0 110

. APPROVED BY

illl) Skare

J. DATE

5/9/2003

Previous editions are obsblete

Poge ___ of ___ Pages




{t Data ltem}

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0183

Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
informaticn. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Setvicas, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget, '
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the governmaent Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0201

B. EXHIBIT

BA

C. CATEGORY:

LOGISTICS

D. SYSTEMATEM

E-6B (BLOCK I)

E. CONTRACT/PR NO,

NO00D19-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
BA17

2. TITLE OF DATA ITEM
TECH

NICAL MANUALS

3. SUBTITLE

SEE 18

4. AUTHORITY (Data Acqulsition Dotument No.)

5, CONTRACT REFERENCE

8. REQUIRING OFFICE

TMCR-02-E6001 SEE 16 SEE16 AIR-3.1,2N
7.0D 250 AEQ |9. DIST STATEMENT |10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
T Reot:::t]:é ONE/R SEE 16 b. COPIES
Final
8. APP CQDE 11, AS OF DATE |13 DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt nal
A SEE 16 SEE 16 Reg | Repr
16. REMARKS PMAZ71-E6 LIBRARY 0 1 0
BLK 3,4 .9, 10, 11, 12, & 13: Technical Manual dativery datas, validation requirements I
and other pertinent information is provided In Technical Manual Gontracts TMCR-02- SEE 18 0 G610
EgQ01, Attachment 14, providad in Section J. 0 0 5
Update the following existing documentation.
A032, Technical Manuals (SE), SOW 3.2.1.5.2.4.6 0 o]0
A033, Technical Manuals (NATOPS), SOW 3.2.1.5.2.9
AD34, Technical Manuals {NON-NATOPS), SOW 321529 0 0 0
A035, Technical Manuals , Validation Plan/Certificate, SOW 3.2.1.5.2.9
0 0 0
0 0 0
0 0 0
0 0 0
0 0|0
15. TOTAL 0 i 0
H. DAJE I. APPROVED BY J. DATE
5/ D3 m Skarg 5/9/2003

Previous edifions are offsolete

Page of ___ Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reperting burden for this collection of information is estimated to average 110 hours per responss, including the time for raviewing
instructions, searching exsting data sources, gathering and maintaining the data nesded, and complsting and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Infarmation Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressas.
Send completed form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B, EXHIBIT C. CATEGORY:
0201 BA TRAINING
0. SYSTEMATEM E. CONTRACT/PR NOQ. F. CONTRACTOR
E-6B (BLOCK 1} NOOC19-03-R-0002
1. DATAITEM NOQ.  |2. TITLE OF DATA ITEM 3. SUBTITLE
BA18 REVISION OF EXISTING GOVERNMENT DOCUMENTS NAVIGATIONAL TRAINER

4. AUTHORITY {Data Acquisition Document No.)
DI-ADMN-80925 (SEE 16}

5. CONTRACT REFERENCE
SOW 3231

8. REQUIRING OFFICE
PhA-205

DD REQUIRED ONE/R SEE 16

7.DD 250 REQ  |9. DIST STATEMENT  |10. FREQUENCY [12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

8. APP CODE o
SEE 16 N/A SEE 16

11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM.

b. COPIES

o ADDRESSEE | proft e

Reg | Aepr

18. REMARKS

recent Navigation Part Task Trainer (NAVPTT) documentation:

Trainer Engineering Dasign Report, E-BNT-AD03

Software Development Plan

Trainer Facilities Report, E-6NT-AQ06

Software Requirements Specification, E-6NT-AC05

Trainer Criteria Report, E-6NT-A007

Product Drawings & Associated Lists, E-6NT-AQ07

Software Product Specification, E-6NT-011

Trainer Test Procedures and Resulis Report, E-SNT-AD08

Trainer Functional Specification, E-6NT-001

Vendor Technical Manuals (COTS)

Interface Requiraments Specification, E-6NT-A009

System/Subsystermn Specification Report, E-6NT-58S

Math Model Report, E-6NT-A008

Instructor Utilization Handbook, E-8NT-A0CG

System/Subsystem Design Dascription/Interface Design Description, E-6NT-A004
Proposed Spare Part List, E-6NT-A009

Software Design Dascription, E-6NT-SDD

Software Version Description, E-8NT-AQ14

Provide source documentation for all trainer-peculiar design development.

Block 8: Approval not required for draft. Approval required for final.
Block 8: Distribution "D". See Attachment #4 for details.

Block 12, 13 & 14: Submit draft to VQ-7 COR 90 days prior to scheduled Trainer
acceptance test. Submit final to VQ-7 COR 60 days after trainer acceptance.

/

Block 4. Contractor format acceptable. Update the followlng Govemment provided most

PMA271-E6 LIBRARY

V-7

—_

SEE 16

O o O o] o] O Of O =] O
O O o O o o o ©
Q] O O O O O O O] o]l ©

165. TOTAL 1 2 | o

G. P Z://:; H. Jn_;?::} /‘u 1 APP@ BY Z Skw

J. DATE
571212003

DD Formb1423, JUN 90 Previous edifions are obdolete
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{1 Data ltem)

Form Approved

OMBE No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and malntaining the data needed, and completing and reviewing the collection of
infarmation. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directarate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project {0704-0188), Washington DC 20503, Ptease DO NOT RETURN your form to sithar of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

BA19 REVISION OF EXISTING GOVERNMENT DOCUMENTS

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA TRAINING
D. SYSTEMATEM E. CONTRACT/PA NO. F. CONTRACTOR
E-6B {BLOCK I} NQO0019-03-R-0002
1.DATA TEMNO.  |2. TITLE OF DATA TEM 3. SUBTITLE

Updates to CFCTS Cumicutum Materials

4, AUTHORITY (Data Acqulsition Document No.)
DI-ADMN-80925 (SEE 16)

5. CONTRACT REFERENCE
SOwaz23z2z

6. REQUIRING OFFICE

PMA-205

7.0D 250 REQ  |9. DIST STATEMENT
DD REQUIRED

10. FREQUENCY
ONE/R

12. DATE OF FIRST SUBMISSION
SEE 16

14. RISTRIBUTION

8. APP CODE o
SEE 14

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

a. ADDRESSEE

b. COPIES

Final
Draft

Reg | Repr

16. REMARKS

BLK 4: Contractor format acceptable. DID is for guidance only. Update ths following
existing Contractor Flight Crew Training System (CFCTS) Curriculum Materials:
Mission, Collective, Individual & Occupational Training Task Analysis Report, AO10E DI-
ILS5-81078

Leaming Analysis Report/Objectives Hierarchies Report, AO0O1E DI-LSS-81083
Media Selaction & Syllabus Raport, A012E DI-ILSS-81084

Lesson Specification Report, A013 DI-ILSS-81080

Lesson Plans, AO15E DIHLSS-81095

Training Evaluation Plan, AG16E DI-ILSS-81076

Instructional Media Data Files, , AOQ2E/21E dI-ILSS-810093

Instructor Litilization Handbook, ECO1E DI-ILSS-81096

Operations & Maintenance Handbook, EC02E-DI-TMSS-80528

Maintenance Requirements Cards, E-8A-CBT-007R1

Contractor shall upgrade into the CFCTS training courses and deliver Curriculum Materials
1in the mediurn currently utilized under the Contractor Flight Grew Training System
(CFCTS) contract, except as approved by VQ-7 prior 1o delivery of the draft materials for
new rewritten courses. This effort includes the updats of software/trainer
documentation/curriculum for the 4E13 CBT Trainer.

Block 8: Approval not required for draft. Approval requirsd for final.
Block &: Distribution “D". See Attachment #4 for details.

Block 12, 13 & 14: Submit one draft copy to V-7 80 days prior to commencement of
trainer acceptance test. Submit final to VQ-7 60 days after execution of trainer DD250.

/

|PMA271-E6 LIBRARY

VGRT

—_
—_

SEE 16

o O O] O O O ©| ©
Q| Ol O O O O O] O
o] O] O O O O o| O] o o

15. TOTAL

1 210
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J. DATE
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CONTRACT DATA REQUIREMENTS LIST " Form Approved

{1 Data Item) OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per respense, in¢ctuding the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Dapartment of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paparwork Reduction Project (0704-0188}, Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Contracting Offlcer for tha Contract/PR No. in Block E.

A CONTRACT LINE [TEM NO. B. EXHIBIT C. CATEGORY:
o201 BA TRAINING

0. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR

E-6B (BLOCK I) NOO019-03-R-0002

1. DATAITEM NO. |2. TITLE OF DATA ITEM 3, SUBTITLE
BA20 TRAINING MATERIALS MAINTENANCE TRAINING PAGE 1

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ILSS-80872, DI-ILSS-81522 & DI-IL$$-8110 SQW32312,3232832321 PMA-205

7.DD 250 AEQ  |9. DIST STATEMENT {10, FREQUENCY |12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

DD REQUIRED ONE/R SEE 16 b, COPIES

SEE 16 Firad
8, APP CODE 11. AS QF DATE {13. DATE OF SUBSEQUENT SUBM. 8. ADDRESSEE Draft na

SEE 16 N/A SEE 16 Reg | Fiepr
18. REMARKS PMA271-E6 LIBRARY 0 1
TRAINING MATERIAL CHANGES

NAMTGD 1080 i

—h

BLK 4: Revise NAMTRAGUDET 1080 fraining all documents and courseware as required
to reflect incorporation of Block 1, using DIDs DI-ILSS-80872, DI-ILSS-81522 & DI-ILSS-  [NAMTG Cis
81100 as guides. AIM Il format. AIM Il provided as GFIl. Documents and courseware, to
include CBT, shall be IAW current government sample package and macros as provided  |$€€718
by the NAMTRAGUDET, except new courses may bae delivered as commercial content-
driven training material in contractor format,

BLK 8: Approval required for final deliverablas only,

BLK ©: Distribution *D*, See Attachment #4 for details.

BLKS 12, 13 & 14: Draft copies of all training material changes will be reviewed through
tha IPT/IPTD process at the 35% review. Submit draft courses 30 days after the start of
instructor training. Final due 30 days after the IPT/IPTD final review that will follow
instructor training course presentation. NAMTRAGRUDET 1080 and NAMTG CIS one
final hard copy and one final electronic copy each.

ol o o] O O O] O O] O] ©

o O] o O O] O O O
O o o o o o ©

/ 15. TOTAL 1 3|0

J. DATE

H-{?t:;/ai ' Appgﬁuﬁ:@av Skﬂﬂ o 5/12/2003

ormvk 1423, JUN 90 Previous editlons are oblolete _ Page of ____ Pages



 CONTRACT DATA REQUIREMENTS LI
{1 Data ltem)

ST Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated o average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and revieswing the collectlon of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reponts, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Managsment and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment Issuing Centracting Officer for the Contract/PR No. in Block E.

G W H‘.SP :;/ » T nppg;mv

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0201 BA TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK [} NODO19-03-R-0002
1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
BA20 TRAINING MATERIALS MAINTENANCE TRAINING PAGE 2
4. AUTHORITY (Data Acquisition Document Ng.) 6. CONTRACT REFERENCE 8. AEQUIRING OFFICE
DI-LSS-80872, DI-IL$$-81522 & DIHLSS-8110 SO0W3.231.2,32324 32321 PMA-205
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE SEETS 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUEM, ». ADDRESSEE Final
- Draft
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA271-E6 LIBRARY 0 1 0
COMPUTER-BASED TRAINING MATERIALS
NAMTGD 1080 1 1 1

BLK 3: Instructional Media Design Package and Instructional Madla Package.
BLK 4: The Contractor shall develop/revise CBT as an Iintegral part of the overall training  |NAMTG CIS 0 110
material revision effort. CBT changes shall mest AICC and Shareable courseware objoct
reference model requirements using DI-ILSS-81520 with paragraphs 2.2 through 2.4.6 and |SEE 16 0 0|0
2.5 d-f deleted and DI-ILSS-81520B with paragraphs 2a, 2b, 2d, 3.3.1a+, 3.3.2, 3.3.30(6)-
(11}, 3.3.4 through 3.3.9,3.6.1a-1, 3.6.2a(5), 3.6.2b(5), 3.6.3a(3), 3.6.4, 3.6.6a-k and 0 0 0
3.6.6m deleted as guides. Contractor format is acceptable.
BLK 8: Approval required for final deliverable only. The Contractor shall schedule periodic 0 0 0
reviews of CBT development process in order to provide Navy guidance for the end
product assurance. 0 ot o
BLK 9: Distribution "D". See Attachmaent #4 for details.
BLKs 12, 13 & 14; Deliver a draft of each antire CBT course to NAMTRAGRUDET 1080 0 0 0
and NAMTRAGRU HQ/TCD as completed. The Government shall have 30 days for review
and comment. Deliver a final of each course to NAMTRAGRUDET 1080 and 0 0 0
NAMTRAGRL HQ/TCD 60 days after receipt of Governmant comments. Material
delivered in electronic forrnat, must be submitted via an FTP site or CD-ROM In a 0 0 0
Contractor format.
TRAINING SYSTEM SUPPORT DOCUMENT
BLK 4: Use DI-ILSS-81527B with paragraph 2.3.3.daleted as a guide.
BLK 8: Approval required for final only. Government has 30 days for raview and comment
of the draft.
BLK & Distribution "D", See Attachment #4 for details.
BLKs 12, 13 & 14: Submit draft to NAMTRAGRUDET 1080 at the time of dellvery of the
first final CBT course delivery. Deliver final upon delivery of the last CBT course delivery.
Deliver on digital copy on CD-ROM of the Training System Administrator's and Users
Guide to NAMTRAGRUDET 1080 and NAMTRAGRL HQYTCD.

j Y, 15. TOTAL 1 3 | 1

J. DATE

Skaryo 5/1212003

DD Form {1423, JUN 90 Previous editions are obdolete

Page__  of ____ Poges




CONTRACT DATA REQUIREMENTS LIST Form Approved

{1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and 1o the Office of Management and Budget,
Paparwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the govemment lssuing Contracting Officar for the Contract/PR No. in Block E.

A. CONTRACT LINE TEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-8B (BLOCK I} NOQO19-03-R-0002
1. DATAITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
BBO1 AEVISION OF EXISTING GOVERANMENT DOCUMENTS UPDATES TO MAS TRAINER DOCUMENTATION
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
(SEE 18) SOW 3.23.1.2 PMA-205
7.DD 250 REQ (9. DIST STATEMENT |10. FREQUENCY |12, DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE 0 11, ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE brat b
SEE 16 N/A SEE16 Reg | Repr

15. REMARKS PMA271-E6 LIBRARY 0 q 0

BLK 4: Contractor format acceptable. Update documents listed under first option year on

as required basis. NAMTGE 1080 0 1 0

BLK 8: Approval not required for draft. Approval requlred for final. NATEC 0 1 0

BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to SEE 18 V] 0|0

scheduled Trainer acceptance test.
0 0 0

BLKS 13 & 14: Daliver final documentation to NAMTRAGRUBET 1080 80 days after

acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to 0 0 0

NATEC, NAS, North Island, Code 3.3A.
0 0 0
0 0 0
0 0 0
0 0 0

15. TOTAL 0 3 0

H. DATE J. DATE

$714/03 L ”P%Skw $/12/2003

Previous editions are obsblete Page __ of Pagas



{1 Data Itom)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responsse, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collecti
for reducing this burden, to Department of Defense, Washington Headquanters Services,
Feports, 1215 Jefferson Davis Highway, Suite 1204, Adin

ion of inforrnation, including suggestions
Directorate for Information Operations and
gton, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Gontract/PR Ng. in Block E.

orrh 1423, JUN 90

Pravious aditions are obdolete

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0209 8B TRAINING
0. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-68 (BLOCK ) N0OO019-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BBO2 REVISION OF EXISTING GOVERNMENT DOCUMENTS INTEGRATED AVICNICS TRAINER
4, AUTHORITY {Data Acqulsition Documaent No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
{SEE 16) S50W 3.23.1.2 PMA-205
7.DD 250 REQG |9. DIST STATEMENT [10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b, COPIES
8. APP CODE D 11. AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Final
SEE 16 N/A SEE 16 Rog | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable. Update documents listed under first option Year on

as required besis. NAMTGD 1050 0 1 0

BILK 8: Approval not required for draft, Approval requited for final. NATEC 0 1 0

BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to SEE18 0 0|0

scheduled Tralner acceptance test. 5 5 5

BLKS 13 & 14: Deliver final documsntation to NAMTRAGRUDET 1080 60 days after

acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to 0 0 0

NATEC, NAS, North Island, Code 3.3A.
0 010
0 010
0 0|0
0 0|0

/ 15. TOTAL 0 3|0
Y . H. DATE 1. APPRGVED BY J. DATE
5/ S/rMez PWoastedl) Skarp 5/12/2003

Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this collection of information is estimated o average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collaction of
information. Send comments regarding this burden estimate or ary other aspect of this coliection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directarate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188}), Washington DC 20503. Please DO NOT RETURN your form 1o aither of these addressss.
Send completed form to the govermment kssuing Contracting Officer for the Contract/PR No. in Block E.

A CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0208 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK 1) NOO019-03-R-0002
1. DATAITEM NO, 2. TITLE OF DATAITEM 3. SUBTITLE
BB03 REVISION OF EXISTING GOVERNMENT DOCUMENTS OPERATIONAL FLIGHT TRAINER
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE &. REQUIRING OFFICE
(SEE 16) SOwW 32312 PMA-205
7.DD 250 REQ |9, DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DO “E“”'“;D ONE/R SEE 16 b. COPIES
8. APP CODE 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft Flnal
SEE 16 N/A SEE 16 Reg | Repr

16. REMARKS PMA271-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable, Update documents listed under first option year on

as required basis. vO-7 1 1 0

BLK 8: Approval not required for draft. Approval required for final. NATEC 0 1 0

BLK 12: Deliver draft documentation to VQ-7 30 days prior to scheduled Trainar SEE 16 0 0|0

acceptance test.
0 0 0

BLKS 13 & 14: Deliver final documentation to VQ-7 60 days after acceptance test of the

Trainer. Deliver one digital copy of drawings and associated lists to NATEC, NAS, North 0 0] 0

Island, Code 3.3A.
0 010
0 0 0
0 0 0
0 0|0

[15.TOTAL 1 3|0
H. DATE I. APPROVED BY J. DATE

e Skarp 5/12/2003

Previous ediifions are obdolete Page ___ of ___ Pages



{1 Data ltern)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for thls collection of information is estimated to average 110 hours per response, including the time for raviewing
instructions, searching existing data sources, gathering and malntaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggsstions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1216 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Pleaase DO NOT RETURN your form to sither of these addresses.

Send completed formn to the government Issuing Contracting Officer for the Contract/PR No. in Black E.

A. CONTRACT LIME ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N0O019-03-R-0002
1_DATAITEM NG, |2 TITLE OF DATA ITEM 3. SUBTITLE
BB0O4 REVISION OF EXISTING GOVERNMENT DOCUMENTS NAVIGATIONAL TRAINER
4. AUTHORITY (Data Acquisltion Documant No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
(SEE 18) 50W 32311 PMA-205
7.DD 250 REQ (9. DIST STATEMENT [10. FREQUENCY 112. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
D Final
B. AFP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Draft na
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMAZT1-E6 LIBRARY 0 1 0
BLK 4: Contractor format acceptable. Update documents listed under first option year on
as required basis. b 1 1 0
BLK 8: Approval not required for draft. Approval required for final. NATEC 0 1 0
BLK 12: Deliver draft documentation to VQ-7 30 days prior to scheduted Trainer SEE 16 0 0|0
acceptance test.
0 0 0
BLKS 13 & 14: Deliver final documentation tc VQ-7 60 days after acceptanca test of the
Trainer. Deliver one digital copy of drawings and associated lists o NATEC, NAS, North 0 0 0
|sland, Cods 3.3A.
0 0 0
0 0 0
0 |o0|o
0 0 0
i
/ 75, TOTAL 1 3 | 0
/i —
G. P Bt// H. DATE 1. APPROVED BY J. DATE
’
Y S/fer | PMWasdek) Skary 5/12/2003
DDA\:mﬁ 1423, JUN S0 Previous editions are obdolete Page__ of __ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem}

Form Approved

OMB No, 0704 - 0183

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviawing
instructions, searching existing data sources, gathering and maintaining the data needed, and complating and reviewing the collection of
information. Send commants regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for information Operations and
Reports, 1215 Jefferson Davis Highway, Suita 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE

0209

ITEM NO.

B. EXHIBIT

BB

C. CATEGORY:

TRAINING

D. SYSTEMATEM

E-6B (BLOCK i}

E. CONTHACT/PR NO.

NQ0019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

BBOS REVISION OF EXISTING GOVERNMENT DOCUMENTS ENVIRONMENTL CONTROI. SYSTEM {ECS) CPEN FRAME
TRAINER
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE €. REQUIRING OFFICE
(SEE 16) SOW3.23..2 PMA-206
7.DD 250 REQ |9. DIST STATEMENT |[10. FREQUENCY |12. DATE OF FIRST SUBMISSION [14. DISTRIBUTION
DD REQUIRED ONE/R SEE 16 b. COPIES
8. APP CODE b 11. ASOFDATE  [13. DATE OF SUBSEQUENT SUBM. ». ADDRESSEE oraft b0
SEE 16 N/A SEE 14 Reg | Repr
168. REMARKS PMA271-EB LIBRARY 0 1 0
{BLK 4: Contractor format acceptable. Update documents listed under first option year on
as required basls. NAMTGD 1080 0 1 0
BLK 8: Approval not required for draft. Approval required for final. NATEC 0 110
BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days ptior to SEE 16 0 0|0
scheduled Trainer acceptance test. 5 5
0
BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 60 days after
acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to 0 0 0
NATEC, NAS, Norh Island, Code 3.3A.
0 00
0 0 0
0 0 0
0 0|0
15. TOTAL 0 3 |o
H. DAJE . APPAROVED BY J. DATE
. 5 / 03 a@@ Skasrp 5/12/2003
DDA 423, JUN 90 Previous edltions are obdolete Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data ltem) OMB No. 0704 - 0188

Public reporting burden for this eollection of information is estimated fo average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, Including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Diractorata for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Atlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT BETURN your form to sither of these addresses,
Send complated form to the govemment Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK 1) N00O19-03-R-0002
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
BB0O§ AEVISION OF EXISTING GOVEANMENT DOCUMENTS AFT LOWER LOBE TRAINER
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
(SEE 16) Sow 32212 PMA-205
7.DD 250 REQ |9, DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
DD “EQU'“;" ONE/R SEE 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBM. & ADDRESSEE Draft Final
SEE 16 N/A SEE 16 Reg | Repr

16. REMARKS PMAZ71-E6 LIBRARY 0 1 0

BLK 4: Contractor format acceptable. Update documents listed under first option year on

as required basls. NAMTGD 1080 0 1 0

BLK 8: Approval not required for draft. Approval required for final. SEE 16 0 ¢ |0

BLK 12: Deliver draft documentation to NAMTRAGRUDET 1080 30 days prior to 0 0|0

scheduled Trainer acceptance test.
0 0|0

BLKS 13 & 14: Deliver final documentation to NAMTRAGRUDET 1080 60 days after

acceptance test of the Trainer. Deliver one digital copy of drawings and associated lists to 0 0 0

NATEC, NAS, North Island, Code 3.3A.
0 0|0
o] 0|0
0 010
0 0|0

/ 15. TOTAL 0 2 0

fi __

G P H. DATE . APPROVED BY J. DATE
M | 5] efer ordetll) Skare | sn22m

DO #orml1423, JUN 90 Previous editions are obdlete _ Page ___ of ___ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collection of information ls estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data neaded, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collaction of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to sither of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO.
0206

B. EXHIBIT
BB

C. CATEGORY:
TRAINING

D. SYSTEMATEM
E-6B (BLOCK I)

|E. CONTRACT/PR NO.
NOG019-03-R-0002

F. CONTRACTOR

1. DATA ITEM NO.
BBO7

2. TITLE OF DATA ITEM

TRAINING MATERIAL

3. SUBTITLE

CT/DT & OT TRAINING

DI-IL8S-81104 & DHLSS-81523

4, AUTHORITY (Data Acquisition Document No.}

5. CONTRACT REFERENCE
SOW 32332333

6. REQUIRING OFFICE
PMA-205

7.DD 250 REQ |5. DIST STATEMENT

10. FREQUENCY |12, DATE OF FIRST SUBMISSION

14, DISTRIBUTION

LT REQUIRED

R/ASR SEES

8. APP CODE SEE16
N/A

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT SUBM.
SEE 16

b. COPIES

Final
a. ADDRESSEE

oAt T e

16. REMARKS
TRAINING AND TRAINING MATERIALS

BLK 4: Contractor format acceptable. DID DI-IL$S-81523 is for guidance only. OT
training matetials shall be in the format to be provided for cadra training.

BLK & Distribution "D*. See Attachment #4 for details.

BLK 12, 13 & 14: Two weeks prior to scheduled event,provide student handouts (Trainge
Guides) to all trainees in format to be provided for cadre training at the start of T, DT and
OT training. Provide critique shests on completion to DT/OT students. Incorporate salient
comments from DT critque sheets into Trainee Guides as necessary to update materlal for
cadre training.

TRAINEE AND TRAINING COURSE COMPLETION REPORT

BLK 4: Contractor format acceptable. DID DI-ILSS-81104 [s for guidance only.

BLK 9: Distribution "D". Sea Attachmant #4 for details.

BLK 12, 13 & 14: Due 30 days after completion of each contractor conducted training

course presentation. Deliver one copy to VQ-7 ALCS MANAGER or NAMTRAGRUDET
1080 as applies and PMA-271.

/

PMA271-E6 LIBRARY

VG-7

NAMTRAGRUDET 1080

SEE 18

ol O O O] O O] O] O] O ©
O] O O O| O] O O O ©o| O

1
1
1
0
0
0
0
0
0
0

15 TOTAL 0 1 3]0
J. DATE

G P Y H. D

_5’);:/43

I. APPROVED BY

_ ——

YaiZRL]

Skaryp 5/12/2003

DD Porm ‘MQS, Juloo Previous editions are obsdolete

Page  of ___ Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved

(1 Data Item) OME No. 0704 - 0188

Public reporting burden for this collection of information is estimated to average 110 hours per responss, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and complsting and reviewing the collection of |
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management and Budgst,
Paperwork Reducticn Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR No. In Block E,

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING

D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR

' E-6B (BLOCK 1) NOD0G19-03-R-0002

1. DATA ITEM NO.  |2. TITLE OF DATA ITEM 3. SUBTITLE
BB0S ACCEPTANCE TEST PROCEDURE MAINTENANCE TRAINER

4. AUTHORITY (Data Acquisition Document Ne.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80603 SOW 3.23.1.2 PMA-205
7.DD250 REQ [9. DIST STATEMENT [10. FREQUENCY [12. DATE OF FIRST SUBMISSION |14, DISTRIBUTION

oD REQUIRED SEE 16 SEE 16 b, COPIES

8. APP CODE ° 11. AS OF DATE ~ [13. DATE OF SUBSEQUENT SUBM. o ADDRESSEE Draft b !
SEE 16 N/A _ SEE 16 Reg [ Repr

16. REMARKS PMA-271 E-§ LIBRARY 0 1

BLK 4: The Contractor shall develop and provide Acceptance Test Procedures for the
ECS Open Frame Trainer and the Aft Lower Lobae Trainer using the DID as a guide.
NAVAIRINST 3960.4A is for format guidance. Provide in Microsoft Office or compatible
format.

NAMTGD 1080 1

—_

[SEE 16

BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP
delivery.

BLK 9: Distribution “D”. See Attachment #4 for details.

BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled
acceptance test. Government has 30 days for review and comments. Submit final ATP
two weeks prior to scheduled acceptance testing.

o O] O O| o ¢ o] ©
O| o o ©] o O] o ©
o o o] O] O] o o] O] o] o

/ 15. TOTAL 1 2 | 0

G P H, M/E . APPROVED BY J. DATE

S/ | MYaZmR Skanyp 5/12/2003

DD Form 1423, JUNGO Previous ediflons are obsdlefe Page___ of ___ Pages




{1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

OMB No. 0704 - 01

Farm Approved

Public reporting burden for this collaction of Information is estimated to average 110 hours per response, including the tims for reviewing
instructions, searching existing data sources, gathering and maintaining the data needsd, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other aspect of this collection of information, Including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Senvices, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503, Please DO NOT RETURN your form to either of these addresses.
Send complated form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0209 BB TRAINING
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
E-6B (BLOCK I NOC0O19-03-R-0002
1.DATAITEM NQ.,  {2. TITLE OF DATA ITEM 3. SUBTITLE
BBO9 ACCEPTANCE TEST PROCEDURE SOLID STATE POWER AMPLIFIER THAINER
4. AUTHORITY {Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-NDTI-80603 SOW 32312 PMA-205
7.DD 250 REQ |9. DIST STATEMENT |10. FREQUENCY [12. DATE OF FIRST SUBMISSION  [14. DISTRIBUTION
oD REQUIRED SEE 16 SEE 16 b, COPIES
8. APP CODE b 11.ASOF DATE  [13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Oraft b
SEE 16 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-8 LIBRARY 0 1 0
BLK 4: The Contractor shall devslop and provide Acceptance Test Procedures for the
SSPA/C Trainer using the DID as a guide. NAVAIRINST 3960.4A is for format NAMTGD 1080 1 1 0
guidance. Provide In Microsoft Office or compatibte format.
SEE 16 0 0 0
BLK 8: Approval not raquired for draft ATP. Approval will be provided with the final ATP
delivary. . 0 010
BLK 9: Distribution *D", See Attachment #4 for datails. 0 00
BLKs 12, 13 and 14: Submit draft to NAMTRAGRUDET 1080 60 days prior to scheduled 0 0 0
acceptance test. Governmaent has 30 days for review and comments. Submit final ATP :
two weeks prior to scheduled acceptance testing. 0 0|0
0 0 0
0 010
0 0|0
/ 15. TOTAL 1 2 | o
s H. DATE 1. APPROVED BY J. DATE
5%%.3 7 Skasy 5/12/2003

DD Form 3423, JUN 90 Pravious edltions ore obdolete

Page_ of ___ Pages




{1 Data ltemn)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704 - 0188

Public reporting burden for this collaction of information is estimated to average 110 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
Information. Send comments regarding this burden estimate or any other aspact of this collection of information, including suggestions
for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Ardlington, VA 22202-4302, and to the Office of Managsment and Budget,
Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your torm to either of these addresses.
Send completed form to the government Issuing Contracting Officer for the Contract/PR Ne. in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT €. CATEQORY:
0200 BB TRAINING
D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
E-6B (BLOCK 1) NODG18-03-R-0002
1.DATAITEMNQ, 2. TITLE OF DATA ITEM 3, SUBTITLE

BB10 ACCEPTANCE TEST PROCEDURE DUAL TRAILING WIRE ANTENNA TRAINER
4, AUTHORITY {Data Acquisition Documant No.) 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80603 SOW 3.23.1.2 PMA-205
7.DD 250 REQ |9. DIST STATEMENT [10. FREGUENCY [12. DATE OF FIRST SUBMISSION (14, DISTRIBUTION
DD “E°”'“;° SEE 16 SEE 16 b. COPIES
8. APP CODE 11.AS OF DATE  |13. DATE OF SUBSEQUENT SUBM. a. ADDRESSEE Dratt Finel
SEE 14 N/A SEE 16 Reg | Repr
16. REMARKS PMA-271 E-6 LIBRARY 0 1 0
BLK 4. The Contractor shall develop and provide Acceptance Test Procedures for the
DTWA (AN/ART-54) Trainer using the DID as a guide. NAVAIRINST 3960.4A is for NAMTGD 1680 1 1 0
format guidance. Provide in Microsoft Office or compatible format.
SEE 18 0 0 1)
BLK 8: Approval not required for draft ATP. Approval will be provided with the final ATP
delivery, 0 0lo
BLK 9: Distribution “D". Sese Attachment #4 for details. 0 0|0
BLKs 12, 13 and 14; Submit draft to NAMTRAGRUDET 1080 60 days prior to schaduled 0 0|0
acceptance test. Goversunent has 30 days for review and comments. Submit final ATP
two weeks prior to scheduled acceptance testing. 0 0|0
0 0 0
0 0 0
] 8] 0
/ 15. TOTAL 1 2 0
G. P Y _ H.s?_t I. APPROVED BY J. DATE
LA 2 | TR Skany | s
DD Formk. 1423, JUN 90 Previous editions are obolete Poge ___ of ___ Pages




